ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -1
VENDOR RANKI NG

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 03
CONTRACT TIME : 11/24/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : ACI -1 065(329)

for constructing the Interchange | nprovenents (Including
Bri dges) at the
|-65/1-59 Route Interchange in Birm ngham Length 1.517 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02081 BRASFI ELD & GORRIE, L.L.C $ 18,877, 933. 40 100. 0000%
2 10016 JONES BRCS., | NC. $ 20, 439, 831. 29 108. 2737%
3 19009 G LBERT SQUTHERN CORPORATI ON $ 21, 388, 855. 70 113. 3008%
4 19007 SCOTT BRI DGE COVPANY, | NC. $ 23, 884, 488. 34 126. 5207%
5 04008 R R DAWSON BRI DGE COVPANY, LLC $ 25,174,529. 28 133. 3543%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -2
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

(S

I
I
LINE NO/ | TEM CODE / ALT |
I

Removal O A d Box Culvert, Station |
30+27.13 S. B. |

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 65000. 00000 65000. 00| 1250000. 00000 1250000. 00| 400000. 00000 400000. 00
Clearing & Grubbing (Approximtely 2 | | |
Acr es) [ | [
0020 206A000 LUWP| 100000. 00000 100000. 00| 125000. 00000 125000. 00| 200000. 00000 200000. 00
Renmoval O A d Bridge, Station 27+31.74 | | |
N. B. | | |
0030 206A001 LUWP|  145000. 00000 145000. 00| 125000. 00000 125000. 00| 250000. 00000 250000. 00
Renmoval O A d Bridge, Station 27+38.79 | | |
S. B. | | |
0040 206A050 LUMP| 18797. 58000 18797. 58| 25000. 00000 25000. 00| 20000. 00000 20000. 00
Renmoval O A d Bridge, Station(Partial) | | |
17+49.34 N.B. (Partial) | | |
0050 206A051 LUMP| 49407. 60000 49407. 60| 50000. 00000 50000. 00| 50000. 00000 50000. 00
Renmobval O A d Bridge, Station | | |
(Partial) 24+44.91 WB. (Partial) [ | [
0060 206A052 LUMP| 19439. 80000 19439. 80| 25000. 00000 25000. 00| 20000. 00000 20000. 00
Renmobval O A d Bridge, Station | | |
(Partial) 40+81.16 N.B. (Partial) [ | [
0070 206A053 LUMP| 19579. 86000 19579. 86| 25000. 00000 25000. 00| 20000. 00000 20000. 00
Renmoval O A d Bridge, Station 41+27.15 | | |
S.B. (Partial) [ | [
0080 206A054 LUMP| 34404. 63000 34404. 63| 40000. 00000 40000. 00| 40000. 00000 40000. 00
Remobval O A d Bridge, Station 49+01.00 | | |
E.B. (Partial) [ | [
0090 206A055 LUMP| 31154. 87000 31154. 87| 40000. 00000 40000. 00| 30000. 00000 30000. 00
Renoval OF O d Bridge, Station 50+19.89 | | [
S.B. (Partial) [ | [
0100 206A056 LUMP| 38326. 98000 38326. 98| 40000. 00000 40000. 00| 35000. 00000 35000. 00
Renmoval OF A d Bridge, Station 70+34.54 | | [
S.B. & NB. (Partial) [ | [
0110 206A057 LUMP| 18797. 58000 18797. 58| 25000. 00000 25000. 00| 15000. 00000 15000. 00
Removal O A d Bridge, Station 17+47.53 | | |
S.B (Partial) [ | [
0120 206B000 LUMP| 872. 12000 872.12] 5000. 00000 5000. 00| 2500. 00000 2500. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -3
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

0130 2060000 212.000 SQvYD| 8. 57000 1816. 84| 7.00000 1484. 00| 5. 00000 1060. 00
Renovi ng Concrete Sidewal k | | [

0140 2060001 6419. 000 SQYD| 9. 51000 61044. 69| 5. 00000 32095. 00| 12. 00000 77028. 00
Renovi ng Concrete Pavenent | | [

0150 2060002 589. 000 SQYD| 10. 50000 6184. 50| 7.00000 4123. 00| 5. 00000 2945. 00
Renovi ng Concrete Sl ope Paving | | [

0160 2060003 6191. 000 SQYD| 1. 00000 6191. 00| 6. 00000 37146. 00| 5. 00000 30955. 00
Renovi ng Concrete Flunes | | [

0170 2060016 1688. 000 SQYD| 11. 01000 18584. 88| 8. 00000 13504. 00| 5. 00000 8440. 00
Renovi ng Concrete Sl ope Paving (Under | | [
Bri dges) [ | [

0180 206D000 471.000 LF | 9. 27000 4366. 17| 10. 00000 4710. 00| 10. 00000 4710. 00
Renmovi ng Pi pe [ | [

0190 206D001 28225.000 LF | 1. 13000 31894. 25| 1. 00000 28225. 00| 1. 00000 28225. 00
Renmovi ng Guardrai | [ | [

0200 206D003 381.000 LF | 4.97000 1893. 57| 4.00000 1524. 00| 6. 00000 2286. 00
Renoving Curb And Gutter | | [

0210 206D006 1471.000 LF | 2. 26000 3324. 46| 3. 00000 4413. 00| 2.00000 2942. 00
Renmovi ng | ndustrial Fence [ | [

0220 206D010 90.000 LF | 9. 58000 862. 20| 30. 00000 2700. 00| 15. 00000 1350. 00
Renovi ng Safety Barrier [ | [

0230 206E000 5.000 EACH| 391. 75000 1958. 75| 150. 00000 750. 00| 400. 00000 2000. 00
Renovi ng Headwal | s | | [

0240 206E001 3.000 EACH 389. 19000 1167. 57| 200. 00000 600. 00| 300. 00000 900. 00
Renmoving Inlets [ | [

0250 206E002 4.000 EACH 385. 98000 1543. 92| 300. 00000 1200. 00| 300. 00000 1200. 00
Renovi ng Juncti on Boxes | | [

0260 206E008 115. 000 EACH| 113. 08000 13004. 20| 100. 00000 11500. 00| 100. 00000 11500. 00
Renovi ng GQuardrail End Anchor (Al Type | | [

0270 206E020 12. 000 EACH| 4523. 07000 54276. 84| 4000. 00000 48000. 00| 3500. 00000 42000. 00
Renovi ng Exi sting Overhead Sign [ | [
Structure | | |

0280 206E041 2.000 EACH 638. 78000 1277. 56| 400. 00000 800. 00| 500. 00000 1000. 00
Renovi ng | npact Attenuators | | [

0290 210A000 40545. 000 CUYD| 10. 00000 405450. 00| 11. 00000 445995. 00| 16. 00000 648720. 00
Uncl assi fi ed Excavation | | [

0300 2100011 192072. 000 CUYD| 8. 50000 1632612. 00| 11. 00000 2112792. 00| 16. 00000 3073152. 00

I I

Borrow Excavation (A-4 or Better) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -4
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

(S

I
I
LINE NO/ | TEM CODE / ALT |
I

Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

0310 214A000 1551. 000 CUYD| 12. 00000 18612. 00| 6. 00000 9306. 00| 25. 00000 38775. 00
Structure Excavation | | [

0320 214B001 313. 000 CUYD| 28. 00000 8764. 00| 20. 00000 6260. 00| 30. 00000 9390. 00
Foundati on Backfill, Commrerci al | | |

0330 215A000 567.000 CUYD| 16. 00000 9072. 00] 25. 00000 14175. 00| 200. 00000 113400. 00
Uncl assified Bridge Excavation | | [

0340 215B000 LUMP| 1000. 00000 1000. 00| 1. 00000 1. 00| 25000. 00000 25000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
17+49.34 N. B | | |

0350 215B001 LUMP| 30000. 00000 30000. 00| 1. 00000 1.00| 125000. 00000 125000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
24+44.91 WB. | | |

0360 215B002 LUMP| 15000. 00000 15000. 00| 1. 00000 1. 00| 35000. 00000 35000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
40+81.16 N.B. | | |

0370 215B003 LUMP| 12000. 00000 12000. 00| 1. 00000 1. 00| 60000. 00000 60000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
41+27.15 S.B. | | |

0380 215B004 LUMP| 4000. 00000 4000. 00| 1. 00000 1. 00| 75000. 00000 75000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
49+01. 00 E. B. | | |

0390 215B005 LUMP| 4000. 00000 4000. 00| 1. 00000 1. 00| 70000. 00000 70000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
50+19. 89 S.B. | | |

0400 215B006 LUMP| 7000. 00000 7000. 00] 1. 00000 1.00| 100000. 00000 100000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
70+34.54 S.B. & N.B. | | |

0410 215B007 LUMP| 500. 00000 500. 00| 1. 00000 1. 00| 30000. 00000 30000. 00
Cof ferdans Or Sheeting And Shoring, Sta | | [
17+47.53 S. B. | | |

0420 230A000 29. 000 RBST| 575. 00000 16675. 00| 700. 00000 20300. 00| 500. 00000 14500. 00
Roadbed Processing | | [

0430 243A010 28094. 000 SQYD| 10. 48000 294425, 12| 5. 65000 158731. 10| 4. 00000 112376. 00
Geosynt heti ¢ Rei nf orcenent | |

0440 405A000 8788. 000 GAL | 0. 99000 8700. 12] 0. 86000 7557. 68| 1. 00000 8788. 00
Tack Coat [ | [

0450 408A052 4887.000 SQYD| 6. 00000 29322. 00| 4. 84000 23653. 08| 5. 00000 24435. 00

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -5
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

St eel Rei nforcenent

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0460 423A002 5765. 000 TON | 57. 00000 328605. 00| 54. 12000 312001. 80| 54. 00000 311310. 00
Stone Matrix Asphalt Waring Layer, | | |
3/ 4" Maxi mum Aggregate Size | | |
0470 423B000 40429.000 TON | 46. 00000 1859734. 00| 44. 02000 1779684. 58| 44. 00000 1778876. 00
Stone Matrix Asphalt Binder Layer, 1 [ | |
1/ 2" Maxi mum Aggregate Size [ | [
0480 424A361 455.000 TON | 57. 00000 25935. 00| 54. 32000 24715. 60| 54. 00000 24570. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0490 424A367 22.000 TON | 100. 00000 2200. 00| 57. 39000 1262. 58| 57. 00000 1254. 00
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/'D | | |
0500 424B652 1710. 000 TON | 48. 00000 82080. 00| 44.98000 76915. 80| 45. 00000 76950. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0510 424B660 281.000 TON | 50. 00000 14050. 00| 47.01000 132009. 81| 47. 00000 13207. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0520 424C281 15292. 000 TON | 35. 00000 535220. 00| 34. 35000 525280. 20| 35. 00000 535220. 00
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0530 4280000 19867.000 LF | 0. 30000 5960. 10| 0. 65000 12913. 55| 0. 20000 3973. 40
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0540 450B000 1408. 000 SQYD| 85. 18000 119933. 44| 80. 00000 112640. 00| 80. 00000 112640. 00
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0550 454A004 24733.000 LF | 1. 40000 34626. 20| 1. 24000 30668. 92| 1. 25000 30916. 25
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudinal Edge | | |
Joi nts) | | |
0560 502A000 126671.000 LB | 0. 40000 50668. 40| 0. 52000 65868. 92| 0. 45000 57001. 95
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -6
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
0570 502B000 LUWP| 7766. 23000 7766. 23| 10000. 00000 10000. 00| 9000. 00000 9000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 17+49.34 N.B. [ | |
Approx. 18175 Lbs. [ | [
0580 502B001 LUWP| 27361. 90000 27361. 90| 23000. 00000 23000. 00| 28000. 00000 28000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 24+44.91 WB., | | |
Approx. 64034 | bs. | | |
0590 502B002 LUWP| 9807. 02000 9807. 02] 10000. 00000 10000. 00| 10000. 00000 10000. 00
St eel Rei nforcenent For Bridge | | |
Superstructure , Sta. 40+81.16 N.B., | | |
Approx. 22951 | bs. [ | [
0600 502B003 LUWP| 11578. 19000 11578. 19| 11000. 00000 11000. 00| 12000. 00000 12000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 41+27.15 S.B., | | |
Approx. 27096 | bs. | | |
0610 502B004 LUWP| 26664. 54000 26664. 54| 23000. 00000 23000. 00| 28000. 00000 28000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 49+01.00 E. B., [ | |
Approx. 62402 | bs. [ | [
0620 502B005 LUWP| 23535. 40000 23535. 40| 23000. 00000 23000. 00| 25000. 00000 25000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 50+19.89 S.B., [ | |
Approx. 55079 | bs. | | |
0630 502B006 LUWP| 25030. 96000 25030. 96| 23000. 00000 23000. 00| 25000. 00000 25000. 00
St eel Rei nforcenent For Bridge | | |
Superstructure , Sta. 71+34.54 S.B. & | | |
N. B. Appr ox. [ | [
0640 502B007 LUWP| 7736. 31000 7736. 31| 10000. 00000 10000. 00| 9000. 00000 9000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 17+47.53 S. B. [ | |
Approx. 18105 |bs | | |
0650 505MD0O0 5008. 000 LF | 22.41000 112229. 28| 35. 00000 175280. 00| 30. 00000 150240. 00
Steel Piling Furnished And [ | [
Dri ven(HP10x42) | | |
0660 508A000 19053. 000 LB | 3. 08000 58683. 24| 5. 00000 95265. 00| 3. 00000 57159. 00
I I I

Structural Steel



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -7
TABULATI ON OF BI DS
CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 02081 | ( 2 ) 10016 | ( 3 ) 19009
| BRASFI ELD & GORRIE, L.L.C | JONES BROS., | NC. | G LBERT SOUTHERN CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0670 508B000 1.000 EACH  115329. 06000 115329. 06| 115000. 00000 115000. 00| 100000. 00000 100000. 00
Structural Steel Superstructure, 48 -8, | | |
82'-9, 48 -8 Cont. Span Sta. 17+ | | [
(Specialty Item | | |
0680 508B001 1.000 EACH  115267.86000 115267.86| 115000. 00000 115000. 00| 100000. 00000 100000. 00
Structural Steel Superstructure, 488 | | |
1/2, 82'10 1/8, 488 1/2 Cont. Span [ | |
(Specialty Item | | |
0690 508B002 1. 000 EACH| 65990. 82000 65990. 82| 570000. 00000 570000. 00| 80000. 00000 80000. 00
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 24+44.91 WB. | | [
0700 508B003 1. 000 EACH| 66824. 85000 66824. 85| 570000. 00000 570000. 00| 80000. 00000 80000. 00
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 25+14.91 WB. | | |
0710 508B004 1. 000 EACH| 70824. 06000 70824. 06| 570000. 00000 570000. 00| 80000. 00000 80000. 00
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 25+84.91 WB. | | |
0720 508B005 1.000 EACH| 50038. 59000 50038. 59| 570000. 00000 570000. 00| 75000. 00000 75000. 00
Structural Steel Superstructure, 57'-0 | | |
Si npl e Span Sta. 26+41.91 WB. | | |
0730 508B006 1. 000 EACH| 36660. 20000 36660. 20| 130000. 00000 130000. 00| 65000. 00000 65000. 00
Structural Steel Superstructure, 56'-0 | | |
Sinpl e Span Sta. 40+81. 16 | | |
0740 508B007 1. 000 EACH| 40280. 16000 40280. 16| 50000. 00000 50000. 00| 65000. 00000 65000. 00
Structural Steel Superstructure, 66'-0 | | |
Sinple Span Sta. 41+37.16 N. B | | [
0750 508B008 1. 000 EACH| 41860. 94000 41860. 94| 50000. 00000 50000. 00| 65000. 00000 65000. 00
Structural Steel Superstructure, 66'-0 | | |
Sinmpl e Span Sta. 42+03.16 N. B. | | |
0760 508B009 1. 000 EACH| 34134. 91000 34134. 91| 50000. 00000 50000. 00| 60000. 00000 60000. 00
Structural Steel Superstructure, 56'-6 | | |
Sinpl e Span Sta. 41+27.15 S.B. | | [
0770 508B010 1. 000 EACH| 42758. 88000 42758. 88| 50000. 00000 50000. 00| 65000. 00000 65000. 00
Structural Steel Superstructure, 68 -0 | | |
Si npl e Span Sta. 41+83.65 S.B. | | |
0780 508B011 1. 000 EACH| 41958. 73000 41958. 73| 50000. 00000 50000. 00| 65000. 00000 65000. 00
Structural Steel Superstructure, 68 -0 | | |
I I

Si mpl e Span St a.

42+51. 65 S. B.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -8
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

Bri dge Concrete Superstructure Sta. [
50+19.89 S.B. Approx. 192 Cu. Yd. [

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
0790 508B012 1.000 EACH  585459. 98000 585459. 98| 350000. 00000 350000. 00| 280000. 00000 280000. 00
Structural Steel Superstructure, 145 -0 | | |
151’ -8 15/16, 76’'-0 Cont. (Specialty | | |
Item I I I
0800 508B013 1.000 EACH  508484. 41000 508484. 41| 350000. 00000 350000. 00| 250000. 00000 250000. 00
Structural Steel Superstructure, 96'-0, | | |
117" -3, 83" -0 Cont. Span Sta. [ | |
(Specialty Item | | |
0810 508B014 1. 000 EACH| 94060. 54000 94060. 54| 90000. 00000 90000. 00| 100000. 00000 100000. 00
Structural Steel Superstructure, 63 -0" | | |
Sinple Span No. 1 Sta. 70+34.54 | | |
(Specialty Item | | |
0820 508B015 1.000 EACH| 97658. 69000 97658. 69| 90000. 00000 90000. 00| 95000. 00000 95000. 00
Structural Steel Superstructure, | | |
65’ -10" Sinple Span No. 2 Sta. 70+34.54 | | [
(Specialty Item | | |
0830 508B016 1. 000 EACH| 76990. 84000 76990. 84| 90000. 00000 90000. 00| 80000. 00000 80000. 00
Structural Steel Superstructure, 52'-0" | | |
Sinple Span No. 3 Sta. 70+34.54 | | |
(Specialty Item | | |
0840 510A000 768.000 CUYD| 728. 86000 559764. 48| 500. 00000 384000. 00| 550. 00000 422400. 00
Bri dge Substructure Concrete, Cass A | | |
0850 5100001 LUMP| 57685. 63000 57685. 63| 100000. 00000 100000. 00| 250000. 00000 250000. 00
Bri dge Concrete Superstructure Sta. | | |
24+44.91 WB. Approx. 232 Cu. Yd. [ | [
0860 5100002 LUWP| 161140. 21000 161140. 21| 50000. 00000 50000. 00] 125000. 00000 125000. 00
Bri dge Concrete Superstructure Sta. | | |
40+81.16 N.B. Approx. 91 Cu. Yd. [ | |
0870 5100003 LUMP| 67966. 92000 67966. 92| 50000. 00000 50000. 00] 140000. 00000 140000. 00
Bri dge Concrete Superstructure Sta. | | |
41+27.15 S.B. Approx. 103 Cu. Yd. [ | |
0880 5100004 LUMP| 71007. 17000 71007. 17| 100000. 00000 100000. 00| 240000. 00000 240000. 00
Bri dge Concrete Superstructure Sta. | | |
49+01. 00 E. B. Approx. 228 Cu. Yd. [ | |
0890 5100005 LUWP| 156011. 89000 156011. 89| 100000. 00000 100000. 00| 240000. 00000 240000. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -9
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

(S

I
I
LINE NO/ | TEM CODE / ALT |
I

Fur ni shing Base, Soil And Structure
Laboratories

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

0900 5100006 LUWP| 144698. 76000 144698. 76| 100000. 00000 100000. 00| 240000. 00000 240000. 00
Bri dge Concrete Superstructure Sta. | | |
70+34.54 S.B. & N B., Approx. | | |

0910 5100007 LUWP| 143181. 04000 143181. 04| 40000. 00000 40000. 00 100000. 00000 100000. 00
Bri dge Concrete Superstructure Sta. | | |
17+47.53 S.B. Approx. 70 Cu Yds. [ | [

0920 5100008 LUMP| 57685. 86000 57685. 86| 40000. 00000 40000. 00 100000. 00000 100000. 00
Bri dge Concrete Superstructure Sta. | | |
17+49.34 N.B. Approx. 70 Cu. Yds. | | |

0930 511A003 48. 000 EACH 678. 80000 32582. 40| 750. 00000 36000. 00| 600. 00000 28800. 00
El astoneri c Bearings, Type 3 | | |

0940 511A004 66. 000 EACH| 678. 80000 44800. 80| 750. 00000 49500. 00| 600. 00000 39600. 00
El astoneri c Bearings, Type 4 | | |

0950 520B000 LUWP| 238101. 37000 238101. 37| 400000. 00000 400000. 00| 250000. 00000 250000. 00
Rai si ng Existing Bridge, Station 9+04. 02 | | [
to Sta. 13+24.97 12th Court | | |

0960 5223000 741.000 LF | 2. 14000 1585. 74| 52. 00000 38532. 00| 100. 00000 74100. 00
Bri dge Joi nt Seal | |

0970 529A001 17960. 000 SQFT| 31. 76000 570409. 60| 33. 50000 601660. 00| 35. 00000 628600. 00
Concrete Retaining Wall [ |

0980 530A001 277.000 LF | 19. 37000 5365. 49| 26. 00000 7202. 00| 50. 00000 13850. 00
18" Roadway Pipe (Class 3 R C) | | |

0990 530A002 168.000 LF | 24. 67000 4144. 56| 30. 00000 5040. 00| 65. 00000 10920. 00
24" Roadway Pipe (Class 3 RC) | | |

1000 530A004 60.000 LF | 48. 34000 2900. 40| 65. 00000 3900. 00| 75. 00000 4500. 00
36" Roadway Pipe (Class 3 RC) | | |

1010 530A028 204.000 LF | 65. 37000 13335. 48] 70. 00000 14280. 00| 100. 00000 20400. 00
48" Roadway Pipe (Cass 5 RC.) | | |

1020 530A212 139. 000 LF | 19. 72000 2741. 08| 24. 00000 3336. 00| 50. 00000 6950. 00
18" Roadway Pipe (14 Gauge CC MP.1.) | | |

1030 530B006 99.000 LF | 98. 06000 9707. 94| 100. 00000 9900. 00| 125. 00000 12375. 00
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |

1040 600A000 LUWMP| 2160000. 00000 2160000. 00| 1000000. 00000 1000000. 00| 1625000. 00000 1625000. 00
Mobi | i zati on [ | [

1050 601A000 2.000 EACH 3346. 27000 6692. 54| 8000. 00000 16000. 00| 20000. 00000 40000. 00

I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -10
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

1060 603A002 1.000 EACH| 21049. 31000 21049. 31| 60000. 00000 60000. 00| 40000. 00000 40000. 00
Furni shing Type 3 Field Ofice | | |

1070 603B000 260.000 LF | 9. 50000 2470. 00| 16. 00000 4160. 00| 15. 00000 3900. 00
Fur ni shing Security Fence | | [

1080 606A000 1000. 000 LF | 8. 77000 8770. 00| 10. 00000 10000. 00| 15. 00000 15000. 00
6" Underdrain Pipe | | |

1090 6100001 825.000 TON | 19. 76000 16302. 00| 17. 00000 14025. 00| 25. 00000 20625. 00
Loose Riprap, Cass 2 | | [

1100 610D002 656. 000 SQYD| 2. 94000 1928. 64| 3. 00000 1968. 00| 5. 00000 3280. 00
Filter Blanket, Ceotextile (Non-Wven) | | [

1110 614A000 619. 000 CUYD| 268. 69000 166319. 11| 230. 00000 142370. 00| 150. 00000 92850. 00
Sl ope Pavi ng [ | [

1120 614A001 308. 000 CUYD| 268. 98000 82845. 84| 250. 00000 77000. 00| 300. 00000 92400. 00
Sl ope Pavi ng (Under Bridges) | | [

1130 618A000 212.000 SQvYD| 33. 59000 7121. 08| 30. 00000 6360. 00| 25. 00000 5300. 00
Concrete Sidewal k, 4" Thick | | |

1140 619A005 1. 000 EACH| 1069. 12000 1069. 12| 900. 00000 900. 00| 1000. 00000 1000. 00
36" Roadway Pipe End Treatnment, Class 1 | | [

1150 619A006 1. 000 EACH| 1300. 64000 1300. 64| 1200. 00000 1200. 00| 1000. 00000 1000. 00
42" Roadway Pipe End Treatnent, Cass 1 | | [

1160 619B021 1. 000 EACH| 1799. 29000 1799. 29| 1700. 00000 1700. 00| 1000. 00000 1000. 00
59" Span, 36" Ri se Roadway Pi pe End | | |
Treatnent, Cass 1 [ |

1170 621A004 1. 000 EACH| 4499. 32000 4499. 32| 4000. 00000 4000. 00| 5000. 00000 5000. 00
Junction Boxes, Type 4 | | |

1180 621A005 2.000 EACH 2812. 08000 5624. 16| 2500. 00000 5000. 00| 2500. 00000 5000. 00
Junction Boxes, Type 1 | | |

1190 621A010 2.000 EACH 3936. 91000 7873. 82| 3500. 00000 7000. 00| 2500. 00000 5000. 00
Junction Boxes, Type 3 | | [

1200 621A022 5.000 EACH| 3374. 49000 16872. 45| 3000. 00000 15000. 00| 2500. 00000 12500. 00
Junction Boxes, Type 1 (Modified) | | [

1210 621A058 4.000 EACH 4499. 32000 17997. 28| 4000. 00000 16000. 00| 2500. 00000 10000. 00
Junction Boxes, Type 3 (Modified) | | [

1220 621C004 1. 000 EACH| 5061. 74000 5061. 74| 4500. 00000 4500. 00| 3000. 00000 3000. 00
Inlets, Type CH [ |

1230 6210020 2.000 EACH 2812. 08000 5624. 16| 2500. 00000 5000. 00| 2000. 00000 4000. 00

I I

Inlets, Type Y |
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I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

1240 6210027 1.000 EACH| 2249. 66000 2249. 66| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Inlets, Type C [ | [

1245 6210032 1. 000 EACH| 2249. 66000 2249. 66| 3000. 00000 3000. 00| 3000. 00000 3000. 00
Inlets, Type C (Modified) | | [

1250 621D019 1. 000 EACH| 1124. 83000 1124. 83| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Inlet Units, Type Y | | [

1260 6211000 3.000 EACH 6748. 98000 20246. 94| 6000. 00000 18000. 00| 3000. 00000 9000. 00
Stilling Basins, Type 00 [ | |

1270 623B000 251.000 LF | 16. 87000 4234. 37| 15. 00000 3765. 00| 20. 00000 5020. 00
Concrete Curb, Type N | | [

1280 623B001 57.000 LF | 50. 62000 2885. 34| 45. 00000 2565. 00| 25. 00000 1425. 00
Concrete Curb, Type N Speci al | | [

1290 6230003 381.000 LF | 19. 12000 7284. 72| 17. 00000 6477. 00| 17. 00000 6477.00
Conbi nation Curb & GQutter, Type C | | [
(Modi fi ed) | | [

1300 629A021 304.000 LF | 68. 20000 20732. 80| 60. 00000 18240. 00| 60. 00000 18240. 00
Concrete Median Or Safety Barrier, Type | | |
1 I I I

1310 629A023 90.000 LF | 170. 51000 15345. 90| 150. 00000 13500. 00| 150. 00000 13500. 00
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | | [

1320 629A025 1899.000 LF | 96. 62000 183481. 38| 85. 00000 161415. 00| 85. 00000 161415. 00
Concrete Median Or Safety Barrier, Type | | |
Retrofit | | [

1330 629A043 2741.000 LF | 62. 52000 171367. 32| 55. 00000 150755. 00| 55. 00000 150755. 00
Concrete Median Or Safety Barrier, Type | | |
4A ( Speci al) | | [

1340 6290011 14. 000 EACH 5683. 52000 79569. 28| 5000. 00000 70000. 00| 5000. 00000 70000. 00
Concrete Median Or Safety Barrier End [ | |
Section (Type Retrofit) | | [

1350 630A033 25209.000 LF | 11. 00000 277299. 00| 9. 78000 246544. 02| 10. 00000 252090. 00
Steel Beam Guardrail, Cass A Type | | [
2(7'-0" Post) [ | [

1360 6300001 25.000 EACH 754. 00000 18850. 00| 675. 00000 16875. 00| 650. 00000 16250. 00
Guardrail End Anchor, Type 8 [ | [

1370 6300003 26.000 EACH 1100. 00000 28600. 00| 985. 00000 25610. 00| 1000. 00000 26000. 00

I I

Guardrail End Anchor, Type 13 [
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LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
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I
I
LINE NO/ | TEM CODE / ALT |
I

Solid Yellow, Class 1, Type A Traffic
Stri pe

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

1380 6300050 12. 000 EACH| 1765. 00000 21180. 00| 1580. 00000 18960. 00| 1600. 00000 19200. 00
Guardrail End Anchor, Type 20 Series [ | [

1390 6300070 12. 000 EACH| 1620. 00000 19440. 00| 1450. 00000 17400. 00| 1500. 00000 18000. 00
Guardrail End Anchor, Type 10 Series [ | [

1400 634A002 892.000 LF | 11. 87000 10588. 04| 10. 50000 9366. 00| 10. 00000 8920. 00
I ndustrial Fence, 6 Feet Hi gh | | [

1410 650A000 11760. 000 CUYD| 2. 83000 33280. 80| 8. 00000 94080. 00| 12. 00000 141120. 00
Topsoi | | | [

1420 652A050 35.000 ACRE| 504. 59000 17660. 65| 400. 00000 14000. 00| 500. 00000 17500. 00
Seeding (M x 1A) | | |

1430 652A053 23.000 ACRE| 474.91000 10922. 93| 400. 00000 9200. 00| 500. 00000 11500. 00
Seeding (M x 1E) | | |

1440 652B050 20. 000 ACRE| 457.10000 9142. 00| 400. 00000 8000. 00| 350. 00000 7000. 00
Tenmporary Seeding (M x 1AT) | | |

1450 652D050 20. 000 ACRE| 771. 73000 15434. 60| 400. 00000 8000. 00| 500. 00000 10000. 00
Seeding In Stubble (Mx 1A) | | |

1460 654A000 1483. 000 SQYD| 5. 94000 8809. 02] 3. 50000 5190. 50| 3. 00000 4449. 00
Sol i d Soddi ng | | [

1470 656A000 35.000 ACRE| 486. 79000 17037. 65| 400. 00000 14000. 00| 500. 00000 17500. 00
Mul ching, Cass A Type 1 | | [

1480 656A001 23.000 ACRE| 510. 53000 11742. 19| 400. 00000 9200. 00| 600. 00000 13800. 00
Mul ching, dass A Type 2 | | [

1490 659A001 1850. 000 SQYD| 1. 78000 3293. 00| 1. 75000 3237. 50| 2.00000 3700. 00
Erosi on Control Netting, Class B | |

1500 659A003 1340. 000 SQYD| 7.12000 9540. 80| 4.50000 6030. 00| 4. 00000 5360. 00
Erosi on Control Netting, Cass C2 [ |

1510 665F000 880. 000 EACH 5. 94000 5227. 20| 10. 00000 8800. 00| 5. 00000 4400. 00
Hay Bal es | | [

1520 6651 000 260.000 TON | 19. 76000 5137. 60| 25. 00000 6500. 00| 55. 00000 14300. 00
Tenporary Riprap, Cass 2 | |

1530 6653000 29572.000 LF | 3. 26000 96404. 72| 3. 00000 88716. 00| 2. 30000 68015. 60
Silt Fence, Type A | | [

1540 665K000 80. 000 CUYD| 5. 31000 424. 80| 16. 00000 1280. 00| 20. 00000 1600. 00
Dr ai nage Sunp Excavation | | [

1550 680A000 LUWP| 197857. 99000 197857.99| 350000. 00000 350000. 00| 300000. 00000 300000. 00
Engi neering Controls [ | [

1560 701A012 1.000 M LE| 848. 08000 848. 08| 750. 00000 750. 00| 750. 00000 750. 00

I I
I I
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CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
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PN

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

1562 701A080 18.000 M LE] 1000. 73000 18013. 14| 885. 00000 15930. 00| 900. 00000 16200. 00
Solid White, dass 2T, Type A Traffic | | |
Stripe(6"Wde) [ | [

1564 701A081 18.000 M LE] 1000. 73000 18013. 14| 885. 00000 15930. 00| 900. 00000 16200. 00
Solid Yellow, O 2T, Type A Traffic [ | [
Stripe(6"Wde) [ | [

1566 701A082 23.000 M LE] 541. 64000 12457. 72| 479. 00000 11017. 00| 500. 00000 11500. 00
Broken White, C ass 2T, Type A, Traffic | | |
Stripe(6"Wde) [ | [

1568 701B010 5315.000 LF | 0. 43000 2285. 45| 0. 38000 2019. 70| 0. 50000 2657. 50
Dotted ,C ass 2T, Type A Traffic Stripe | | |
(6" Wde) I I I

1570 7010003 1.000 M LE| 848. 08000 848. 08| 750. 00000 750. 00| 750. 00000 750. 00
Solid Tenporary Traffic Stripe (Paint) | | |

1580 701C004 30.000 M LE] 4658. 76000 139762. 80| 4120. 00000 123600. 00| 4000. 00000 120000. 00
Broken Tenporary Traffic Stripe (Tape) | | [

1590 7010005 22.000 M LE| 9136. 60000 201005. 20| 8080. 00000 177760. 00| 8000. 00000 176000. 00
Solid Tenporary Traffic Stripe (Tape) | | [

1600 701D008 23.000 M LE| 1978. 84000 45513. 32| 1750. 00000 40250. 00| 1800. 00000 41400. 00
Solid Traffic Stripe Renoved (Plastic) | | [

1610 701D009 22.000 M LE| 1356. 92000 29852. 24| 1200. 00000 26400. 00| 1200. 00000 26400. 00
Solid Traffic Stripe Renoved (Tape) | | [

1620 701D015 18.000 M LE] 2233. 26000 40198. 68| 1975. 00000 35550. 00| 2000. 00000 36000. 00
Broken Traffic Stripe Renoved (Plastic) | | [

1630 701D016 30.000 M LE] 1356. 92000 40707. 60| 1200. 00000 36000. 00| 1200. 00000 36000. 00
Broken Traffic Stripe Renoved (Tape) | | [

1680 703A002 8470. 000 SQFT| 2. 54000 21513. 80| 2. 25000 19057. 50| 2. 50000 21175.00
Traffic Control Markings, Cass 2, Type | | [
A I I I

1690 703B002 39.000 SQFT| 5. 65000 220. 35| 5. 00000 195. 00| 5. 00000 195. 00
Traffic Control Legends, Class 2, Type | | [

1700 705A011 6792. 000 EACH| 5. 65000 38374. 80| 5. 00000 33960. 00| 5. 00000 33960. 00
Pavermrent Markers, Cass C, Type 1-A [ | |

1710 705A012 2164. 000 EACH| 5. 65000 12226. 60| 5. 00000 10820. 00| 5. 00000 10820. 00
Paverent Markers, Cass C, Type 1-B [ | |

1720 705A030 1158. 000 EACH| 6. 67000 7723. 86| 5. 90000 6832. 20| 6. 00000 6948. 00

I I

Pavermrent Markers, Cass A-H Type 2-C |
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(S

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1730 705A031 3137.000 EACH 6. 45000 20233. 65| 5. 70000 17880. 90| 6. 00000 18822. 00
Pavermrent Markers, Cass A-H Type 1-A | | |
1740 705A032 168. 000 EACH| 6. 45000 1083. 60| 5. 70000 957. 60| 6. 00000 1008. 00
Pavermrent Markers, Class A-H Type 1-B | | |
1750 707Q000 303. 000 EACH 11. 31000 3426. 93| 10. 00000 3030. 00| 25. 00000 7575. 00
Barrier Rail Munted Delineator | | |
(Mono-Di rectional) | | |
1760 710A115 50. 000 SQFT| 16. 79000 839. 50| 14. 85000 742. 50| 25. 00000 1250. 00
Class 4, Aluminum Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
1770 710A125 117. 000 SQFT]| 20. 92000 2447. 64| 18. 50000 2164. 50| 20. 00000 2340. 00
Class 7, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge(Type IV, VI, VIl O IX | | |
Backgr ound) | | |
1780 710A140 10081. 000 SQFT| 20. 64000 208071. 84| 18. 25000 183978. 25| 20. 00000 201620. 00
Class 6, Alumnum Multiple Flat Sign [ | |
Panel s 0.125" Thick Or Steel Miltiple | | |
Fl at Sign Panels 12 Gauge(Ty. |11 [ | |
Backgr ound) | | |
1790 710A141 433.000 SQFT| 24. 31000 10526. 23| 21. 50000 9309. 50| 20. 00000 8660. 00
Class 6, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type |11 Background) | | |
1800 710A142 765.000 SOQFT| 22. 62000 17304. 30| 20. 00000 15300. 00| 20. 00000 15300. 00
Class 2A, Aluminum Flat Sign Panels 0. | | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type 11,1V, VIl Background) [ | [
1810 710B001 239.000 LF | 9. 05000 2162. 95| 8. 00000 1912. 00| 6. 00000 1434. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
1820 710B010 40.000 LF | 81. 42000 3256. 80| 72.00000 2880. 00| 100. 00000 4000. 00
Roadway Sign Post (W x 9 Steel Bean) | | |
1830 710B011 31.000 LF | 88. 20000 2734. 20| 78. 00000 2418. 00| 100. 00000 3100. 00
Roadway Sign Post (W x 12 Steel Beam) | | |
1840 7100000 LUMP| 22615. 34000 22615. 34| 20000. 00000 20000. 00| 6200. 00000 6200. 00
I I I

Renmoval O Existing Roadway Signs
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(SN

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

1850 711A000 LUMP| 19223. 04000 19223. 04
Roadway Sign Rel ocation |

1860 715A000 LUMP| 55775. 08000 55775. 08
Over head Roadway Sign Structure No. |
OHSB- 1 [

1870 715A001 LUMP| 41725. 30000 41725. 30
Over head Roadway Sign Structure No. |
OHSB- 10 |

1880 715A002 LUMP| 62559. 68000 62559. 68
Over head Roadway Sign Structure No. |
OHSB- 11 |

1890 715A003 LUMP| 50460. 48000 50460. 48
Over head Roadway Sign Structure No. |
OHSB- 18 |

1900 715A004 LUMP| 49753. 75000 49753. 75
Over head Roadway Sign Structure No. |
OHSB- 28 |

1910 715A005 LUMP| 53994. 12000 53994. 12
Over head Roadway Sign Structure No. |

| 17000.00000 17000. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
OHSB- 32 | |
I
I
I
I
|
I
I
I
I
I
I
I
I
I
I
I
I

30000. 00000 30000. 00

49325. 00000 49325. 00 63000. 00000 63000. 00

36900. 00000 36900. 00 52500. 00000 52500. 00

55325. 00000 55325. 00 70000. 00000 70000. 00

44625. 00000 44625. 00 58000. 00000 58000. 00

44000. 00000 44000. 00 58000. 00000 58000. 00

47750. 00000 47750. 00 61000. 00000 61000. 00

1920 715A006 LUMP| 58347. 58000 58347. 58 51600. 00000 51600. 00 65000. 00000 65000. 00
Over head Roadway Sign Structure No. |
OHSB- 36 [

1930 715A007 LUMP| 44665. 29000 44665. 29

Over head Roadway Sign Structure No. |

39500. 00000 39500. 00 53000. 00000 53000. 00
OHSB- 44 |

1940 715A008 LUMP| 48509. 90000 48509. 90
Over head Roadway Sign Structure No. |
OHSB- 47 |

1950 715A009 LUMP| 50884. 51000 50884. 51
Over head Roadway Sign Structure No. |

42900. 00000 42900. 00 58000. 00000 58000. 00

45000. 00000 45000. 00 58000. 00000 58000. 00
OHSB- 61 |

1960 715A010 LUMP| 63322. 95000 63322. 95
Over head Roadway Sign Structure No. |
OHSB- 63 |

1970 715A011 LUMP| 54644. 31000 54644. 31
Over head Roadway Sign Structure No. |
OHSB- 64 |

56000. 00000 56000. 00 69000. 00000 69000. 00

48325. 00000 48325. 00 62000. 00000 62000. 00
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(S

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT

------------------------------------------ T T

1980 715A012 LUMP| 52580. 66000 52580. 66| 46500. 00000 46500. 00| 60000. 00000 60000. 00
Over head Roadway Sign Structure No. | | [
OHSB- 7 | | |

1990 715A013 LUMP| 42403. 76000 42403. 76| 37500. 00000 37500. 00| 50000. 00000 50000. 00
Over head Roadway Sign Structure No. | | [
OHSB- 6 | | [

2000 720A025 4.000 EACH 26754. 26000 107017. 04| 21500. 00000 86000. 00| 20000. 00000 80000. 00
Vehi cul ar | npact Attenuator | | [
Assenbl y(Uni directional, TL-3) | | |

2010 726A000 23038.000 LF | 31. 66000 729383. 08| 28. 00000 645064. 00| 30. 00000 691140. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I

2020 726A001 320.000 LF | 50. 88000 16281. 60| 45. 00000 14400. 00| 100. 00000 32000. 00
Portabl e Concrete Safety Barriers, Type | | |
6-A I I I

2030 726D025 32.000 EACH 11307. 67000 361845. 44| 10000. 00000 320000. 00| 15000. 00000 480000. 00
Portabl e | npact Attenuator Assenbly | | [
(Unidirectional, TL-3) |

2040 728A000 2.000 EACH 17380. 19000 34760. 38| 26000. 00000 52000. 00| 15000. 00000 30000. 00
Truck Mounted | npact Attenuator Unit | |

2050 731A002 3.000 EACH 2249. 66000 6748. 98| 4600. 00000 13800. 00| 5000. 00000 15000. 00
Traffic Counting Units, Type C | | [

2060 731A003 5.000 EACH| 2699. 59000 13497. 95| 6200. 00000 31000. 00| 5000. 00000 25000. 00
Traffic Counting Units, Type D [ | [

2070 740B000 3075.000 SQFT| 12. 76000 39237. 00| 14. 00000 43050. 00| 10. 00000 30750. 00
Construction Signs | |

2080 7400000 287.000 SQFT| 9. 50000 2726. 50| 15. 00000 4305. 00| 10. 00000 2870. 00
Speci al Construction Signs | | [

2090 740D000 100. 000 EACH| 71. 24000 7124. 00| 100. 00000 10000. 00| 50. 00000 5000. 00
Channel i zi ng Druns [ | [

2100 740E000 50. 000 EACH| 22. 56000 1128. 00| 50. 00000 2500. 00| 10. 00000 500. 00
Cones (36 Inches High) | | |

2110 740F002 4.000 EACH 227.96000 911. 84| 250. 00000 1000. 00| 250. 00000 1000. 00
Barri cades, Type |I1I [ | [

2120 7401 005 2.000 EACH 396. 55000 793. 10| 1000. 00000 2000. 00| 300. 00000 600. 00
Varni ng Lights, Type B (Detachabl e Head | | [

2130 740L004 145. 000 EACH| 81. 92000 11878. 40| 65. 00000 9425. 00| 120. 00000 17400. 00

I I

Vertical Panel Type Il, Single-Sided



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -17
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

( 1 ) 02081 2 ) 10016 (3 ) 19009
BRASFI ELD & GORRIE, L.L.C. ONES BROS., |NC. G LBERT SOUTHERN CORPORATI ON

PN

I
I
LINE NO/ | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT UNI' T PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ T T
2140 740M01 50. 000 EACH| 14. 48000 724. 00| 8. 00000 400. 00| 5. 00000 250. 00
Bal | ast For Cone | | [
2150 741C010 4.000 EACH 4274. 21000 17096. 84| 4800. 00000 19200. 00| 3000. 00000 12000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
2160 742A001 4.000 EACH 13879. 32000 55517. 28| 20000. 00000 80000. 00| 15000. 00000 60000. 00
Port abl e Changeabl e Message Sign, Type | | [
2170 750R000 LUWP| 877367.82000 877367.82| 698745. 00000 698745. 00| 1000000. 00000 1000000. 00
Area Lighting System [ | [
2180 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00| 0. 80000 4800. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 18,877, 933. 40| $ 20, 439, 831. 29| $ 21, 388, 855. 70
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -18
TABULATI ON OF BI DS

Removal O A d Box Culvert, Station |
30+27.13 S. B. |

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUWP| 2684500. 00000 2684500. 00| 30000. 00000 30000. 00|
Clearing & Grubbing (Approximtely 2 | | |
Acr es) [ | [
0020 206A000 LUWP| 100000. 00000 100000. 00| 102000. 00000 102000. 00|
Renmoval O A d Bridge, Station 27+31.74 | | |
N. B. | | |
0030 206A001 LUWP| 125000. 00000 125000. 00| 180000. 00000 180000. 00|
Renmoval O A d Bridge, Station 27+38.79 | | |
S. B. | | |
0040 206A050 LUMP| 40000. 00000 40000. 00| 143000. 00000 143000. 00|
Renmoval O A d Bridge, Station(Partial) | | |
17+49.34 N.B. (Partial) | | |
0050 206A051 LUMP| 40000. 00000 40000. 00| 226800. 00000 226800. 00|
Renmobval O A d Bridge, Station | | |
(Partial) 24+44.91 WB. (Partial) [ | [
0060 206A052 LUMP| 35000. 00000 35000. 00| 157000. 00000 157000. 00|
Renmobval O A d Bridge, Station | | |
(Partial) 40+81.16 N.B. (Partial) [ | [
0070 206A053 LUMP| 35000. 00000 35000. 00| 157800. 00000 157800. 00|
Renmoval O A d Bridge, Station 41+27.15 | | |
S.B. (Partial) [ | [
0080 206A054 LUMP| 65000. 00000 65000. 00| 236600. 00000 236600. 00|
Remobval O A d Bridge, Station 49+01.00 | | |
E.B. (Partial) [ | [
0090 206A055 LUMP| 65000. 00000 65000. 00| 213000. 00000 213000. 00|
Renoval OF O d Bridge, Station 50+19.89 | | [
S.B. (Partial) [ | [
0100 206A056 LUMP| 40000. 00000 40000. 00| 161000. 00000 161000. 00|
Renmoval OF A d Bridge, Station 70+34.54 | | [
S.B. & NB. (Partial) [ | [
0110 206A057 LUMP| 40000. 00000 40000. 00| 143000. 00000 143000. 00|
Removal O A d Bridge, Station 17+47.53 | | |
S.B (Partial) [ | [
0120 206B000 LUMP| 6000. 00000 6000. 00| 25000. 00000 25000. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -19
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0130 2060000 212.000 SQvYD| 10. 00000 2120. 00| 7.00000 1484. 00|
Renovi ng Concrete Sidewal k | | [
0140 2060001 6419. 000 SQYD| 20. 00000 128380. 00| 17. 00000 109123. 00|
Renovi ng Concrete Pavenent | | [
0150 2060002 589. 000 SQYD| 8. 00000 4712. 00| 8. 00000 4712. 00|
Renovi ng Concrete Sl ope Paving | | [
0160 2060003 6191. 000 SQYD| 6. 00000 37146. 00| 8. 00000 49528. 00|
Renovi ng Concrete Fl unes | | [
0170 2060016 1688. 000 SQYD| 13. 40000 22619. 20| 8. 00000 13504. 00|
Renovi ng Concrete Sl ope Paving (Under | | [
Bri dges) [ | [
0180 206D000 471.000 LF | 20. 00000 9420. 00| 7. 60000 3579. 60|
Renmovi ng Pi pe [ | [
0190 206D001 28225.000 LF | 1. 00000 28225. 00| 1. 00000 28225. 00|
Renmovi ng Guardrai | [ | [
0200 206D003 381.000 LF | 6. 00000 2286. 00| 6. 00000 2286. 00|
Renoving Curb And CGutter | | [
0210 206D006 1471.000 LF | 2.00000 2942. 00| 2. 00000 2942. 00|
Renmovi ng | ndustrial Fence [ | [
0220 206D010 90.000 LF | 100. 00000 9000. 00| 15. 00000 1350. 00|
Renovi ng Safety Barrier [ | [
0230 206E000 5.000 EACH| 385. 00000 1925. 00| 626. 00000 3130. 00|
Renovi ng Headwal | s | | [
0240 206E001 3.000 EACH 385. 00000 1155. 00| 1170. 00000 3510. 00|
Removing Inlets | | [
0250 206E002 4.000 EACH 385. 00000 1540. 00| 1150. 00000 4600. 00|
Renovi ng Juncti on Boxes | | [
0260 206E008 115. 000 EACH| 100. 00000 11500. 00| 100. 00000 11500. 00|
Renovi ng GQuardrail End Anchor (Al Type | | [
0270 206E020 12. 000 EACH| 2500. 00000 30000. 00| 2000. 00000 24000. 00|
Renovi ng Exi sting Overhead Sign [ | [
Structure | | |
0280 206E041 2.000 EACH 2500. 00000 5000. 00| 1000. 00000 2000. 00|
Renovi ng | npact Attenuators | | [
0290 210A000 40545. 000 CUYD| 23. 00000 932535. 00| 18. 29000 741568. 05|
Uncl assi fi ed Excavation | | |
0300 2100011 192072. 000 CUYD| 11. 00000 2112792. 00| 12. 50000 2400900. 00|
I I

Borrow Excavation (A-4 or Better) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -20
TABULATI ON OF BI DS

Pl ani ng Exi sting Pavenent [
(Approxi mately 1.10" Thru 2.0" Thick) [

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0310 214A000 1551. 000 CuUYD| 1. 00000 1551. 00| 6. 00000 9306. 00|
Structure Excavation | | |
0320 214B001 313. 000 CUYD| 65. 00000 20345. 00| 28. 00000 8764. 00|
Foundati on Backfill, Commrerci al | | |
0330 215A000 567.000 CUYD| 100. 00000 56700. 00| 52. 50000 29767. 50|
Uncl assified Bridge Excavation | | [
0340 215B000 LUMP| 65000. 00000 65000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
17+49.34 N.B | | |
0350 215B001 LUMP| 65000. 00000 65000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
24+44.91 WB. | | |
0360 215B002 LUMP| 25000. 00000 25000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
40+81.16 N.B. | | |
0370 215B003 LUMP| 25000. 00000 25000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
41+27.15 S. B. | | |
0380 215B004 LUMP| 40000. 00000 40000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
49+01. 00 E. B. | | |
0390 215B005 LUMP| 40000. 00000 40000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
50+19. 89 S. B. | | [
0400 215B006 LUMP| 65000. 00000 65000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
70+34.54 S.B. & N.B. | | |
0410 215B007 LUMP| 65000. 00000 65000. 00| 52500. 00000 52500. 00|
Cof ferdams Or Sheeting And Shoring, Sta | | [
17+47.53 S. B. | | |
0420 230A000 29. 000 RBST| 600. 00000 17400. 00| 595. 00000 17255. 00|
Roadbed Processing | | [
0430 243A010 28094. 000 SQvYD| 7. 00000 196658. 00| 11. 50000 323081. 00|
Geosynt heti ¢ Rei nf orcenent | | [
0440 405A000 8788.000 GAL | 1. 00000 8788. 00| 0. 86000 7557. 68|
Tack Coat | | |
0450 408A052 4887. 000 SQYD| 5. 00000 24435. 00| 4.84000 23653. 08|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -21
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT 1D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :
(4 ) 19007 I[( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0460 423A002 5765. 000 TON 55. 00000 317075. 00| 54. 12000 312001. 80|

Stone Matrix Asphalt Waring Layer,
3/ 4" Maxi mum Aggregate Size

St eel Rei nforcenent

I
I I I
0470 423B000 40429.000 TON | 44. 10000 1782918. 90| 44. 02000 1779684. 58|
Stone Matrix Asphalt Binder Layer, 1 [ | |
1/ 2" Maxi mum Aggregate Size [ | [
0480 424A361 455.000 TON | 55. 00000 25025. 00| 54. 32000 24715. 60|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0490 424A367 22.000 TON | 58. 00000 1276. 00| 57. 39000 1262. 58|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/'D | | |
0500 424B652 1710. 000 TON | 45. 00000 76950. 00| 44.98000 76915. 80|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL D | | |
0510 424B660 281.000 TON | 47.50000 13347. 50| 47.01000 132009. 81|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0520 424C281 15292. 000 TON | 34. 50000 527574. 00| 34. 35000 525280. 20|
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0530 4280000 19867.000 LF | 1. 00000 19867. 00| 0. 50000 9933. 50|
Scoring Bitum nous Pavenent Surface By | | |
Cutting | | |
0540 450B000 1408. 000 SQYD| 90. 00000 126720. 00| 150. 00000 211200. 00|
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0550 454A004 24733.000 LF | 1. 30000 32152. 90| 1. 24000 30668. 92|
Cl eani ng And Seal i ng Concrete Pavenent, | | |
Type |, Joints (Longitudinal Edge | | |
Joi nts) | | |
0560 502A000 126671.000 LB | 0. 59000 74735. 89| 0. 53000 67135. 63|
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -22
TABULATI ON OF BI DS

CALL ORDER : 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COWPANY, INC. |R R DAWSON BRI DGE COWVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0570 502B000 LUWP| 13000. 00000 13000. 00| 10000. 00000 10000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 17+49.34 N.B. [ | |
Approx. 18175 Lbs. [ | [
0580 502B001 LUWP| 45000. 00000 45000. 00| 35000. 00000 35000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 24+44.91 WB., | | |
Approx. 64034 | bs. | | |
0590 502B002 LUWP| 15000. 00000 15000. 00| 13000. 00000 13000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure , Sta. 40+81.16 N.B., | | |
Approx. 22951 | bs. [ | [
0600 502B003 LUWP| 18000. 00000 18000. 00| 15000. 00000 15000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 41+27.15 S.B., | | |
Approx. 27096 | bs. | | |
0610 502B004 LUWP| 40000. 00000 40000. 00| 35000. 00000 35000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 49+01.00 E. B., [ | |
Approx. 62402 | bs. [ | [
0620 502B005 LUWP| 40000. 00000 40000. 00| 30000. 00000 30000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure , Sta. 50+19.89 S.B., [ | |
Approx. 55079 | bs. | | |
0630 502B006 LUWP| 40000. 00000 40000. 00| 32000. 00000 32000. 00|
St eel Rei nforcenent For Bridge | | |
Superstructure , Sta. 71+34.54 S.B. & | | |
N. B. Appr ox. [ | [
0640 502B007 LUWP| 15000. 00000 15000. 00| 10000. 00000 10000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure Sta. 17+47.53 S. B. [ | |
Approx. 18105 |bs | | |
0650 505MD0O0 5008. 000 LF | 38. 00000 190304. 00| 23. 10000 115684. 80|
Steel Piling Furnished And [ | [
Dri ven(HP10x42) | | |
0660 508A000 19053. 000 LB | 4. 00000 76212. 00| 3. 00000 57159. 00|
I I I

Structural Steel



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -23
TABULATI ON OF BI DS
CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0670 508B000 1.000 EACH  125000. 00000 125000. 00| 147000. 00000 147000. 00|
Structural Steel Superstructure, 48 -8, | | |
82'-9, 48 -8 Cont. Span Sta. 17+ | | [
(Specialty Item | | |
0680 508B001 1.000 EACH  125000. 00000 125000. 00| 147000. 00000 147000. 00|
Structural Steel Superstructure, 488 | | |
1/2, 82'10 1/8, 488 1/2 Cont. Span [ | |
(Specialty Item | | |
0690 508B002 1.000 EACH  100000. 00000 100000. 00| 102000. 00000 102000. 00|
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 24+44.91 WB. | | [
0700 508B003 1.000 EACH  100000. 00000 100000. 00| 104000. 00000 104000. 00|
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 25+14.91 WB. | | |
0710 508B004 1.000 EACH  100000. 00000 100000. 00| 104000. 00000 104000. 00|
Structural Steel Superstructure, 70'-0 | | |
Si npl e Span Sta. 25+84.91 WB. | | |
0720 508B005 1.000 EACH| 60000. 00000 60000. 00| 61000. 00000 61000. 00|
Structural Steel Superstructure, 57'-0 | | |
Si npl e Span Sta. 26+41.91 WB. | | |
0730 508B006 1. 000 EACH| 50000. 00000 50000. 00| 52000. 00000 52000. 00|
Structural Steel Superstructure, 56'-0 | | |
Sinpl e Span Sta. 40+81. 16 | | |
0740 508B007 1. 000 EACH| 55000. 00000 55000. 00| 63000. 00000 63000. 00|
Structural Steel Superstructure, 66'-0 | | |
Sinple Span Sta. 41+37.16 N. B | | [
0750 508B008 1. 000 EACH| 55000. 00000 55000. 00| 63000. 00000 63000. 00|
Structural Steel Superstructure, 66'-0 | | |
Sinmpl e Span Sta. 42+03.16 N. B. | | |
0760 508B009 1. 000 EACH| 40000. 00000 40000. 00| 40000. 00000 40000. 00|
Structural Steel Superstructure, 56'-6 | | |
Sinpl e Span Sta. 41+27.15 S.B. | | [
0770 508B010 1. 000 EACH| 60000. 00000 60000. 00| 63000. 00000 63000. 00|
Structural Steel Superstructure, 68 -0 | | |
Si npl e Span Sta. 41+83.65 S.B. | | |
0780 508B011 1. 000 EACH| 60000. 00000 60000. 00| 63000. 00000 63000. 00|
Structural Steel Superstructure, 68 -0 | | |
I I

Si mpl e Span St a.

42+51. 65 S. B.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -24
TABULATI ON OF BI DS

Bri dge Concrete Superstructure Sta. [
50+19.89 S.B. Approx. 192 Cu. Yd. [

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0790 508B012 1.000 EACH  400000. 00000 400000. 00| 508000. 00000 508000. 00|
Structural Steel Superstructure, 145 -0 | | |
151’ -8 15/16, 76’'-0 Cont. (Specialty | | |
Item I I I
0800 508B013 1.000 EACH  450000. 00000 450000. 00| 497000. 00000 497000. 00|
Structural Steel Superstructure, 96'-0, | | |
117" -3, 83" -0 Cont. Span Sta. [ | |
(Specialty Item | | |
0810 508B014 1.000 EACH  120000. 00000 120000. 00| 125000. 00000 125000. 00|
Structural Steel Superstructure, 63 -0" | | |
Sinple Span No. 1 Sta. 70+34.54 | | |
(Specialty Item | | |
0820 508B015 1.000 EACH  130000. 00000 130000. 00| 141000. 00000 141000. 00|
Structural Steel Superstructure, | | |
65’ -10" Sinple Span No. 2 Sta. 70+34.54 | | [
(Specialty Item | | |
0830 508B016 1.000 EACH  100000. 00000 100000. 00| 93000. 00000 93000. 00|
Structural Steel Superstructure, 52'-0" | | |
Sinple Span No. 3 Sta. 70+34.54 | | |
(Specialty Item | | |
0840 510A000 768.000 CUYD| 1000. 00000 768000. 00| 1050. 00000 806400. 00|
Bri dge Substructure Concrete, Cass A | | |
0850 5100001 LUWP|  150000. 00000 150000. 00| 235000. 00000 235000. 00|
Bri dge Concrete Superstructure Sta. | | |
24+44.91 WB. Approx. 232 Cu. Yd. [ | [
0860 5100002 LUMP| 80000. 00000 80000. 00| 92000. 00000 92000. 00|
Bri dge Concrete Superstructure Sta. | | |
40+81.16 N.B. Approx. 91 Cu. Yd. [ | |
0870 5100003 LUMP| 80000. 00000 80000. 00| 105000. 00000 105000. 00|
Bri dge Concrete Superstructure Sta. | | |
41+27.15 S.B. Approx. 103 Cu. Yd. [ | |
0880 5100004 LUWP|  150000. 00000 150000. 00| 232000. 00000 232000. 00|
Bri dge Concrete Superstructure Sta. | | |
49+01. 00 E. B. Approx. 228 Cu. Yd. [ | |
0890 5100005 LUWP|  175000. 00000 175000. 00| 195000. 00000 195000. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -25
TABULATI ON OF BI DS

Fur ni shing Base, Soil And Structure [
Laboratories |

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0900 5100006 LUWP| 125000. 00000 125000. 00| 220000. 00000 220000. 00|
Bri dge Concrete Superstructure Sta. | | |
70+34.54 S.B. & N B., Approx. | | |
0910 5100007 LUWP|  100000. 00000 100000. 00| 71000. 00000 71000. 00|
Bri dge Concrete Superstructure Sta. | | |
17+47.53 S.B. Approx. 70 Cu Yds. [ | [
0920 5100008 LUWP|  100000. 00000 100000. 00| 71000. 00000 71000. 00|
Bri dge Concrete Superstructure Sta. | | |
17+49.34 N.B. Approx. 70 Cu. Yds. | | |
0930 511A003 48. 000 EACH 1100. 00000 52800. 00| 750. 00000 36000. 00|
El astoneri c Bearings, Type 3 | | |
0940 511A004 66. 000 EACH| 1325. 00000 87450. 00| 750. 00000 49500. 00|
El astoneri c Bearings, Type 4 | | |
0950 520B000 LUWP| 265000. 00000 265000. 00| 350000. 00000 350000. 00|
Rai si ng Existing Bridge, Station 9+04. 02 | | [
to Sta. 13+24.97 12th Court | | |
0960 5223000 741.000 LF | 55. 00000 40755. 00| 75. 00000 55575. 00|
Bri dge Joi nt Seal | | |
0970 529A001 17960. 000 SQFT| 33. 50000 601660. 00| 42. 00000 754320. 00|
Concrete Retaining Wall [ | [
0980 530A001 277.000 LF | 54. 00000 14958. 00| 24. 60000 6814. 20|
18" Roadway Pipe (Class 3 R C) | | |
0990 530A002 168.000 LF | 74.00000 12432. 00| 27. 62000 4640. 16|
24" Roadway Pipe (Class 3 RC) | | |
1000 530A004 60.000 LF | 118. 00000 7080. 00| 45. 45000 2727. 00|
36" Roadway Pipe (Class 3 RC) | | |
1010 530A028 204.000 LF | 165. 00000 33660. 00| 64. 45000 13147. 80|
48" Roadway Pipe (Cass 5 RC.) | | |
1020 530A212 139. 000 LF | 56. 00000 7784. 00| 30. 00000 4170. 00|
18" Roadway Pipe (14 Gauge CC MP.1.) | | |
1030 530B006 99.000 LF | 190. 00000 18810. 00| 94. 20000 9325. 80|
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
1040 600A000 LUWMP| 2335000. 00000 2335000. 00| 3000000. 00000 3000000. 00|
Mobi | i zati on [ | [
1050 601A000 2.000 EACH 10000. 00000 20000. 00| 10000. 00000 20000. 00|
I I
I I
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TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1060 603A002 1.000 EACH| 40000. 00000 40000. 00| 15000. 00000 15000. 00
Furni shing Type 3 Field Ofice | | |
1070 603B000 260.000 LF | 13. 00000 3380. 00| 10. 00000 2600. 00
Fur ni shing Security Fence | | [
1080 606A000 1000. 000 LF | 9. 50000 9500. 00| 9. 00000 9000. 00
6" Underdrain Pipe | | [
1090 6100001 825.000 TON | 20. 00000 16500. 00| 25. 00000 20625. 00
Loose Riprap, Cass 2 | | [
1100 610D002 656. 000 SQYD| 2. 50000 1640. 00| 2. 00000 1312. 00
Filter Blanket, Ceotextile (Non-Wven) | | [
1110 614A000 619. 000 CUYD| 225. 00000 139275. 00| 230. 00000 142370. 00
Sl ope Pavi ng [ | [
1120 614A001 308. 000 CUYD| 250. 00000 77000. 00| 250. 00000 77000. 00
Sl ope Pavi ng (Under Bridges) | | [
1130 618A000 212.000 SQvYD| 30. 00000 6360. 00| 30. 00000 6360. 00
Concrete Sidewal k, 4" Thick | | |
1140 619A005 1. 000 EACH| 950. 00000 950. 00| 1100. 00000 1100. 00
36" Roadway Pipe End Treatnment, Class 1 | | [
1150 619A006 1. 000 EACH| 1100. 00000 1100. 00| 1300. 00000 1300. 00
42" Roadway Pipe End Treatnent, Cass 1 | | [
1160 619B021 1. 000 EACH| 1600. 00000 1600. 00| 1500. 00000 1500. 00
59" Span, 36" Ri se Roadway Pi pe End | | [
Treatnent, Cass 1 | |
1170 621A004 1. 000 EACH| 16000. 00000 16000. 00| 4000. 00000 4000. 00
Junction Boxes, Type 4 | | [
1180 621A005 2.000 EACH 2000. 00000 4000. 00| 2500. 00000 5000. 00
Junction Boxes, Type 1 | | [
1190 621A010 2.000 EACH 1800. 00000 3600. 00| 3500. 00000 7000. 00
Junction Boxes, Type 3 | | [
1200 621A022 5.000 EACH| 3200. 00000 16000. 00| 3000. 00000 15000. 00
Junction Boxes, Type 1 (Modified) | | [
1210 621A058 4.000 EACH 2000. 00000 8000. 00| 4000. 00000 16000. 00
Junction Boxes, Type 3 (Modified) | | [
1220 621C004 1. 000 EACH| 3500. 00000 3500. 00| 4500. 00000 4500. 00
Inlets, Type CH [ |
1230 6210020 2.000 EACH 1600. 00000 3200. 00| 2500. 00000 5000. 00
I I

Inlets, Type Y |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 001 -27
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1240 6210027 1.000 EACH| 1800. 00000 1800. 00| 2000. 00000 2000. 00|
Inlets, Type C [ | [
1245 6210032 1. 000 EACH| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
Inlets, Type C (Mdified) | | [
1250 621D019 1. 000 EACH| 600. 00000 600. 00| 1000. 00000 1000. 00|
Inlet Units, Type Y | | [
1260 6211000 3.000 EACH 3500. 00000 10500. 00| 6000. 00000 18000. 00|
Stilling Basins, Type 00 [ | |
1270 623B000 251.000 LF | 13. 00000 3263. 00| 15. 00000 3765. 00|
Concrete Curb, Type N | | [
1280 623B001 57.000 LF | 50. 00000 2850. 00| 45. 00000 2565. 00|
Concrete Curb, Type N Speci al | | [
1290 6230003 381.000 LF | 20. 00000 7620. 00| 17. 00000 6477. 00|
Conbi nation Curb & CQutter, Type C | | [
(Modi fi ed) | | [
1300 629A021 304.000 LF | 60. 00000 18240. 00| 60. 00000 18240. 00|
Concrete Median Or Safety Barrier, Type | | [
1 I I I
1310 629A023 90.000 LF | 150. 00000 13500. 00| 150. 00000 13500. 00|
Concrete Median Or Safety Barrier, Type | | [
5 (Speci al) | | [
1320 629A025 1899.000 LF | 100. 00000 189900. 00| 85. 00000 161415. 00|
Concrete Median Or Safety Barrier, Type | | |
Retrofit | | [
1330 629A043 2741.000 LF | 60. 00000 164460. 00| 55. 00000 150755. 00|
Concrete Median Or Safety Barrier, Type | | |
4A (Speci al) | | [
1340 6290011 14. 000 EACH 5000. 00000 70000. 00| 5000. 00000 70000. 00|
Concrete Median Or Safety Barrier End [ | |
Section (Type Retrofit) | | [
1350 630A033 25209.000 LF | 9. 80000 247048. 20| 9. 78000 246544. 02|
Steel Beam Guardrail, Cass A Type | | [
2(7'-0" Post) [ | [
1360 6300001 25.000 EACH 675. 00000 16875. 00| 675. 00000 16875. 00|
Guardrail End Anchor, Type 8 [ | [
1370 6300003 26.000 EACH 985. 00000 25610. 00| 985. 00000 25610. 00|
I I

Guardrail End Anchor, Type 13 [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -28
TABULATI ON OF BI DS

Solid Yellow, Class 1, Type A Traffic |
Stri pe |

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1380 6300050 12. 000 EACH| 1600. 00000 19200. 00| 1580. 00000 18960. 00|
Guardrail End Anchor, Type 20 Series [ | [
1390 6300070 12. 000 EACH| 1450. 00000 17400. 00| 1450. 00000 17400. 00|
Guardrail End Anchor, Type 10 Series [ | [
1400 634A002 892.000 LF | 10. 50000 9366. 00| 10. 50000 9366. 00|
I ndustrial Fence, 6 Feet High [ | [
1410 650A000 11760. 000 CUYD| 14. 00000 164640. 00| 15. 00000 176400. 00|
Topsoi | | | [
1420 652A050 35.000 ACRE| 400. 00000 14000. 00| 400. 00000 14000. 00|
Seeding (M x 1A) [ | [
1430 652A053 23.000 ACRE| 400. 00000 9200. 00| 400. 00000 9200. 00|
Seeding (M x 1E) [ | [
1440 652B050 20. 000 ACRE| 400. 00000 8000. 00| 400. 00000 8000. 00|
Tenmporary Seeding (M x 1AT) | | |
1450 652D050 20. 000 ACRE| 400. 00000 8000. 00| 400. 00000 8000. 00|
Seeding In Stubble (Mx 1A) | | [
1460 654A000 1483. 000 SQYD| 3. 50000 5190. 50| 3. 50000 5190. 50|
Sol i d Soddi ng | | [
1470 656A000 35.000 ACRE| 400. 00000 14000. 00| 400. 00000 14000. 00|
Mul ching, Cass A Type 1 | | [
1480 656A001 23.000 ACRE| 400. 00000 9200. 00| 400. 00000 9200. 00|
Mul ching, dass A Type 2 | | [
1490 659A001 1850. 000 SQYD| 1. 75000 3237. 50| 1. 75000 3237. 50|
Erosi on Control Netting, Class B | | [
1500 659A003 1340. 000 SQYD| 4.50000 6030. 00| 4.50000 6030. 00|
Erosion Control Netting, Oass C2 [ | [
1510 665F000 880. 000 EACH 6. 00000 5280. 00| 6. 00000 5280. 00|
Hay Bal es | | [
1520 6651 000 260.000 TON | 25. 00000 6500. 00| 25. 00000 6500. 00|
Tenporary Riprap, Cass 2 | | [
1530 6653000 29572.000 LF | 2. 75000 81323. 00| 4.00000 118288. 00|
Silt Fence, Type A | | [
1540 665K000 80. 000 CUYD| 70. 00000 5600. 00| 10. 00000 800. 00|
Dr ai nage Sunp Excavation | | [
1550 680A000 LUWP|  425000. 00000 425000. 00| 1830000. 00000 1830000. 00|
Engi neering Controls [ | [
1560 701A012 1.000 M LE| 325. 00000 325. 00| 750. 00000 750. 00|
I I
I I
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PAGE : 001 -29
TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1562 701A080 18.000 M LE] 4000. 00000 72000. 00| 885. 00000 15930. 00|
Solid White, dass 2T, Type A Traffic | | |
Stripe(6"Wde) [ | [
1564 701A081 18.000 M LE] 4000. 00000 72000. 00| 885. 00000 15930. 00|
Solid Yellow, O 2T, Type A Traffic [ | [
Stripe(6"Wde) [ | [
1566 701A082 23.000 M LE| 2000. 00000 46000. 00| 479. 00000 11017. 00|
Broken White, C ass 2T, Type A, Traffic | | [
Stripe(6"Wde) [ | [
1568 701B010 5315.000 LF | 1. 65000 8769. 75| 0. 38000 2019. 70|
Dotted ,C ass 2T, Type A Traffic Stripe | | |
(6" Wde) I I I
1570 7010003 1.000 M LE| 335. 00000 335. 00| 750. 00000 750. 00|
Solid Tenporary Traffic Stripe (Paint) | | [
1580 701C004 30.000 M LE] 2650. 00000 79500. 00| 4120. 00000 123600. 00|
Broken Tenporary Traffic Stripe (Tape) | | [
1590 7010005 22.000 M LE| 6300. 00000 138600. 00| 8080. 00000 177760. 00|
Solid Tenporary Traffic Stripe (Tape) | | [
1600 701D008 23.000 M LE| 900. 00000 20700. 00| 1750. 00000 40250. 00|
Solid Traffic Stripe Renoved (Plastic) | | [
1610 701D009 22.000 M LE| 500. 00000 11000. 00| 1200. 00000 26400. 00|
Solid Traffic Stripe Renoved (Tape) | | [
1620 701D015 18.000 M LE] 1020. 00000 18360. 00| 1975. 00000 35550. 00|
Broken Traffic Stripe Renoved (Plastic) | | [
1630 701D016 30.000 M LE] 850. 00000 25500. 00| 1200. 00000 36000. 00|
Broken Traffic Stripe Renoved (Tape) | | [
1680 703A002 8470. 000 SQFT| 2.00000 16940. 00| 2. 25000 19057. 50|
Traffic Control Markings, Cass 2, Type | | [
A I I I
1690 703B002 39.000 SQFT| 3. 00000 117. 00| 5. 00000 195. 00|
Traffic Control Legends, Class 2, Type | | [
1700 705A011 6792. 000 EACH| 4.50000 30564. 00| 5. 00000 33960. 00|
Pavermrent Markers, Cass C, Type 1-A [ | |
1710 705A012 2164. 000 EACH| 4.50000 9738. 00| 5. 00000 10820. 00|
Paverent Markers, Cass C, Type 1-B [ | |
1720 705A030 1158. 000 EACH| 4.50000 5211. 00| 5. 90000 6832. 20|
I I

Pavermrent Markers, Cass A-H Type 2-C |
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TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1730 705A031 3137.000 EACH 4.50000 14116. 50| 5. 70000 17880. 90|
Pavermrent Markers, Cass A-H Type 1-A | | |
1740 705A032 168. 000 EACH| 5. 00000 840. 00| 5. 70000 957. 60|
Pavermrent Markers, Class A-H Type 1-B | | |
1750 707Q000 303. 000 EACH 10. 00000 3030. 00| 10. 00000 3030. 00|
Barrier Rail Munted Delineator | | |
(Mono-Di rectional) | | |
1760 710A115 50. 000 SQFT| 11. 00000 550. 00| 19. 26000 963. 00|
Class 4, Aluminum Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
1770 710A125 117. 000 SQFT]| 15. 00000 1755. 00| 22. 60000 2644. 20|
Class 7, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge(Type IV, VI, VIl O IX | | |
Backgr ound) | | |
1780 710A140 10081. 000 SQFT| 22. 50000 226822. 50| 20. 18000 203434. 58|
Class 6, Alumnum Multiple Flat Sign [ | |
Panel s 0.125" Thick Or Steel Miltiple | | |
Fl at Sign Panels 12 Gauge(Ty. |11 [ | |
Backgr ound) | | |
1790 710A141 433. 000 SQFT| 26. 50000 11474. 50| 24. 68000 10686. 44|
Class 6, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type |11 Background) | | |
1800 710A142 765.000 SOQFT| 23. 00000 17595. 00| 21. 27000 16271. 55|
Class 2A, Aluminum Flat Sign Panels 0. | | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type 11,1V, VIl Background) [ | [
1810 710B001 239.000 LF | 10. 50000 2509. 50| 6. 50000 1553. 50|
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
1820 710B010 40.000 LF | 61. 00000 2440. 00| 55. 00000 2200. 00|
Roadway Sign Post (W x 9 Steel Bean) | | |
1830 710B011 31.000 LF | 70. 00000 2170. 00| 56. 00000 1736. 00|
Roadway Sign Post (W x 12 Steel Beam) | | |
1840 7100000 LUMP| 8500. 00000 8500. 00| 65000. 00000 65000. 00|
I I I

Renmoval O Existing Roadway Signs



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 001 -31
TABULATI ON OF BI DS

Over head Roadway Sign Structure No. |
OHSB- 64 I

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1850 711A000 LUMP| 24150. 00000 24150. 00| 53000. 00000 53000. 00|
Roadway Sign Rel ocation | | [
1860 715A000 LUMP| 61250. 00000 61250. 00| 54525. 00000 54525. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 1 | | |
1870 715A001 LUMP| 44500. 00000 44500. 00| 37000. 00000 37000. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 10 | | [
1880 715A002 LUMP| 65150. 00000 65150. 00| 52300. 00000 52300. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 11 | | |
1890 715A003 LUMP| 53000. 00000 53000. 00| 43370. 00000 43370. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 18 | | [
1900 715A004 LUMP| 53000. 00000 53000. 00| 42825. 00000 42825. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 28 | | [
1910 715A005 LUMP| 60150. 00000 60150. 00| 45765. 00000 45765. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 32 | | [
1920 715A006 LUMP| 60150. 00000 60150. 00| 49211. 00000 49211. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 36 [ | [
1930 715A007 LUMP| 64200. 00000 64200. 00| 46833. 00000 46833. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 44 | | |
1940 715A008 LUMP| 48000. 00000 48000. 00| 49047. 00000 49047. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 47 | | |
1950 715A009 LUMP| 49000. 00000 49000. 00| 43516. 00000 43516. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 61 | | [
1960 715A010 LUMP| 58000. 00000 58000. 00| 52842. 00000 52842. 00|
Over head Roadway Sign Structure No. | | [
OHSB- 63 [ | [
1970 715A011 LUMP| 64500. 00000 64500. 00| 46540. 00000 46540. 00|
I I
I I
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TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1980 715A012 LUMP| 61000. 00000 61000. 00| 45035. 00000 45035. 00
Over head Roadway Sign Structure No. | | [
OHSB- 7 | | |
1990 715A013 LUMP| 48200. 00000 48200. 00| 37056. 00000 37056. 00
Over head Roadway Sign Structure No. | | [
OHSB- 6 | | [
2000 720A025 4.000 EACH 21000. 00000 84000. 00| 20950. 00000 83800. 00
Vehi cul ar | npact Attenuator | | [
Assenbl y(Uni directional, TL-3) | | [
2010 726A000 23038.000 LF | 29. 00000 668102. 00| 26. 50000 610507. 00
Portabl e Concrete Safety Barriers, Type | | [
6 I I I
2020 726A001 320.000 LF | 45. 00000 14400. 00| 40. 00000 12800. 00
Portabl e Concrete Safety Barriers, Type | | [
6-A I I I
2030 726D025 32.000 EACH 11000. 00000 352000. 00| 9500. 00000 304000. 00
Portabl e | npact Attenuator Assenbly | | [
(Unidirectional, TL-3) | I
2040 728A000 2.000 EACH 12500. 00000 25000. 00| 10000. 00000 20000. 00
Truck Mounted | npact Attenuator Unit | |
2050 731A002 3.000 EACH 4600. 00000 13800. 00| 8000. 00000 24000. 00
Traffic Counting Units, Type C | | [
2060 731A003 5.000 EACH| 6200. 00000 31000. 00| 8500. 00000 42500. 00
Traffic Counting Units, Type D [ | [
2070 740B000 3075.000 SQFT| 9. 50000 29212. 50| 9. 00000 27675. 00
Construction Signs | |
2080 7400000 287.000 SQFT| 9. 50000 2726. 50| 11. 00000 3157. 00
Speci al Construction Signs | | [
2090 740D000 100. 000 EACH| 70. 00000 7000. 00| 75. 00000 7500. 00
Channel i zi ng Druns [ | [
2100 740E000 50. 000 EACH| 30. 00000 1500. 00| 20. 00000 1000. 00
Cones (36 Inches High) | | |
2110 740F002 4.000 EACH 200. 00000 800. 00| 242. 00000 968. 00
Barri cades, Type |I1I [ | [
2120 7401 005 2.000 EACH 500. 00000 1000. 00| 385. 00000 770.00
Varni ng Lights, Type B (Detachabl e Head | | [
2130 740L004 145. 000 EACH| 115. 00000 16675. 00| 75. 00000 10875. 00
I I

Vertical Panel Type Il, Single-Sided
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TABULATI ON OF BI DS

CALL ORDER . 001 CONTRACT I D : 20021101001 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 19007 | ( 5 ) 04008 | ( )
| SCOTT BRI DGE COMPANY, INC. |R R DAWSON BRI DGE COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
2140 740M01 50. 000 EACH| 10. 00000 500. 00| 9. 00000 450. 00|
Bal | ast For Cone | | |
2150 7410010 4.000 EACH 4500. 00000 18000. 00| 4180. 00000 16720. 00|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
2160 742A001 4.000 EACH 10000. 00000 40000. 00| 17050. 00000 68200. 00|
Port abl e Changeabl e Message Sign, Type | | [
2170 750R000 LUWP|  795000. 00000 795000. 00| 885000. 00000 885000. 00|
Area Lighting System | | [
2180 999 000 6000. 000 HOUR| 0. 80000 4800. 00| 0. 80000 4800. 00|
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 23, 884, 488. 34| $ 25,174, 529. 28| $ 0.00
------------------------------------------ T T
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PACE : 002 -1
VENDOR RANKI NG

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 07
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PROIECT(S) : RECAF-0012(502)

for constructing the Grade and Drain on the Rel ocation of
U S. #84 from east of C R #507 to west of Double Bridges
Creek in New Brockton. Length 4.242 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 14007 W S. NEWELL & SONS, | NC. $ 3,061, 379.54 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 3,141,827.11 102. 6278%
3 14001 NEVELL ROADBUI LDERS, | NC. $ 3,153,874.16 103. 0213%
4 18005 GRADY RALLS & SONS, | NC. $ 3,209,027.32 104. 8229%
5 07001 S. A GRAHAM COVPANY, | NC. $ 3,383, 290. 45 110. 5152%
6 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 3,679,119.80 120. 1785%
7 04014 DUBOSE CONSTRUCTION, L.L.C $ 3,754, 946. 88 122. 6554%
8 19047 SOUTHEAST CHEROKEE CONSTRUCTI ON CO., | NC. $ 3,857,683.56 126. 0113%
9 19095 SUMM T DEVELOPMENT COVPANY, L.L.C $ 3,931, 565.08 128. 4246%
10 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. $ 3,944,920.70 128. 8609%
11 03041 H LTON COOPER CONTRACTI NG, | NC. $ 4, 349,651.54 142. 0814%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -2
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 07
SET- ASI DE
[( 1 ) 14007 [( 2 ) 02032 [( 3 ) 14001
| W S. NEWELL & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | NEWELL RQADBUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 173897. 00000 173897. 00| 150000. 00000 150000. 00| 300000. 00000 300000. 00
Clearing & Grubbing (Approximately 152 | | |
Acr es) [ | [
0020 205A001 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 3 | | [
0050 205A005 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 5 | | [
0060 205A006 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 6 | | [
0070 205A007 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 7 | | [
0080 205A008 1.000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 8 | | [
0090 205A009 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 9 | | [
0100 205A010 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 10 | | [
0110 205A011 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmobval O Structures, Structure No. 11 | | [
0120 205A012 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 12 | | [
0130 205A013 1. 000 EACH| 0. 01000 0. 01] 500. 00000 500. 00| 1. 00000 1.00
Renmoval O Structures, Structure No. 13 | | [
0140 206D000 122.000 LF | 3. 00000 366. 00| 5. 00000 610. 00| 2. 50000 305. 00
Renmovi ng Pi pe [ | [
0150 210A000 716596. 000 CUYD| 1. 03000 738093. 88| 1. 32000 945906. 72| 0. 85000 609106. 60
Uncl assi fi ed Excavation | | [
0160 2100000 68580. 000 CUYD| 3. 00000 205740. 00| 1. 75000 120015. 00| 0. 01000 685. 80
Muck Excavation | | [
0170 210E000 76889. 000 CUYD| 1. 86000 143013. 54| 0. 01000 768. 89| 3. 20000 246044. 80
I I

Borrow Excavation (Underwater Backfill) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -3
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 07
SET- ASI DE
[( 1 ) 14007 [( 2 ) 02032 [( 3 ) 14001
| W S. NEWELL & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | NEWELL RQADBUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 214A000 1239. 000 CUYD| 8. 50000 10531. 50| 3. 00000 3717. 00| 1. 50000 1858. 50
Structure Excavation | | |
0190 214B000 847.000 CUYD| 0. 01000 8. 47| 10. 00000 8470. 00| 0. 01000 8. 47
Foundation Backfill, Local | | |
0200 214B001 2057. 000 CUYD| 21. 50000 44225. 50| 19. 00000 39083. 00| 5. 00000 10285. 00
Foundati on Backfill, Commrerci al | | |
0210 306E000 1.000 EACH| 6424. 00000 6424. 00| 5000. 00000 5000. 00| 7000. 00000 7000. 00
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [
0220 430B000 662. 000 TON | 18. 00000 11916. 00| 20. 00000 13240. 00| 30. 00000 19860. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [
0230 502A000 286132.000 LB | 0. 48000 137343. 36| 0. 39000 111591. 48| 0. 42000 120175. 44
St eel Rei nforcenent | | |
0240 524A011 1562. 000 CUYD| 275. 00000 429550. 00| 325. 00000 507650. 00| 301. 00000 470162. 00
Cul vert Concrete (Cast In Place) | | |
0250 530A001 3116.000 LF | 17. 00000 52972. 00| 16. 00000 49856. 00| 18. 00000 56088. 00
18" Roadway Pipe (Class 3 R C) | | |
0260 530A002 396.000 LF | 21. 00000 8316. 00| 24. 00000 9504. 00| 22. 00000 8712. 00
24" Roadway Pipe (Class 3 RC) | | |
0270 530A003 220.000 LF | 27. 00000 5940. 00| 31. 00000 6820. 00| 38. 00000 8360. 00
30" Roadway Pipe (Class 3 RC) | | |
0280 530A006 1341.000 LF | 46. 00000 61686. 00| 22.00000 29502. 00| 60. 00000 80460. 00
48" Roadway Pipe (Cass 3 RC.) | | |
0290 530A201 304.000 LF | 18. 00000 5472. 00| 15. 00000 4560. 00| 19. 00000 5776. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0300 530A798 8.000 LF | 30. 00000 240. 00| 50. 00000 400. 00| 50. 00000 400. 00
15" Roadway Pipe (10 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0310 530B006 100. 000 LF | 78. 00000 7800. 00| 85. 00000 8500. 00| 87. 00000 8700. 00
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |
0320 5300023 207.000 LF | 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
30" Roadway Pipe, Jacked Installation | | |
(Gass 5 RC) | |
0330 535A001 644.000 LF | 14. 00000 9016. 00| 17. 00000 10948. 00| 14. 00000 9016. 00
I I I

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -4
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 07
SET- ASI DE
[( 1 ) 14007 [( 2 ) 02032 [( 3 ) 14001
| W S. NEWELL & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | NEWELL RQADBUI LDERS, | NC.

LINE NO/ ITEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0340 535A004 75.000 LF | 25. 00000 1875. 00| 30. 00000 2250. 00| 30. 00000 2250. 00
36" Side Drain Pipe | | |

0350 600A000 LUMP| 25000. 00000 25000. 00| 120000. 00000 120000. 00| 150000. 00000 150000. 00
Mobi | i zati on [ | [

0360 602A000 75.000 EACH 75. 00000 5625. 00| 100. 00000 7500. 00| 75. 00000 5625. 00
Ri ght OF Way Markers | | |

0370 606A000 1500. 000 LF | 6. 00000 9000. 00| 7. 70000 11550. 00| 12. 00000 18000. 00
6" Underdrain Pipe | | |

0380 6100001 5829. 000 TON | 21. 50000 125323. 50| 26. 00000 151554. 00| 22. 00000 128238. 00
Loose Riprap, Cass 2 | | |

0390 610D003 5293. 000 SQYD| 1. 75000 9262. 75| 2. 00000 10586. 00| 1. 85000 9792. 05
Filter Blanket, Ceotextile | | |

0400 614A000 1675. 000 CUYD| 185. 00000 309875. 00| 190. 00000 318250. 00| 180. 00000 301500. 00
Sl ope Pavi ng [ | [

0410 619A002 26.000 EACH 450. 00000 11700. 00| 450. 00000 11700. 00| 375. 00000 9750. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0420 619A003 6. 000 EACH| 600. 00000 3600. 00| 600. 00000 3600. 00| 400. 00000 2400. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0430 619A054 4.000 EACH 1175. 00000 4700. 00| 1175. 00000 4700. 00| 1100. 00000 4400. 00
30" Roadway Pipe End Treatment, Class 2 | | |

0440 619A057 12. 000 EACH| 1855. 00000 22260. 00| 1855. 00000 22260. 00| 1337. 00000 16044. 00
48" Roadway Pipe End Treatnent, Cass 2 | | |

0450 619A101 22.000 EACH 450. 00000 9900. 00| 450. 00000 9900. 00| 350. 00000 7700. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0460 619A104 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 750. 00000 1500. 00
36" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0470 619B146 2.000 EACH 1850. 00000 3700. 00| 1850. 00000 3700. 00| 1450. 00000 2900. 00
59" Span, 36" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | |

0480 620A000 5.000 CuUYD| 500. 00000 2500. 00| 500. 00000 2500. 00| 500. 00000 2500. 00
M nor Structure Concrete | | |

0490 621A000 6. 000 EACH| 1850. 00000 11100. 00| 1850. 00000 11100. 00| 1500. 00000 9000. 00
Junction Boxes, Type 1, 1P O 5 | | |

0500 621A010 3.000 EACH 1250. 00000 3750. 00| 1250. 00000 3750. 00| 1200. 00000 3600. 00

I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -5
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE
[( 1 ) 14007 [( 2 ) 02032 [( 3 ) 14001
| W S. NEWELL & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | NEWELL RQADBUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0510 621A058 3.000 EACH 1650. 00000 4950. 00| 1650. 00000 4950. 00| 1800. 00000 5400. 00
Junction Boxes, Type 3 (Modified) | | |
0520 621B000 3.000 EACH 475. 00000 1425. 00| 475. 00000 1425. 00| 1500. 00000 4500. 00
Junction Box Units, Type 1, 1P O 5 | | |
0530 6210020 40. 000 EACH 1650. 00000 66000. 00| 1650. 00000 66000. 00| 1600. 00000 64000. 00
Inlets, Type Y [ | [
0540 621D019 44.000 EACH 450. 00000 19800. 00| 450. 00000 19800. 00| 350. 00000 15400. 00
Inlet Units, Type Y | | |
0550 6211000 2.000 EACH 3500. 00000 7000. 00| 3500. 00000 7000. 00| 2500. 00000 5000. 00
Stilling Basins, Type 00 [ | [
0560 650B000 42676. 000 CUYD| 1. 35000 57612. 60| 1. 75000 74683. 00| 2. 50000 106690. 00
Topsoil From Stockpil es | | |
0570 652A061 56. 000 ACRE| 343. 00000 19208. 00| 243. 00000 13608. 00| 375. 00000 21000. 00
Seedi ng (M x 3E) | | |
0580 652B055 55. 000 ACRE| 222.00000 12210. 00| 222. 00000 12210. 00| 225. 00000 12375. 00
Tenporary Seeding (M x 3AT) | | [
0590 6520000 111. 000 ACRE]| 5. 00000 555. 00| 5. 00000 555. 00| 5. 00000 555. 00
Mowi ng I I I
0600 652D057 55. 000 ACRE| 228. 00000 12540. 00| 228. 00000 12540. 00| 50. 00000 2750. 00
Seeding In Stubble (Mx 3A) | | |
0610 654A001 3627.000 SQYD| 2.16000 7834. 32| 2. 16000 7834. 32| 4. 00000 14508. 00
Soli d Soddi ng (Bernuda) | | |
0620 656A000 111. 000 ACRE]| 328. 00000 36408. 00| 328. 00000 36408. 00| 330. 00000 36630. 00
Mul ching, Cass A Type 1 | | |
0630 659A001 4000. 000 SQYD| 1. 10000 4400. 00| 1. 10000 4400. 00| 1. 85000 7400. 00
Erosi on Control Netting, Class B | |
0640 6650000 500.000 LF | 15. 00000 7500. 00| 16. 00000 8000. 00| 12. 00000 6000. 00
15" Tenporary Pipe | |
0650 665E000 300. 000 SQYD| 1. 00000 300. 00| 1. 20000 360. 00| 0. 01000 3.00
Pol yet hyl ene | | |
0660 665F000 885. 000 EACH 5. 00000 4425. 00| 2. 60000 2301. 00| 5. 00000 4425. 00
Hay Bal es | | |
0670 665Q000 100. 000 EACH| 0. 01000 1. 00| 5. 00000 500. 00| 0. 01000 1.00
Sand Bags | | |
0680 6651001 823.000 TON | 24. 00000 19752. 00| 26. 00000 21398. 00| 25. 00000 20575. 00
Tenporary Riprap, Cass 3 | |
0690 6653000 24542.000 LF | 3. 00000 73626. 00| 1. 85000 45402. 70| 3. 75000 92032. 50
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -6
TABULATI ON OF BI DS

CALL ORDER . 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
[( 1 ) 14007 [( 2 ) 02032 [( 3 ) 14001
| W S. NEWELL & SONS, | NC. | BULLARD EXCAVATI NG, | NC. | NEWELL RQADBUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0700 665K000 620. 000 CUYD| 3. 00000 1860. 00| 5. 00000 3100. 00| 8. 50000 5270. 00
Dr ai nage Sunp Excavation | | |
0710 680A000 LUMP| 66250. 00000 66250. 00| 40000. 00000 40000. 00| 53000. 00000 53000. 00
Engi neering Controls [ | [
0720 713A000 30.000 LF | 110. 00000 3300. 00| 110. 00000 3300. 00| 110. 00000 3300. 00
Per manent Barri cades | | |
0730 740B000 820. 000 SQFT| 7. 00000 5740. 00| 8. 00000 6560. 00| 7. 25000 5945. 00
Construction Signs | | |
0740 740D000 100. 000 EACH| 35. 00000 3500. 00| 60. 00000 6000. 00| 58. 00000 5800. 00
Channel i zi ng Druns [ | [
0750 740F002 26.000 EACH 185. 00000 4810. 00| 200. 00000 5200. 00| 350. 00000 9100. 00
Barri cades, Type II1I [ | [
0760 7401 005 13. 000 EACH 250. 00000 3250. 00| 450. 00000 5850. 00| 800. 00000 10400. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0770 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 3,061, 379. 54| $ 3,141, 827.11| $ 3,153,874.16



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -7
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

(4 ) 18005 ( 5 ) 07001 (6 ) 08077

| GRADY RALLS & SONS, | NC. S. A GRAHAM COWPANY, | NC. | HASTI NGS GENERAL CONTRACTI NG, |
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  180000. 00000 180000. 00| 215277.01000 215277.01] 453778.00000 453778. 00
Clearing & Grubbing (Approximately 152 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 3 | | [
0050 205A005 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 5 | | [
0060 205A006 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 6 | | [
0070 205A007 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 7 | | [
0080 205A008 1.000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 8 | | [
0090 205A009 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 9 | | [
0100 205A010 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 10 | | [
0110 205A011 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmobval O Structures, Structure No. 11 | | [
0120 205A012 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 12 | | [
0130 205A013 1. 000 EACH| 1. 00000 1. 00| 100. 00000 100. 00| 500. 00000 500. 00
Renmoval O Structures, Structure No. 13 | | [
0140 206D000 122.000 LF | 8. 00000 976. 00| 3. 37000 411. 14| 4. 00000 488. 00
Renmovi ng Pi pe [ | [
0150 210A000 716596. 000 CUYD| 1. 10000 788255. 60| 1. 32000 945906. 72| 1. 25000 895745. 00
Uncl assi fi ed Excavation | | [
0160 2100000 68580. 000 CUYD| 1. 75000 120015. 00| 4.00000 274320. 00| 1. 50000 102870. 00
Muck Excavation | | [
0170 210E000 76889. 000 CUYD| 2. 45000 188378. 05| 1. 50000 115333. 50| 5. 00000 384445. 00
I I

Borrow Excavation (Underwater Backfill) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

(4 ) 18005 ( 5 ) 07001 (6 ) 08077

| GRADY RALLS & SONS, | NC. S. A GRAHAM COWPANY, | NC. | HASTI NGS GENERAL CONTRACTI NG, |
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0180 214A000 1239. 000 CUYD| 5. 00000 6195. 00| 5. 00000 6195. 00| 12. 00000 14868. 00
Structure Excavation | | |

0190 214B000 847.000 CUYD| 6. 75000 5717. 25| 3. 00000 2541. 00| 4. 00000 3388. 00
Foundation Backfill, Local | | |

0200 214B001 2057. 000 CUYD| 27. 00000 55539. 00| 22. 36000 45994. 52| 18. 00000 37026. 00
Foundati on Backfill, Commrerci al | | |

0210 306E000 1.000 EACH| 5500. 00000 5500. 00| 7550. 33000 7550. 33| 12000. 00000 12000. 00
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [

0220 430B000 662. 000 TON | 24. 00000 15888. 00| 25. 00000 16550. 00| 22. 00000 14564. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [

0230 502A000 286132.000 LB | 0. 31000 88700. 92| 0. 50000 143066. 00| 0. 45000 128759. 40
St eel Rei nforcenent | | |

0240 524A011 1562. 000 CUYD| 285. 00000 445170. 00| 285. 98000 446700. 76| 240. 00000 374880. 00
Cul vert Concrete (Cast In Place) | | |

0250 530A001 3116.000 LF | 19. 00000 59204. 00| 15. 00000 46740. 00| 15. 90000 49544. 40
18" Roadway Pipe (Class 3 R C) | | |

0260 530A002 396.000 LF | 25. 00000 9900. 00| 23. 00000 9108. 00| 24. 00000 9504. 00
24" Roadway Pipe (Class 3 RC) | | |

0270 530A003 220.000 LF | 34. 00000 7480. 00| 32. 00000 7040. 00| 34. 00000 7480. 00
30" Roadway Pipe (Class 3 RC) | | |

0280 530A006 1341.000 LF | 55. 00000 73755. 00| 52. 00000 69732. 00| 75. 00000 100575. 00
48" Roadway Pipe (Cass 3 RC.) | | |

0290 530A201 304.000 LF | 18. 00000 5472. 00| 18. 03000 5481. 12| 15. 00000 4560. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0300 530A798 8.000 LF | 16. 00000 128. 00| 46. 94000 375. 52| 20. 00000 160. 00
15" Roadway Pipe (10 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |

0310 530B006 100. 000 LF | 86. 00000 8600. 00| 85. 34000 8534. 00| 125. 00000 12500. 00
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |

0320 5300023 207.000 LF | 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
30" Roadway Pipe, Jacked Installation | | |
(Gass 5 RC) | |

0330 535A001 644.000 LF | 16. 00000 10304. 00| 10. 34000 6658. 96| 14. 00000 9016. 00

I I I

18" Side Drain Pipe
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TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

(4 ) 18005 ( 5 ) 07001 (6 ) 08077

| GRADY RALLS & SONS, | NC. S. A GRAHAM COWPANY, | NC. | HASTI NGS GENERAL CONTRACTI NG, |
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0340 535A004 75.000 LF | 42. 00000 3150. 00| 23. 00000 1725. 00| 50. 00000 3750. 00
36" Side Drain Pipe | | |

0350 600A000 LUWP| 197800. 00000 197800. 00| 25850. 00000 25850. 00| 175000. 00000 175000. 00
Mobi | i zati on [ | [

0360 602A000 75.000 EACH 75. 00000 5625. 00| 80. 00000 6000. 00| 200. 00000 15000. 00
Ri ght OF Way Markers | | |

0370 606A000 1500. 000 LF | 1. 00000 1500. 00| 7.81000 11715. 00| 4.00000 6000. 00
6" Underdrain Pipe | | |

0380 6100001 5829. 000 TON | 24. 00000 139896. 00| 22. 04000 128471. 16| 18. 00000 104922. 00
Loose Riprap, Cass 2 | | |

0390 610D003 5293. 000 SQYD| 1. 95000 10321. 35| 0. 91000 4816. 63| 2.00000 10586. 00
Filter Blanket, Ceotextile | | |

0400 614A000 1675. 000 CUYD| 195. 00000 326625. 00| 192. 39000 322253. 25| 180. 00000 301500. 00
Sl ope Pavi ng [ | [

0410 619A002 26.000 EACH 375. 00000 9750. 00| 467. 96000 12166. 96| 400. 00000 10400. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0420 619A003 6. 000 EACH| 475. 00000 2850. 00| 623. 95000 3743. 70| 450. 00000 2700. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0430 619A054 4.000 EACH 675. 00000 2700. 00| 1221. 91000 4887. 64| 485. 00000 1940. 00
30" Roadway Pipe End Treatment, Class 2 | | |

0440 619A057 12. 000 EACH| 875. 00000 10500. 00| 1929. 05000 23148. 60| 950. 00000 11400. 00
48" Roadway Pipe End Treatnent, Cass 2 | | |

0450 619A101 22.000 EACH 405. 00000 8910. 00| 467. 96000 10295. 12| 400. 00000 8800. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0460 619A104 2.000 EACH 635. 00000 1270. 00| 935. 93000 1871. 86| 950. 00000 1900. 00
36" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0470 619B146 2.000 EACH 940. 00000 1880. 00| 1923. 85000 3847. 70| 800. 00000 1600. 00
59" Span, 36" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | |

0480 620A000 5.000 CuUYD| 450. 00000 2250. 00| 519. 96000 2599. 80| 400. 00000 2000. 00
M nor Structure Concrete | | |

0490 621A000 6. 000 EACH| 1850. 00000 11100. 00| 1923. 85000 11543. 10| 1800. 00000 10800. 00
Junction Boxes, Type 1, 1P O 5 | | |

0500 621A010 3.000 EACH 1250. 00000 3750. 00| 1299. 90000 3899. 70| 1200. 00000 3600. 00

I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -10
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

(4 ) 18005 ( 5 ) 07001 (6 ) 08077

| GRADY RALLS & SONS, | NC. S. A GRAHAM COWPANY, | NC. | HASTI NGS GENERAL CONTRACTI NG, |
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT

------------------------------------------ T T

0510 621A058 3.000 EACH 1650. 00000 4950. 00| 1715. 87000 5147. 61| 1600. 00000 4800. 00
Junction Boxes, Type 3 (Modified) | | |

0520 621B000 3.000 EACH 475. 00000 1425. 00| 493. 96000 1481. 88| 400. 00000 1200. 00
Junction Box Units, Type 1, 1P O 5 | | |

0530 6210020 40. 000 EACH 1600. 00000 64000. 00| 1715. 87000 68634. 80| 900. 00000 36000. 00
Inlets, Type Y [ | |

0540 621D019 44.000 EACH 350. 00000 15400. 00| 467. 96000 20590. 24| 400. 00000 17600. 00
Inlet Units, Type Y | | |

0550 6211000 2.000 EACH 3500. 00000 7000. 00| 3639. 72000 7279. 44| 4000. 00000 8000. 00
Stilling Basins, Type 00 [ | [

0560 650B000 42676. 000 CUYD| 2. 25000 96021. 00| 1. 60000 68281. 60| 1. 00000 42676. 00
Topsoil From Stockpil es | | |

0570 652A061 56. 000 ACRE| 425. 00000 23800. 00| 337. 97000 18926. 32| 450. 00000 25200. 00
Seedi ng (M x 3E) | | |

0580 652B055 55. 000 ACRE| 1. 00000 55. 00| 249. 58000 13726. 90| 450. 00000 24750. 00
Tenporary Seeding (M x 3AT) | | [

0590 6520000 111. 000 ACRE]| 55. 00000 6105. 00| 10. 40000 1154. 40| 10. 00000 1110. 00
Mowi ng I I I

0600 652D057 55. 000 ACRE| 1. 00000 55. 00| 254. 78000 14012. 90| 400. 00000 22000. 00
Seeding In Stubble (Mx 3A) | | |

0610 654A001 3627.000 SQYD| 3. 45000 12513. 15| 2. 18000 7906. 86| 2.00000 7254. 00
Soli d Soddi ng (Bernuda) | | |

0620 656A000 111. 000 ACRE]| 485. 00000 53835. 00| 296. 38000 32898. 18| 450. 00000 49950. 00
Mul ching, Cass A Type 1 | | |

0630 659A001 4000. 000 SQYD| 2. 25000 9000. 00| 1. 16000 4640. 00| 1. 50000 6000. 00
Erosi on Control Netting, Cass B [ |

0640 6650000 500.000 LF | 12. 00000 6000. 00| 11. 74000 5870. 00| 10. 00000 5000. 00
15" Tenporary Pipe | |

0650 665E000 300. 000 SQYD| 0. 50000 150. 00| 1. 30000 390. 00| 1. 00000 300. 00
Pol yet hyl ene | | |

0660 665F000 885. 000 EACH 5. 00000 4425. 00| 3.12000 2761. 20| 7. 00000 6195. 00
Hay Bal es [ | |

0670 665Q000 100. 000 EACH| 2. 50000 250. 00| 0. 25000 25. 00| 2.00000 200. 00
Sand Bags [ | [

0680 6651001 823.000 TON | 25. 00000 20575. 00| 50. 00000 41150. 00| 18. 00000 14814. 00
Tenporary Riprap, Cass 3 | |

0690 6653000 24542.000 LF | 1. 00000 24542. 00| 1. 92000 47120. 64| 1. 00000 24542. 00

I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -11
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07
SET- ASI DE :

(4 ) 18005 ( 5 ) 07001 (6 ) 08077

| GRADY RALLS & SONS, | NC. S. A GRAHAM COWPANY, | NC. | HASTI NGS GENERAL CONTRACTI NG, |
LINE NO/ | TEM CODE / ALT | |

| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AMOUNT

------------------------------------------ T T

0700 665K000 620. 000 CUYD| 5. 00000 3100. 00| 6. 00000 3720. 00| 10. 00000 6200. 00
Dr ai nage Sunp Excavation | | |

0710 680A000 LUMP| 25000. 00000 25000. 00| 28000. 00000 28000. 00| 50000. 00000 50000. 00
Engi neering Controls [ | [

0720 713A000 30.000 LF | 100. 00000 3000. 00| 114. 39000 3431. 70| 50. 00000 1500. 00
Per manent Barri cades | | |

0730 740B000 820. 000 SQFT| 11. 00000 9020. 00| 12. 00000 9840. 00| 9. 00000 7380. 00
Construction Signs | | |

0740 740D000 100. 000 EACH| 1. 00000 100. 00| 66. 38000 6638. 00| 45. 00000 4500. 00
Channel i zi ng Druns [ | [

0750 740F002 26.000 EACH 1. 00000 26. 00| 204. 66000 5321. 16| 350. 00000 9100. 00
Barri cades, Type II1I [ | [

0760 7401 005 13. 000 EACH 1. 00000 13. 00| 553. 14000 7190. 82| 400. 00000 5200. 00
Varni ng Lights, Type B (Detachabl e Head | | [

0770 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS [ $ 3,209, 027. 32| $ 3,383, 290. 45| $ 3,679, 119.80
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -12
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7 ) 04014 [( 8 ) 19047 (9 ) 19095

I

| DUBOSE CONSTRUCTI ON, L.L.C. | SOUTHEAST CHERCKEE CONSTRUC | SUMM T DEVELOPMENT COMPANY, L. L
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP|  465000. 00000 465000. 00| 387000. 00000 387000. 00| 243827. 00000 243827. 00
Clearing & Grubbing (Approximately 152 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 250. 00000 250. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 250. 00000 250. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 3 | | [
0050 205A005 1. 000 EACH| 1500. 00000 1500. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmoval O Structures, Structure No. 5 | | [
0060 205A006 1. 000 EACH| 250. 00000 250. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 6 | | [
0070 205A007 1. 000 EACH| 250. 00000 250. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 7 | | [
0080 205A008 1.000 EACH| 250. 00000 250. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 8 | | [
0090 205A009 1. 000 EACH| 1000. 00000 1000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 9 | | [
0100 205A010 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmoval O Structures, Structure No. 10 | | [
0110 205A011 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmobval O Structures, Structure No. 11 | | [
0120 205A012 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmoval O Structures, Structure No. 12 | | [
0130 205A013 1. 000 EACH| 2000. 00000 2000. 00| 500. 00000 500. 00| 4365. 00000 4365. 00
Renmoval O Structures, Structure No. 13 | | [
0140 206D000 122.000 LF | 7. 50000 915. 00| 10. 00000 1220. 00| 9. 00000 1098. 00
Renmovi ng Pi pe [ | [
0150 210A000 716596. 000 CUYD| 1. 02000 730927. 92| 1. 05000 752425. 80| 1. 50000 1074894. 00
Uncl assi fi ed Excavation | | [
0160 2100000 68580. 000 CUYD| 2. 35000 161163. 00| 1. 70000 116586. 00| 0. 10000 6858. 00
Muck Excavation | | [
0170 210E000 76889. 000 CUYD| 5. 15000 395978. 35| 4.00000 307556. 00| 0. 10000 7688. 90
I I

Borrow Excavation (Underwater Backfill) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -13
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7 ) 04014 [( 8 ) 19047 (9 ) 19095

I

| DUBOSE CONSTRUCTI ON, L.L.C. | SOUTHEAST CHERCKEE CONSTRUC | SUMM T DEVELOPMENT COMPANY, L. L
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0180 214A000 1239. 000 CUYD| 8. 50000 10531. 50| 8. 50000 10531. 50| 9. 00000 11151. 00
Structure Excavation | | |

0190 214B000 847.000 CUYD| 3. 50000 2964. 50| 12. 00000 10164. 00| 7. 50000 6352. 50
Foundation Backfill, Local | | |

0200 214B001 2057. 000 CUYD| 21. 50000 44225. 50| 21. 50000 44225. 50| 25. 00000 51425. 00
Foundati on Backfill, Commrerci al | | |

0210 306E000 1.000 EACH| 8000. 00000 8000. 00| 6000. 00000 6000. 00| 10000. 00000 10000. 00
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [

0220 430B000 662. 000 TON | 28. 00000 18536. 00| 22.00000 14564. 00| 31. 00000 20522. 00
Aggregate Surfacing (ALDOT #467 O #57) | | [

0230 502A000 286132.000 LB | 0. 48000 137343. 36| 0. 48000 137343. 36| 0. 51000 145927. 32
St eel Rei nforcenent | | |

0240 524A011 1562. 000 CUYD| 275. 00000 429550. 00| 285. 00000 445170. 00| 342. 50000 534985. 00
Cul vert Concrete (Cast In Place) | | |

0250 530A001 3116.000 LF | 15. 00000 46740. 00| 15. 00000 46740. 00| 17. 52000 54592. 32
18" Roadway Pipe (Class 3 R C) | | |

0260 530A002 396.000 LF | 22. 00000 8712. 00| 22. 50000 8910. 00| 26. 27000 10402. 92
24" Roadway Pipe (Class 3 RC) | | |

0270 530A003 220.000 LF | 28. 00000 6160. 00| 30. 00000 6600. 00| 29. 94000 6586. 80
30" Roadway Pipe (Class 3 RC) | | |

0280 530A006 1341.000 LF | 47. 00000 63027. 00| 49. 00000 65709. 00| 50. 52000 67747. 32
48" Roadway Pipe (Cass 3 RC.) | | |

0290 530A201 304.000 LF | 18. 00000 5472. 00| 18. 00000 5472. 00| 23. 00000 6992. 00
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |

0300 530A798 8.000 LF | 50. 00000 400. 00| 64. 00000 512. 00| 71. 00000 568. 00
15" Roadway Pipe (10 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |

0310 530B006 100. 000 LF | 80. 00000 8000. 00| 81. 00000 8100. 00| 78. 20000 7820. 00
59" Span, 36" Ri se Roadway Pipe (O ass | | |
3 RC) | | |

0320 5300023 207.000 LF | 0. 00000 0. 00| 0. 00000 0. 00| 0. 00000 0.00
30" Roadway Pipe, Jacked Installation | | |
(Gass 5 RC) | |

0330 535A001 644.000 LF | 12. 00000 7728. 00| 18. 00000 11592. 00| 18. 00000 11592. 00

I I I

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -14
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7 ) 04014 [( 8 ) 19047 (9 ) 19095

I

| DUBOSE CONSTRUCTI ON, L.L.C. | SOUTHEAST CHERCKEE CONSTRUC | SUMM T DEVELOPMENT COMPANY, L. L
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0340 535A004 75.000 LF | 35. 00000 2625. 00| 34. 00000 2550. 00| 30. 00000 2250. 00
36" Side Drain Pipe | | |

0350 600A000 LUMP| 80000. 00000 80000. 00| 369000. 00000 369000. 00| 343080. 00000 343080. 00
Mobi | i zati on [ | [

0360 602A000 75.000 EACH 90. 00000 6750. 00| 115. 00000 8625. 00| 150. 00000 11250. 00
Ri ght OF Way Markers | | |

0370 606A000 1500. 000 LF | 9. 00000 13500. 00| 10. 00000 15000. 00| 8. 00000 12000. 00
6" Underdrain Pipe | | |

0380 6100001 5829. 000 TON | 28. 00000 163212. 00| 27.00000 157383. 00| 30. 00000 174870. 00
Loose Riprap, Cass 2 | | |

0390 610D003 5293. 000 SQYD| 1. 75000 9262. 75| 2. 25000 11909. 25| 2. 50000 13232. 50
Filter Blanket, Ceotextile | | |

0400 614A000 1675. 000 CUYD| 185. 00000 309875. 00| 185. 00000 309875. 00| 200. 00000 335000. 00
Sl ope Pavi ng [ | [

0410 619A002 26.000 EACH 450. 00000 11700. 00| 450. 00000 11700. 00| 475. 00000 12350. 00
18" Roadway Pipe End Treatnent, Class 1 | | |

0420 619A003 6. 000 EACH| 600. 00000 3600. 00| 600. 00000 3600. 00| 625. 00000 3750. 00
24" Roadway Pipe End Treatment, Class 1 | | |

0430 619A054 4.000 EACH 1175. 00000 4700. 00| 1175. 00000 4700. 00| 1225. 00000 4900. 00
30" Roadway Pipe End Treatment, Class 2 | | |

0440 619A057 12. 000 EACH| 1855. 00000 22260. 00| 1855. 00000 22260. 00| 1950. 00000 23400. 00
48" Roadway Pipe End Treatnent, Cass 2 | | |

0450 619A101 22.000 EACH 450. 00000 9900. 00| 450. 00000 9900. 00| 475. 00000 10450. 00
18" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0460 619A104 2.000 EACH 900. 00000 1800. 00| 900. 00000 1800. 00| 950. 00000 1900. 00
36" Side Drain Pipe End Treatnent, | | |
Class 1 | |

0470 619B146 2.000 EACH 1850. 00000 3700. 00| 1850. 00000 3700. 00| 1925. 00000 3850. 00
59" Span, 36" Rise Side Drain Pipe End | | |
Treatnent, Cass 2 | |

0480 620A000 5.000 CuUYD| 500. 00000 2500. 00| 500. 00000 2500. 00| 525. 00000 2625. 00
M nor Structure Concrete | | |

0490 621A000 6. 000 EACH| 1850. 00000 11100. 00| 1850. 00000 11100. 00| 1925. 00000 11550. 00
Junction Boxes, Type 1, 1P O 5 | | |

0500 621A010 3.000 EACH 1250. 00000 3750. 00| 1250. 00000 3750. 00| 1325. 00000 3975. 00

I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -15
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7 ) 04014 [( 8 ) 19047 (9 ) 19095

I

| DUBOSE CONSTRUCTI ON, L.L.C. | SOUTHEAST CHERCKEE CONSTRUC | SUMM T DEVELOPMENT COMPANY, L. L
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0510 621A058 3.000 EACH 1650. 00000 4950. 00| 1650. 00000 4950. 00| 1725. 00000 5175. 00
Junction Boxes, Type 3 (Modified) | | |

0520 621B000 3.000 EACH 475. 00000 1425. 00| 475. 00000 1425. 00| 500. 00000 1500. 00
Junction Box Units, Type 1, 1P O 5 | | |

0530 6210020 40. 000 EACH 1650. 00000 66000. 00| 1650. 00000 66000. 00| 1725. 00000 69000. 00
Inlets, Type Y [ | |

0540 621D019 44.000 EACH 450. 00000 19800. 00| 450. 00000 19800. 00| 475. 00000 20900. 00
Inlet Units, Type Y | | |

0550 6211000 2.000 EACH 3500. 00000 7000. 00| 3500. 00000 7000. 00| 3750. 00000 7500. 00
Stilling Basins, Type 00 [ | [

0560 650B000 42676. 000 CUYD| 2. 25000 96021. 00| 3. 00000 128028. 00| 3. 00000 128028. 00
Topsoil From Stockpil es | | |

0570 652A061 56. 000 ACRE| 360. 00000 20160. 00| 300. 00000 16800. 00| 374. 00000 20944. 00
Seedi ng (M x 3E) | | |

0580 652B055 55. 000 ACRE| 300. 00000 16500. 00| 260. 00000 14300. 00| 324. 00000 17820. 00
Tenporary Seeding (M x 3AT) | | [

0590 6520000 111. 000 ACRE]| 20. 00000 2220. 00| 35. 00000 3885. 00| 44. 00000 4884. 00
Mowi ng I I I

0600 652D057 55. 000 ACRE| 350. 00000 19250. 00| 270. 00000 14850. 00| 337. 00000 18535. 00
Seeding In Stubble (Mx 3A) | | |

0610 654A001 3627.000 SQYD| 2. 40000 8704. 80| 2. 75000 9974. 25| 3. 00000 10881. 00
Soli d Soddi ng (Bernuda) | | |

0620 656A000 111. 000 ACRE]| 350. 00000 38850. 00| 255. 00000 28305. 00| 318. 00000 35298. 00
Mul ching, Cass A Type 1 | | |

0630 659A001 4000. 000 SQYD| 1. 50000 6000. 00| 1. 45000 5800. 00| 2.00000 8000. 00
Erosi on Control Netting, Cass B [ |

0640 6650000 500.000 LF | 16. 00000 8000. 00| 13. 50000 6750. 00| 17. 00000 8500. 00
15" Tenporary Pipe | |

0650 665E000 300. 000 SQYD| 5. 00000 1500. 00| 1. 25000 375. 00| 2.00000 600. 00
Pol yet hyl ene | | |

0660 665F000 885. 000 EACH 7.50000 6637. 50| 4.50000 3982. 50| 4. 00000 3540. 00
Hay Bal es [ | |

0670 665G000 100. 000 EACH| 6. 00000 600. 00| 2. 00000 200. 00| 2. 50000 250. 00
Sand Bags [ | [

0680 6651001 823.000 TON | 32. 00000 26336. 00| 35. 00000 28805. 00| 32. 50000 26747.50
Tenporary Riprap, Cass 3 | |

0690 6653000 24542.000 LF | 2. 35000 57673. 70| 2. 20000 53992. 40| 3. 50000 85897. 00

I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -16
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT 1D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
(7 ) 04014 [( 8 ) 19047 (9 ) 19095

I

| DUBOSE CONSTRUCTI ON, L.L.C. | SOUTHEAST CHERCKEE CONSTRUC | SUMM T DEVELOPMENT COMPANY, L. L
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0700 665K000 620. 000 CUYD| 8. 00000 4960. 00| 8. 00000 4960. 00| 7. 00000 4340. 00
Dr ai nage Sunp Excavation | | |

0710 680A000 LUMP| 75000. 00000 75000. 00| 65000. 00000 65000. 00| 110500. 00000 110500. 00
Engi neering Controls [ | [

0720 713A000 30.000 LF | 105. 00000 3150. 00| 110. 00000 3300. 00| 125. 00000 3750. 00
Per manent Barri cades | | |

0730 740B000 820. 000 SQFT| 15. 00000 12300. 00| 7.80000 6396. 00| 10. 00000 8200. 00
Construction Signs | | |

0740 740D000 100. 000 EACH| 80. 00000 8000. 00| 62. 00000 6200. 00| 72. 00000 7200. 00
Channel i zi ng Druns [ | [

0750 740F002 26.000 EACH 250. 00000 6500. 00| 192. 00000 4992. 00| 262. 00000 6812. 00
Barri cades, Type II1I [ | [

0760 7401 005 13. 000 EACH 650. 00000 8450. 00| 480. 00000 6240. 00| 717. 00000 9321. 00
Varni ng Lights, Type B (Detachabl e Head | | [

0770 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS [ $ 3,754, 946. 88| $ 3,857,683.56] $ 3,931, 565.08



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -17
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
|( 10 ) 01059 [( 11 ) 03041 ( )

I
| ADVANCE CONSTRUCTI ON SERVI C | HI LTON COOPER CONTRACTI NG, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE ANVOUNT|
SECTI ON 0001  Tot al

I
0010 201A000 LUMP|  360000. 00000 360000. 00

I I

| 160000. 00000 160000. 00|

Clearing & Grubbing (Approximately 152 | | [
Acr es) [ | [
0020 205A001 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 4000. 00000 4000. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 2 | | [
0040 205A003 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 3 | | [
0050 205A005 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmoval O Structures, Structure No. 5 | | [
0060 205A006 1. 000 EACH| 1000. 00000 1000. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 6 | | [
0070 205A007 1. 000 EACH| 1000. 00000 1000. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 7 | | [
0080 205A008 1.000 EACH| 1000. 00000 1000. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 8 | | [
0090 205A009 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 9 | | [
0100 205A010 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmoval O Structures, Structure No. 10 | | [
0110 205A011 1. 000 EACH| 2000. 00000 2000. 00| 1. 00000 1. 00|
Renmobval O Structures, Structure No. 11 | | [
0120 205A012 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmoval O Structures, Structure No. 12 | | [
0130 205A013 1. 000 EACH| 1500. 00000 1500. 00| 1. 00000 1. 00|
Renmoval O Structures, Structure No. 13 | | [
0140 206D000 122.000 LF | 13. 00000 1586. 00| 9. 00000 1098. 00|
Renmovi ng Pi pe [ | [
0150 210A000 716596. 000 CUYD| 1. 40000 1003234. 40| 1. 80000 1289872. 80|
Uncl assi fi ed Excavation | | |
0160 2100000 68580. 000 CUYD| 1. 00000 68580. 00| 4.00000 274320. 00|
Muck Excavation | | |
0170 210E000 76889. 000 CUYD| 1. 50000 115333. 50| 4.80000 369067. 20|
I I

Borrow Excavation (Underwater Backfill) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -18
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
|( 10 ) 01059 [( 11 ) 03041 ( )

I

| ADVANCE CONSTRUCTI ON SERVI C | HI LTON COOPER CONTRACTI NG, |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 214A000 1239. 000 CUYD| 13. 00000 16107. 00 9. 60000 11894. 40

Structure Excavation |
0190 214B000 847.000 CUYD| 20. 00000 16940. 00 12. 00000 10164. 00

Foundat i on Backfill, Local |
0200 214B001 2057.000 CUYD| 27. 00000 55539. 00 24.50000 50396. 50

Foundati on Backfill, Conmerci al [
0210 306E000 1.000 EACH 9000. 00000 9000. 00 8000. 00000 8000. 00

St ate Retai ned Portabl e Nucl ear
Moi sture-Density Testing Device
(I'ncludes Disposal of Existing Device)

I I

I I

I I

I I

I I

I I

I I

I I I

| | |

0220 430B000 662. 000 TON | 20. 00000 13240. 00| 19. 50000 12909. 00|
Aggregate Surfacing (ALDOT #467 O #57) | | [
0230 502A000 286132.000 LB | 0. 60000 171679. 20| 0. 55000 157372. 60|
St eel Rei nforcenent | | |
0240 524A011 1562. 000 CUYD| 285. 00000 445170. 00| 310. 00000 484220. 00|
Cul vert Concrete (Cast In Place) | | |
0250 530A001 3116.000 LF | 22. 00000 68552. 00| 20. 60000 64189. 60|
18" Roadway Pipe (Class 3 R C) | | |
0260 530A002 396.000 LF | 30. 00000 11880. 00| 25. 60000 10137. 60|
24" Roadway Pipe (Class 3 RC) | | |
0270 530A003 220.000 LF | 40. 00000 8800. 00| 32. 00000 7040. 00|
30" Roadway Pipe (Class 3 RC) | | |
0280 530A006 1341.000 LF | 63. 00000 84483. 00| 55. 25000 74090. 25|
48" Roadway Pipe (Cass 3 RC.) | | |
0290 530A201 304.000 LF | 20. 00000 6080. 00| 22.00000 6688. 00|
18" Roadway Pipe (14 Gauge C.C.S.P.1.) | | |
0300 530A798 8.000 LF | 65. 00000 520. 00| 60. 00000 480. 00|
15" Roadway Pipe (10 Gauge C.C. S.) | | |
(Stack Pipe)(No Beddi ng Required) | | |
0310 530B006 100. 000 LF | 120. 00000 12000. 00| 87. 00000 8700. 00|
59" Span, 36" Ri se Roadway Pipe (O ass | | |

3 RC) | | |
0320 5300023 207.000 LF | 0. 00000 0. 00| 0. 00000 0. 00|
30" Roadway Pipe, Jacked Installation | | |
(Gass 5 RC) | | |
0330 535A001 644.000 LF | 20. 00000 12880. 00| 21.71000 13981. 24|
I I I

18" Side Drain Pipe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -19
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
|( 10 ) 01059 [( 11 ) 03041 ( )

I

| ADVANCE CONSTRUCTI ON SERVI C | HI LTON COOPER CONTRACTI NG, |

LINE NO / | TEM CODE / ALT | | |
I

59" Span, 36" Rise Side Drain Pipe End |
Treatnent, Cass 2 |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0340 535A004 75.000 LF | 55. 00000 4125. 00| 32. 65000 2448. 75|
36" Side Drain Pipe | | |
0350 600A000 LUWP|  350000. 00000 350000. 00| 170000. 00000 170000. 00|
Mobi | i zati on [ | [
0360 602A000 75.000 EACH 100. 00000 7500. 00| 102. 00000 7650. 00|
Ri ght OF Way Markers | | |
0370 606A000 1500. 000 LF | 10. 00000 15000. 00| 10. 00000 15000. 00|
6" Underdrain Pipe | | |
0380 6100001 5829. 000 TON | 25. 00000 145725. 00| 29. 50000 171955. 50|
Loose Riprap, Cass 2 | | |
0390 610D003 5293. 000 SQYD| 2.00000 10586. 00| 2. 00000 10586. 00|
Filter Blanket, Ceotextile | | |
0400 614A000 1675. 000 CUYD| 190. 00000 318250. 00| 210. 00000 351750. 00|
Sl ope Pavi ng [ | [
0410 619A002 26.000 EACH 460. 00000 11960. 00| 510. 00000 13260. 00|
18" Roadway Pipe End Treatnent, Class 1 | | |
0420 619A003 6. 000 EACH| 560. 00000 3360. 00| 690. 00000 4140. 00|
24" Roadway Pipe End Treatment, Class 1 | | |
0430 619A054 4.000 EACH 725. 00000 2900. 00| 1400. 00000 5600. 00|
30" Roadway Pipe End Treatment, Class 2 | | |
0440 619A057 12. 000 EACH| 1250. 00000 15000. 00| 2100. 00000 25200. 00|
48" Roadway Pipe End Treatnent, Cass 2 | | |
0450 619A101 22.000 EACH 460. 00000 10120. 00| 510. 00000 11220. 00|
18" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0460 619A104 2.000 EACH 1000. 00000 2000. 00| 1025. 00000 2050. 00|
36" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0470 619B146 2.000 EACH 1250. 00000 2500. 00| 2100. 00000 4200. 00|
| |
0480 620A000 5.000 CuUYD| 525. 00000 2625. 00| 570. 00000 2850. 00|
M nor Structure Concrete [ | [
0490 621A000 6. 000 EACH| 1900. 00000 11400. 00| 2100. 00000 12600. 00|
Junction Boxes, Type 1, 1P O 5 | | |
0500 621A010 3.000 EACH 1900. 00000 5700. 00| 1500. 00000 4500. 00|
I I

Junction Boxes, Type 3 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 002 -20
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
|( 10 ) 01059 [( 11 ) 03041 ( )

I

| ADVANCE CONSTRUCTI ON SERVI C | HI LTON COOPER CONTRACTI NG, |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0510 621A058 3.000 EACH 2100. 00000 6300. 00| 1900. 00000 5700. 00
Junction Boxes, Type 3 (Modified) | | |
0520 621B000 3.000 EACH 500. 00000 1500. 00| 550. 00000 1650. 00
Junction Box Units, Type 1, 1P O 5 | | |
0530 6210020 40. 000 EACH 1700. 00000 68000. 00| 1900. 00000 76000. 00
Inlets, Type Y [ | [
0540 621D019 44.000 EACH 450. 00000 19800. 00| 510. 00000 22440. 00
Inlet Units, Type Y | | |
0550 6211000 2.000 EACH 4000. 00000 8000. 00| 4000. 00000 8000. 00
Stilling Basins, Type 00 [ | [
0560 650B000 42676. 000 CUYD| 3. 00000 128028. 00| 2. 10000 89619. 60
Topsoil From Stockpil es | | |
0570 652A061 56. 000 ACRE| 310. 00000 17360. 00| 390. 00000 21840. 00
Seedi ng (M x 3E) | | |
0580 652B055 55. 000 ACRE| 265. 00000 14575. 00| 250. 00000 13750. 00
Tenporary Seeding (M x 3AT) | | [
0590 6520000 111. 000 ACRE]| 40. 00000 4440. 00| 6. 00000 666. 00
Mowi ng I I I
0600 652D057 55. 000 ACRE| 280. 00000 15400. 00| 260. 00000 14300. 00
Seeding In Stubble (Mx 3A) | | |
0610 654A001 3627.000 SQYD| 2.80000 10155. 60| 2. 50000 9067. 50
Soli d Soddi ng (Bernuda) | | |
0620 656A000 111. 000 ACRE]| 260. 00000 28860. 00| 375. 00000 41625. 00
Mul ching, Cass A Type 1 | | |
0630 659A001 4000. 000 SQYD| 1. 50000 6000. 00| 1. 25000 5000. 00
Erosi on Control Netting, Class B | |
0640 6650000 500.000 LF | 15. 00000 7500. 00| 14. 00000 7000. 00
15" Tenporary Pipe | |
0650 665E000 300. 000 SQYD| 2.00000 600. 00| 2. 50000 750. 00
Pol yet hyl ene | | |
0660 665F000 885. 000 EACH 5. 50000 4867. 50| 3. 00000 2655. 00
Hay Bal es | | |
0670 665Q000 100. 000 EACH| 4. 00000 400. 00| 2. 84000 284.00
Sand Bags | | |
0680 6651001 823.000 TON | 26. 00000 21398. 00| 30. 50000 25101. 50
Tenporary Riprap, Cass 3 | |
0690 6653000 24542.000 LF | 3. 25000 79761. 50| 2. 25000 55219. 50
I I I

Silt Fence, Type A



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 002 -21
TABULATI ON OF BI DS

CALL ORDER : 002 CONTRACT I D : 20021101002 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 07
SET- ASI DE :
|( 10 ) 01059 [( 11 ) 03041 ( )

I

| ADVANCE CONSTRUCTI ON SERVI C | HI LTON COOPER CONTRACTI NG, |

LINE NO / | TEM CODE / ALT | | |
I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0700 665K000 620. 000 CUYD| 6. 00000 3720. 00| 10. 00000 6200. 00|

Dr ai nage Sunp Excavation | | |
0710 680A000 LUMP| 40000. 00000 40000. 00| 80000. 00000 80000. 00|

Engi neering Controls [ | [
0720 713A000 30.000 LF | 120. 00000 3600. 00| 125. 00000 3750. 00|

Per manent Barri cades | | |
0730 740B000 820. 000 SQFT| 10. 00000 8200. 00| 8. 25000 6765. 00|

Construction Signs | | |
0740 740D000 100. 000 EACH| 100. 00000 10000. 00| 70. 00000 7000. 00|

Channel i zi ng Druns [ | [
0750 740F002 26.000 EACH 200. 00000 5200. 00| 205. 00000 5330. 00|

Barri cades, Type II1I [ | [
0760 7401 005 13. 000 EACH 600. 00000 7800. 00| 515. 00000 6695. 00|

Varni ng Lights, Type B (Detachabl e Head | | [
0770 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00|

Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS | $ 3,944, 920. 70| $ 4,349, 651. 54| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER . 005 CONTRACT I D : 20021101005 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 01
CONTRACT TIME : 06/14/03 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : PRQJIECT(S) : STPTEF-1059(312)
for constructing the Landscaping on |-59 at MP 218 near Fort
Payne.
SET- ASI DE

VENDOR TOTAL % OVER

RANK  NUVBER NAME BI D LOW BI D

1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 155, 003. 54 100. 0000%
2 02020 EARNEST BENTLEY, | NC. $ 176, 129. 04 113. 6290%
3 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 193, 662. 04 124. 9404%
4 06034 FORESTRY ENVI RONMENTAL SERVI CES, | NC. $ 220, 657. 04 142. 3561%



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :

DEKALB

CALL ORDER . 005
LETTI NG DATE : 11/01/02 10:00 AM
SET- ASI DE :
|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
SECTI ON 0001  TOTAL
0010 201B001 1. 000 ACRE]|
Sel ective O earing |
0020 600A000 LUMP|
Mobi |'i zati on |
0030 609A000 895. 000 SQYD|
Aggregate Sl ope Protection |
0040 609B000 895. 000 SQYD|

Ceotextile Filter For Aggregate Sl ope |

Protection |
0050 6600050 933. 000 EACH|
Shrubs, Ilex Cornuta Carissa (Carissa |
Hol | y)
0060 6600060 2119. 000 EACH
Shrubs, Juni perus Chinensis [

"Pfitzeriana Conpacta’ (N ck’'s Conpact |

Juni per)
0070 660C113 64.000 EACH
Shrubs, Il ex Aquifolium X Cornuta [

(Nellie R Stevens Holly)
0080 660D059
Tr ees,

I
3.000 EACH
Magnol i a Grandiflora ' d audi a [
Wannanmaker’ (C audi a Magnoli a) [
0090 660D091 47.000 EACH
Trees, Quercus Lyrata (Overcup Qak)
0100 660D175 42.000 EACH
Trees, Lager stroem a |
I ndi ca’ Muskogee’ (Muskogee Crape Myrtle) |
0110 660H001 44288.000 GAL |
Water (M ninum Bid OF $0.08 Per Gallon) |
0120 6601 000 LUMP|
Post Planting Care (M nimum Bid of [
$7200. 00)
0130 660J000
Pl ant Ml ch [
0140 6630000 1176.000 LF |
Tree Protection Fencing |

I
699. 000 CUYD)

CONTRACT 1D : 20021101005
DISTRICT  : 01
( 1 ) 03092 [( 2 ) 02020
CAVPBELL LANDSCAPE & | RRI GA | EARNEST BENTLEY,
UNIT PRI CE AMOUNT| UNIT PRICE
____________________________ P
I
7000. 00000 7000. 00] 5000. 00000
I
10000. 00000 10000. 00]  10000. 00000
I
2. 00000 1790. 00| 25. 00000
I
30. 00000 26850. 00| 5. 00000
|
15. 00000 13995. 00| 18. 00000
|
15. 00000 31785. 00| 13. 00000
I
|
100. 00000 6400. 00| 270. 00000
|
180. 00000 540. 00| 270. 00000
|
150. 00000 7050. 00| 270. 00000
I
150. 00000 6300. 00| 270. 00000
|
0. 08000 3543. 04| 0. 08000
I
7200. 00000 7200. 00| 7200. 00000
|
26. 50000 18523. 50| 18. 00000
I
2. 00000 2352. 00| 3. 50000
I

I NC.

I
AMOUNT

5000.
10000.
22375.

4475.

16794.

27547.

17280.

810.

12690.

11340.

3543.
7200.

12582.

4116.

DATE : 11/01/02
PAGE : 005 -2
3 ) 02040
| BENTLEY TURF AND LANDSCAPE, | NC
UNIT PRI CE AMOUNT
7500. 00000 7500. 00
8000. 00000 8000. 00
29. 00000 25955. 00
6. 00000 5370. 00
20. 00000 18660. 00
16. 00000 33904. 00
275. 00000 17600. 00
300. 00000 900. 00
250. 00000 11750. 00
250. 00000 10500. 00
0. 08000 3543. 04
7200. 00000 7200. 00
25. 00000 17475. 00
3. 00000 3528. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 005 -3

TABULATI ON OF BI DS

CALL ORDER . 005 CONTRACT I D : 20021101005 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT 01
SET- ASI DE :
(1 ) 03092 [( 2 ) 02020 (3 ) 02040
| CAMPBELL LANDSCAPE & | RRI GA | EARNEST BENTLEY, | NC. | BENTLEY TURF AND LANDSCAPE, | NC
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ s H oSS
0150 665J000 1209. 000 LF | 5. 00000 6045. 00| 3. 00000 3627. 00| 3. 00000 3627. 00
Silt Fence, Type A | | |
0160 740B000 620. 000 SOQFT| 9. 00000 5580. 00| 25. 00000 15500. 00| 25. 00000 15500. 00
Construction Signs | | |
0170 740D000 50. 000 EACH| 1. 00000 50. 00| 25. 00000 1250. 00| 53. 00000 2650. 00
Channel i zi ng Druns | | |
SECTI ON TOTALS | $ 155, 003. 54| $ 176, 129. 04| $ 193, 662. 04
------------------------------------------ s H oSS



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 005 -4
TABULATI ON OF BI DS

CALL ORDER . 005 CONTRACT I D : 20021101005 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT 01
SET- ASI DE :
|( 4 ) 06034 [ ( ) | ( )
| FORESTRY ENVI RONMENTAL SERV | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001 TOTAL
I
0010 201B001 1.000 ACRE| 8500. 00000 8500. 00
Sel ective Cearing |
0020 600A000 LUMP| 25000. 00000 25000. 00
Mobi li zation |
0030 609A000 895. 000 SQYD| 48. 00000 42960. 00
Aggregate Sl ope Protection |
0040 609B000 895. 000 SQYD| 1. 80000 1611. 00
Ceotextile Filter For Aggregate Sl ope |
Prot ection |
0050 6600050 933. 000 EACH| 16. 50000 15394. 50
Shrubs, Ilex Cornuta Carissa (Carissa |
Hol | y) I
0060 6600060 2119. 000 EACH| 16. 50000 34963. 50
Shrubs, Juni perus Chinensis [
"Pfitzeriana Conpacta’ (N ck’'s Conpact |
Juni per)
0070 660C113 64. 000 EACH| 280. 00000 17920. 00

(Nellie R Stevens Holly) [

0080 660D059 3.000 EACH 340. 00000 1020. 00
Trees, Magnolia Gandiflora 'd audia [
Wannanmaker’ (C audi a Magnoli a) [

0090 660D091 47.000 EACH 245. 00000 11515. 00

Trees, Quercus Lyrata (Overcup Qak)
0100 660D175 42.000 EACH 235. 00000 9870. 00

Trees, Lager stroem a |
I ndi ca’ Muskogee’ (Muskogee Crape Myrtle) |

0110 660H001 44288.000 GAL | 0. 08000 3543. 04
Water (M ninum Bid OF $0.08 Per Gallon) |

0120 6601 000 LUMP| 14500. 00000 14500. 00
Post Planting Care (M nimum Bid of [
$7200. 00) |

0130 660J000 699. 000 CUYD| 22.50000 15727. 50
Pl ant Ml ch [

0140 663C000 1176.000 LF | 2. 00000 2352. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Shrubs, Ilex Aquifolium X Cornuta | | I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Tree Protection Fencing |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 005 -5

TABULATI ON OF BI DS

CALL ORDER . 005 CONTRACT I D : 20021101005 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 01
SET- ASI DE :
|( 4 ) 06034 [ ( ) | ( )
| FORESTRY ENVI RONMENTAL SERV | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o B
0150 665J000 1209. 000 LF | 4. 50000 5440. 50| |
Silt Fence, Type A | | |
0160 740B000 620. 000 SOQFT| 12. 00000 7440. 00| |
Construction Signs | | |
0170 740D000 50. 000 EACH| 58. 00000 2900. 00| |
Channel i zi ng Druns [ [
SECTI ON TOTALS | $ 220, 657. 04 $ 0. 00| $ 0. 00
------------------------------------------ o B



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PAGE : 006 -1
VENDOR RANKI NG

CALL ORDER : 006 CONTRACT I D : 20021101006 COUNTI ES : CULLMAN
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT 01
CONTRACT TIME : 06/14/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : STPTEF-1065(317)

for constructing the Landscaping on |-65 at the S. R #157
I nt erchange near Cul |l nan.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 90, 259. 40 100. 0000%
2 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 116, 783. 40 129. 3864%
3 02020 EARNEST BENTLEY, | NC. $ 123, 305. 40 136. 6123%
4 06034 FORESTRY ENVI RONMENTAL SERVI CES, | NC. $ 136, 426. 90 151. 1498%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 006 -2
TABULATI ON OF BI DS

CALL ORDER : 006 CONTRACT I D : 20021101006 COUNTI ES : CULLMAN
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 01
SET- ASI DE :
[( 1 ) 03092 [( 2 ) 02040 [( 3 ) 02020
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | EARNEST BENTLEY, | NC.
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ s
SECTI ON 0001  TOTAL
I
0010 600A000 LUMP| 8000. 00000 8000. 00 6000. 00000 6000. 00 5000. 00000 5000. 00
Mobi |'i zati on |
0020 660C112 1980. 000 EACH| 14. 00000 27720. 00 15. 00000 29700. 00 15. 00000 29700. 00

Shrubs, Juni perus Phitzeriana Conpacta |
(Dwar f Phitzer Juniper) |
0030 660D059 37.000 EACH 160. 00000 5920. 00

I I

I I

I I

I I

| |
| 300. 00000 11100. 00| 400. 00000 14800. 00

Trees, Magnolia Grandiflora 'd audia | | |

Wannanaker’ (C audi a Magnoli a) | | |
0040 660D091 55. 000 EACH| 150. 00000 8250. 00| 275. 00000 15125. 00| 270. 00000 14850. 00

Trees, Quercus Lyrata (Overcup GCak) | |
0050 660D175 83.000 EACH| 150. 00000 12450. 00| 250. 00000 20750. 00| 270. 00000 22410. 00

Tr ees, Lagerstroem a | | |

I ndi ca’ Muskogee’ (Muskogee Crape Myrtle) | | [
0060 660H001 50155. 000 GAL | 0. 08000 4012. 40| 0. 08000 4012. 40| 0. 08000 4012. 40

Water(MnimumBid O $0.08 Per Gallon) | | |
0070 6601 000 LUMP| 7200. 00000 7200. 00| 7200. 00000 7200. 00| 7200. 00000 7200. 00

Post Planting Care (M ninum Bid of $7, | | |

200. 00) | | |
0080 660J000 365. 000 CUYD| 24. 00000 8760. 00| 25. 00000 9125. 00| 18. 00000 6570. 00

Pl ant Ml ch [ | [
0090 6653000 521.000 LF | 5. 00000 2605. 00| 3. 00000 1563. 00| 3. 00000 1563. 00

Silt Fence, Type A | | |
0100 740B000 588. 000 SOQFT| 9. 00000 5292. 00| 16. 00000 9408. 00| 25. 00000 14700. 00

Construction Signs | | |
0110 740D000 50. 000 EACH| 1. 00000 50. 00| 56. 00000 2800. 00| 50. 00000 2500. 00

Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 90, 259. 40| $ 116, 783. 40| $ 123, 305. 40

------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 006 -3
TABULATI ON OF BI DS

CALL ORDER . 006 CONTRACT I D : 20021101006 COUNTI ES : CULLMAN
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
SET- ASI DE
|( 4 ) 06034 | ( ) | ( )
| FORESTRY ENVI RONMENTAL SERV | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 600A000 LUMP| 21500. 00000 21500. 00| [
Mobi | i zati on [ | [
0020 660C112 1980. 000 EACH| 17. 00000 33660. 00| [
Shrubs, Juni perus Phitzeriana Conpacta | | |
(Dwar f Phitzer Juniper) [ | [
0030 660D059 37.000 EACH 330. 00000 12210. 00| |
Trees, Magnolia Grandiflora 'd audia | | |
Wannanaker’ (C audi a Magnoli a) | | |
0040 660D091 55. 000 EACH| 270. 00000 14850. 00| |
Trees, Quercus Lyrata (Overcup GCak) | |
0050 660D175 83.000 EACH| 250. 00000 20750. 00| |
Tr ees, Lagerstroem a | | |
I ndi ca’ Muskogee’ (Muskogee Crape Myrtle) | | [
0060 660H001 50155. 000 GAL | 0. 08000 4012. 40| |
Water(MnimumBid O $0.08 Per Gallon) | | |
0070 6601 000 LUMP| 10000. 00000 10000. 00| |
Post Planting Care (M ninum Bid of $7, | | |
200. 00) | | |
0080 660J000 365. 000 CUYD| 21. 00000 7665. 00| |
Pl ant Ml ch [ | [
0090 6653000 521.000 LF | 3. 50000 1823. 50| |
Silt Fence, Type A | | |
0100 740B000 588. 000 SOQFT| 12. 00000 7056. 00| [
Construction Signs | | |
0110 740D000 50. 000 EACH| 58. 00000 2900. 00| |
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 136, 426. 90| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 007 -1
VENDOR RANKI NG

CALL ORDER : 007 CONTRACT I D : 20021101007 COUNTI ES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 05
CONTRACT TI ME : 05/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPTEF-1065(309)

for constructing the Landscaping on I-65 at the S. R #145
i nterchange at C anton.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 150, 810. 80 100. 0000%
2 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 158, 998. 80 105. 4293%
3 16044 PATE LANDSCAPE COVPANY, | NC. $ 169, 394. 25 112. 3224%
4 06034 FORESTRY ENVI RONMENTAL SERVI CES, | NC. $ 189, 400. 05 125. 5879%
5 02020 EARNEST BENTLEY, | NC. $ 198, 434. 80 131. 5786%
6 20023 TEN-T CORPORATI ON $ 276, 148. 75 183. 1094%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 007 -2
TABULATI ON OF BI DS

CALL ORDER . 007 CONTRACT I D : 20021101007 COUNTIES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 03092 | ( 2 ) 02040 | ( 3 ) 16044
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | PATE LANDSCAPE COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201B001 1. 000 ACRE]| 5000. 00000 5000. 00 8500. 00000 8500. 00 4090. 00000 4090. 00
Sel ective Cearing |
0020 600A000 LUMP| 8000. 00000 8000. 00 1000. 00000 1000. 00 5120. 00000 5120. 00
Mobi |'i zati on |
0030 660C112 5250. 000 EACH| 13. 00000 68250. 00 13. 00000 68250. 00 14. 80000 77700. 00

Shrubs, Juni perus Phitzeriana Conpacta |
(Dwar f Phitzer Juniper)

I I
I I
I I
I I
I I
I I
| |
0040 660C122 860. 000 EACH| 16. 00000 13760. 00| 15. 00000 12900. 00| 15. 20000 13072. 00
Shrubs, Abelia Gandiflora ' Edward [ | |
Goucher’ (Edward Goucher Abeli a) | | |
0050 660D015 34.000 EACH 90. 00000 3060. 00| 210. 00000 7140. 00| 230. 00000 7820. 00
Trees, Cercis Canadensis (Eastern [ | |
Redbud) | | |
0060 660D042 57.000 EACH| 150. 00000 8550. 00| 220. 00000 12540. 00| 218. 00000 12426. 00
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0070 660D059 7.000 EACH 160. 00000 1120. 00| 275. 00000 1925. 00| 237. 00000 1659. 00
Trees, Magnolia Gandiflora 'd audia [ | [
Wannanaker’ (C audi a Magnoli a) | | |
0080 660D094 39.000 EACH 140. 00000 5460. 00| 250. 00000 9750. 00| 237. 00000 9243. 00
Trees, Quercus Phellos (WI I ow GCak) [ | |
0090 660H001 125035. 000 GAL | 0. 08000 10002. 80| 0. 08000 10002. 80| 0. 08000 10002. 80
Water(MnimumBid O $0.08 Per Gallon) | | |
0100 6601 000 LUMP| 6300. 00000 6300. 00| 6300. 00000 6300. 00| 6300. 00000 6300. 00
Post Planting Care (MnimumBid O $6, | | |
300. 00) | | |
0110 660J000 469. 000 CUYD| 25. 00000 11725. 00| 18. 00000 8442. 00| 17. 70000 8301. 30
Pl ant Ml ch [ | |
0120 6630000 2405.000 LF | 1. 00000 2405. 00| 1. 00000 2405. 00| 0. 52000 1250. 60
Tree Protection Fencing [ | |
0130 665F000 5.000 EACH| 1. 00000 5. 00| 1. 00000 5. 00| 8. 35000 41. 75
Hay Bal es [ | [
0140 6653000 980.000 LF | 3. 00000 2940. 00| 2. 50000 2450. 00| 1. 44000 1411. 20
Silt Fence, Type A | | |
0150 740B000 526. 000 SQFT| 8. 00000 4208. 00| 14. 00000 7364. 00| 16. 60000 8731. 60
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 007 -3
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT I D : 20021101007 COUNTI ES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02040 | ( 3 ) 16044
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | PATE LANDSCAPE COWVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 740D000 25.000 EACH 1. 00000 25. 00| 1. 00000 25. 00| 89. 00000 2225.00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 150, 810. 80| $ 158, 998. 80| $ 169, 394. 25
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 007 -4
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT I D : 20021101007 COUNTI ES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 05
SET- ASI DE :
[( 4 ) 06034 [ ( 5 ) 02020 | ( 6 ) 20023
| FORESTRY ENVI RONMENTAL SERV | EARNEST BENTLEY, | NC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201B001 1.000 ACRE]| 4000. 00000 4000. 00 1000. 00000 1000. 00 5000. 00000 5000. 00
Sel ective Cearing [
0020 600A000 LUWP| 14000. 00000 14000. 00 10000. 00000 10000. 00 15000. 00000 15000. 00
Mobi |'i zati on |
0030 660C112 5250. 000 EACH| 16. 00000 84000. 00 15. 00000 78750. 00 17. 00000 89250. 00

Shrubs, Juni perus Phitzeriana Conpacta |
(Dwar f Phitzer Juniper)

I I
I I
I I
I I
I I
I I
| |
0040 660C122 860. 000 EACH| 17. 00000 14620. 00| 18. 00000 15480. 00| 28. 00000 24080. 00
Shrubs, Abelia Gandiflora ' Edward [ | |
Goucher’ (Edward Goucher Abeli a) | | |
0050 660D015 34.000 EACH 240. 00000 8160. 00| 270. 00000 9180. 00| 350. 00000 11900. 00
Trees, Cercis Canadensis (Eastern [ | |
Redbud) | | |
0060 660D042 57.000 EACH| 229. 00000 13053. 00| 270. 00000 15390. 00| 350. 00000 19950. 00
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0070 660D059 7.000 EACH 330. 00000 2310. 00| 400. 00000 2800. 00| 345. 00000 2415. 00
Trees, Magnolia Gandiflora 'd audia [ | [
Wannanaker’ (C audi a Magnoli a) | | |
0080 660D094 39.000 EACH 240. 00000 9360. 00| 300. 00000 11700. 00| 280. 00000 10920. 00
Trees, Quercus Phellos (WI I ow GCak) [ | |
0090 660H001 125035. 000 GAL | 0. 08000 10002. 80| 0. 08000 10002. 80| 0. 25000 31258. 75
Water(MnimumBid O $0.08 Per Gallon) | | |
0100 6601 000 LUMP| 9000. 00000 9000. 00| 6300. 00000 6300. 00| 6300. 00000 6300. 00
Post Planting Care (MnimumBid O $6, | | |
300. 00) | | |
0110 660J000 469. 000 CUYD| 19. 00000 8911. 00| 18. 00000 8442. 00| 75. 00000 35175. 00
Pl ant Ml ch [ | |
0120 6630000 2405.000 LF | 1. 50000 3607. 50| 5. 00000 12025. 00| 5. 00000 12025. 00
Tree Protection Fencing [ | |
0130 665F000 5.000 EACH| 4.75000 23. 75| 5. 00000 25. 00| 5. 00000 25.00
Hay Bal es [ | [
0140 6653000 980.000 LF | 2.90000 2842. 00| 3. 00000 2940. 00| 5. 00000 4900. 00
Silt Fence, Type A | | |
0150 740B000 526. 000 SQFT| 10. 00000 5260. 00| 25. 00000 13150. 00| 12. 50000 6575. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 007 -5
TABULATI ON OF BI DS

CALL ORDER : 007 CONTRACT I D : 20021101007 COUNTI ES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 05
SET- ASI DE :
| ( 4 ) 06034 | ( 5 ) 02020 | ( 6 ) 20023
| FORESTRY ENVI RONMVENTAL SERV | EARNEST BENTLEY, | NC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0160 740D000 25.000 EACH 10. 00000 250. 00| 50. 00000 1250. 00| 55. 00000 1375. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 189, 400. 05| $ 198, 434. 80| $ 276, 148. 75
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 008 -1
VENDOR RANKI NG

CALL ORDER : 008 CONTRACT ID : 20021101008 COUNTI ES : SHELBY
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
CONTRACT TIME : 05/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : STPTEF-1065(318)

for constructing the Landscaping on |1-65 at Exit 238
(Al abaster) and at Exit 231 (Calera).

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
03092 CAMPBELL LANDSCAPE & | RRI GATI ON 194, 670. 00 100. 0000%

1 $

2 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 211,713. 00 108. 7548%
3 06034 FORESTRY ENVI RONMVENTAL SERVI CES, | NC. $ 228, 259. 20 117. 2544%
4 16044 PATE LANDSCAPE COVPANY, | NC. $ 230, 666. 20 118. 4909%
5 02020 EARNEST BENTLEY, | NC. $ 260, 181. 00 133. 6523%



CALL ORDER

: 008
LETTI NG DATE :

11/01/02 10:00 AM

SET- ASI DE :

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |

SECTI ON 0001  TOTAL
I
0010 201B001 1. 000 ACRE]|
Sel ective Cearing [
0020 600A000 LUMP|
Mobi i zati on |
0030 6600060 4255. 000 EACH
Shrubs, Juni perus Chinensis [
"Pfitzeriana Conpacta’ (N ck’'s Conpact |
Juni per) [
0040 660C122 1805. 000 EACH|
Shrubs, Abelia Gandiflora ’Edward |
Goucher’ (Edward Goucher Abeli a) |
0050 660Cl156 425.000 EACH
Shrubs, Spiraea X Bul mal da (Ant hony [
Wat erer Spiraea) |
0060 660D042 58. 000 EACH|
Trees, Lagerstroem a |Indica 'Tuscarora' |
(Tuscarora Crepe Mrtle)
0070 660D059
Tr ees,

|
5.000 EACH
Magnol i a Grandiflora ' d audi a [

Wannanaker’ (C audi a Magnoli a) [
0080 660D094 7.000 EACH
Trees, Quercus Phellos (WIIow Qak) |

0090 660D136 56. 000 EACH|
Trees, Quercus Shummardi (Shumard Gak)
0100 660D138 37.000 EACH

Trees, Zel kova Serrata ' Green Vase’ [

(" Green Vase’ |
0110 660D152 85.000 EACH
Trees, Lagerstroenmia |Indica X Fauriei [
"Nat chez’ (Natchez Crapenyrtle) [
0120 660H001 133600. 000 GAL |
Water (M ninum Bid OF $0.08 Per Gallon) |
0130 6601 000 LUMP|
Post Planting Care (M ninum Bid of $9, |
900. 00) [

Zel kova)

ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CONTRACT 1D : 20021101008 COUNTI ES : SHELBY
DI STRI CT . 03
( 1 ) 03092 [( 2 ) 02040 3 ) 06034
CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE,
I
UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ e
I I
6000. 00000 6000. 00| 1000. 00000 1000. 00| 4000. 00000
I I
7000. 00000 7000. 00 4000. 00000 4000. 00| 4000. 00000
I I
13. 00000 55315. 00| 13. 00000 55315. 00| 16. 00000
I I
I I
14. 00000 25270. 00| 15. 00000 27075. 00| 16. 50000
I I
14. 00000 5950. 00 15. 00000 6375. 00| 16. 50000
I I
140. 00000 8120. 00 220. 00000 12760. 00| 220. 00000
I I
160. 00000 800. 00| 280. 00000 1400. 00| 330. 00000
I I
140. 00000 980. 00| 250. 00000 1750. 00| 240. 00000
I I
140. 00000 7840. 00 250. 00000 14000. 00| 240. 00000
I I
200. 00000 7400. 00 280. 00000 10360. 00| 340. 00000
I I
140. 00000 11900. 00| 210. 00000 17850. 00| 220. 00000
I I
0. 08000 10688. 00| 0. 08000 10688. 00| 0. 08000
I I
9900. 00000 9900. 00| 9900. 00000 9900. 00| 9900. 00000
I I
I I

DATE :
PAGE :

11/01/
008 -2

4000.

4000.

68080.

29782.

7012.

12760.

1650.

1680.
13440.

12580.

18700.

10688.
9900.

02

| FORESTRY ENVI RONMENTAL SERVI CES

00

00

00

50

50

00

00

00
00
00

00

00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 008 -3
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20021101008 COUNTI ES : SHELBY
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 03092 | ( 2 ) 02040 | ( 3 ) 06034
| CAMPBELL LANDSCAPE & | RRI GA | BENTLEY TURF AND LANDSCAPE, | FORESTRY ENVI RONMENTAL SERVI CES
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 660J000 996. 000 CUYD| 24. 00000 23904. 00| 18. 00000 17928. 00| 19. 00000 18924. 00
Pl ant Ml ch [ | [
0150 665F000 8. 000 EACH| 1. 00000 8. 00| 1. 00000 8. 00| 4. 50000 36. 00
Hay Bal es | | |
0160 665J000 1860. 000 LF | 2.50000 4650. 00| 2.50000 4650. 00| 2.90000 5394. 00
Silt Fence, Type A | | |
0170 740B000 1186. 000 SQFT| 7.50000 8895. 00| 14. 00000 16604. 00| 7. 70000 9132. 20
Construction Signs | | |
0180 740D000 50. 000 EACH| 1. 00000 50. 00| 1. 00000 50. 00| 10. 00000 500. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 194, 670. 00| $ 211, 713. 00| $ 228, 259. 20



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 008 -4
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20021101008 COUNTI ES : SHELBY
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :
(4 ) 16044 [( 5 ) 02020 ( )

I
| PATE LANDSCAPE COMVPANY, | NC | EARNEST BENTLEY, |NC.

LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I

0010 201B001 1. 000 ACRE]| 2405. 00000 2405. 00 1000. 00000 1000. 00

Sel ective Cearing [
0020 600A000 LUMP| 9855. 00000 9855. 00 10000. 00000 10000. 00

Mobi i zati on |
0030 6600060 4255. 000 EACH 14. 80000 62974. 00 15. 00000 63825. 00

Shrubs, Juni perus Chinensis [

"Pfitzeriana Conpacta’ (N ck’'s Conpact |

Juni per) [
0040 660C122 1805. 000 EACH| 15. 24000 27508. 20 18. 00000 32490. 00

Shrubs, Abelia Gandiflora ’Edward |
Goucher’ (Edward Goucher Abeli a) |
0050 660Cl156 425.000 EACH 15. 50000 6587. 50

Post Planting Care (MninmumBid of $9, |
900. 00) [

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

| 18. 00000 7650. 00|

Shrubs, Spiraea X Bul mal da ( Ant hony | | |
Wt erer Spiraea) | | |
0060 660D042 58. 000 EACH| 218. 00000 12644. 00| 270. 00000 15660. 00|
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0070 660D059 5.000 EACH| 237. 00000 1185. 00| 400. 00000 2000. 00|
Trees, Magnolia Grandiflora 'd audia | | |
Wannanaker’ (C audi a Magnoli a) | | |
0080 660D094 7.000 EACH 237. 00000 1659. 00| 300. 00000 2100. 00|
Trees, Quercus Phellos (WI I ow Cak) [ | |
0090 660D136 56. 000 EACH| 237. 00000 13272. 00| 270. 00000 15120. 00|
Trees, Quercus Shumardi (Shunmard Qak) | |
0100 660D138 37.000 EACH 237. 00000 8769. 00| 300. 00000 11100. 00|
Trees, Zel kova Serrata ' Green Vase’ | | |
(' Geen Vase' Zel kova) | | |
0110 660D152 85. 000 EACH| 218. 00000 18530. 00| 270. 00000 22950. 00|
Trees, Lagerstroem a Indica X Fauri ei [ | [
"Nat chez’ (Natchez Crapenyrtle) | | |
0120 660H001 133600. 000 GAL | 0. 08000 10688. 00| 0. 08000 10688. 00|
Water(MnimumBid O $0.08 Per Gallon) | | |
0130 6601 000 LUMP| 9900. 00000 9900. 00| 9900. 00000 9900. 00|
I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 008 -5
TABULATI ON OF BI DS

CALL ORDER : 008 CONTRACT I D : 20021101008 COUNTI ES : SHELBY
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :
(4 ) 16044 [( 5 ) 02020 ( )

I
| PATE LANDSCAPE COMVPANY, | NC | EARNEST BENTLEY, |NC.

LINE NO/ | TEM CODE / ALT | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT
------------------------------------------ s H oSS
0140 660J000 996. 000 CUYD| 17. 70000 17629. 20| 18. 00000 17928. 00|

Pl ant Ml ch | | |
0150 665F000 8.000 EACH| 8. 30000 66. 40| 5. 00000 40. 00|

Hay Bal es | | |
0160 665J000 1860. 000 LF | 1. 44000 2678. 40| 3. 00000 5580. 00|

Silt Fence, Type A | | |
0170 740B000 1186. 000 SQFT| 16. 75000 19865. 50| 25. 00000 29650. 00|

Construction Signs | | |
0180 740D000 50. 000 EACH| 89. 00000 4450. 00| 50. 00000 2500. 00|

Channel i zi ng Druns [ | [

SECTI ON TOTALS | $ 230, 666. 20| $ 260, 181. 00| $ 0. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -1
VENDOR RANKI NG

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
CONTRACT TIME : 230 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : NHF-197(13)

for constructing the Gade & Drain for the Additional
Lanes and Bridges (6) on S.R #6 (U. S.#82) fromthe 4-|ane
east of Holman to the 4-1ane east of the Sipsey River.
Length - 2.821 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02091 BOYD EXCAVATI NG, | NC. $ 4,569, 048. 35 100. 0000%
2 13036 THE MORRI S GROUP, | NC. $ 4,685,809.50 102. 5555%
3 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 4,716, 194. 20 103. 2205%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -2
TABULATI ON OF BI DS

St eel Reinforcenment For Bridge [
Superstructure , STATION 212+32 APPROX. |
90680 LBS. |

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02091 | ( 2 ) 13036 | ( 3 ) 01007
| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 150724. 00000 150724. 00| 126475.00000 126475. 00| 165135. 00000 165135. 00
Clearing & Grubbing (Approximtely 40 | | [
ACRES) [ |
0020 205A001 1. 000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Renmobval O Structures, Structure No. 1 | | [
0030 205A002 1. 000 EACH| 500. 00000 500. 00| 1000. 00000 1000. 00| 1000. 00000 1000. 00
Renmobval O Structures, Structure No. 2 | | [
0040 206D000 95.000 LF | 10. 00000 950. 00| 5. 00000 475. 00| 3. 00000 285. 00
Renmovi ng Pi pe [ | [
0050 210A000 190270. 000 CUYD| 2. 63000 500410. 10| 2. 80000 532756. 00| 2.00000 380540. 00
Uncl assi fi ed Excavation | | [
0060 210B000 1038. 000 CUYD| 5. 25000 5449. 50| 6. 00000 6228. 00| 4. 00000 4152. 00
Channel Excavation | | [
0070 2100000 21724.000 CUYD| 3. 40000 73861. 60| 3. 00000 65172. 00| 4. 00000 86896. 00
Muck Excavation | | [
0080 210D000 10522. 000 CUYD| 3. 55000 37353. 10| 0. 00000 0. 00| 4. 00000 42088. 00
Borrow Excavati on | | [
0100 210E000 31791. 000 CUYD| 3. 00000 95373. 00| 3. 50000 111268. 50| 4.50000 143059. 50
Borrow Excavation (Underwater Backfill) | | |
0110 214A000 1607. 000 CUYD| 6. 65000 10686. 55| 5. 00000 8035. 00| 3. 50000 5624. 50
Structure Excavation | | [
0120 214B001 299. 000 CuUYD| 19. 00000 5681. 00| 22.00000 6578. 00| 15. 00000 4485. 00
Foundati on Backfill, Commerci al | | |
0130 230A000 102. 000 RBST| 225. 00000 22950. 00| 300. 00000 30600. 00| 250. 00000 25500. 00
Roadbed Processing | [
0140 305B060 850. 000 TON | 19. 00000 16150. 00| 15. 00000 12750. 00| 15. 00000 12750. 00
Crushed Aggregate, Section 825, 1" Down | | |
For M scel | aneous Use, Modified | | [
0150 502A000 240289.000 LB | 0. 40000 96115. 60| 0. 35000 84101. 15| 0. 50000 120144. 50
St eel Rei nforcenent | | [
0160 502B000 LUMP| 15000. 00000 15000. 00| 18000. 00000 18000. 00| 20000. 00000 20000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, , STATION 196+34.5 | | |
APPROX. 35700 LBS. | | |
0170 502B001 LUMP| 37000. 00000 37000. 00| 37000. 00000 37000. 00| 45000. 00000 45000. 00
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -3
TABULATI ON OF BI DS

Drilled Shaft Excavation, 5 -0" D anete

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02091 | ( 2 ) 13036 | ( 3 ) 01007
| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0180 502B002 LUMP| 25000. 00000 25000. 00| 31000. 00000 31000. 00| 30000. 00000 30000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , STATION 229+67.5 | | |
APPROX. 59900 LBS. | | |
0190 502B003 LUMP| 21000. 00000 21000. 00| 32000. 00000 32000. 00| 26000. 00000 26000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , STATION 237+06. 5 | | |
APPROX. 51600 LBS. | | |
0200 502B004 LUMP| 20000. 00000 20000. 00| 24000. 00000 24000. 00| 24000. 00000 24000. 00
St eel Rei nforcenent For Bridge | | |
Superstructure , STATION 246+44.0 | | |
APPROX. 47800 LBS. | | |
0210 502B005 LUMP| 34000. 00000 34000. 00| 43000. 00000 43000. 00| 42000. 00000 42000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure , STATI ON 257+82. 26 | | |
APPROX. 83600 LBS. | | |
0220 505A002 6. 000 EACH| 2500. 00000 15000. 00| 800. 00000 4800. 00| 2000. 00000 12000. 00
Steel Test Piles (HP 12x53) | | |
0230 505A005 4.000 EACH 3000. 00000 12000. 00| 1475. 00000 5900. 00| 3000. 00000 12000. 00
Steel Test Piles (HP 14x89) | | |
0240 505B057 6. 000 EACH| 1500. 00000 9000. 00| 2500. 00000 15000. 00| 5000. 00000 30000. 00
Static Loading Tests (HP 12x53) | | |
0250 505B060 4.000 EACH 1500. 00000 6000. 00| 2500. 00000 10000. 00| 6000. 00000 24000. 00
Static Loading Tests (HP 14x89) | | |
0260 505B087 6. 000 EACH| 400. 00000 2400. 00| 195. 00000 1170. 00| 500. 00000 3000. 00
Dynam ¢ Loadi ng Tests (HP 12x53) | | |
0270 505B090 4.000 EACH 400. 00000 1600. 00| 195. 00000 780. 00| 500. 00000 2000. 00
Dynam ¢ Loadi ng Tests (HP 14x89) | | |
0280 505MD02 5457.000 LF | 21. 00000 114597. 00| 23. 00000 125511. 00| 24. 00000 130968. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0290 505MD05 3106.000 LF | 31. 00000 96286. 00| 36. 00000 111816. 00| 30. 00000 93180. 00
Steel Piling Furnished And Driven(HP [ | [
14x89) [ | [
0300 506A000 282.000 LF | 185. 00000 52170. 00| 95. 00000 26790. 00| 270. 00000 76140. 00
Drilled Shaft Excavation, 4 -6" Dianete | | |
0310 506A003 288.000 LF | 230. 00000 66240. 00| 117. 00000 33696. 00| 270. 00000 77760. 00
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -4
TABULATI ON OF BI DS

CALL ORDER : 012 CONTRACT | D : 20021101012 COUNTI ES : TUSCALOOSA
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 05
SET- ASI DE :

(1 ) 02091 [( 2 ) 13036 |( 3 ) 01007

| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAMA BRI DGE BUI LDERS, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ g
0320 506C043 282.000 LF 90. 00000 25380. 00| 133. 00000 37506. 00| 105. 00000 29610. 00

Drilled Shaft Construction, 4 -6"
Di ameter, Cass DS1 Concrete

I I

00| 00|

I I

I I

00| 00|

I I

00| 00|

I I

75| 50|

I I

00| 00|

Bri dge Substructure Concrete, Cass A | | |

0380 5100051 LUMP| 71000. 00000 71000. 00| 00|

Bri dge Concrete Superstructure, |, | | |

STATI ON 196+34.5 APPROX. 151 CU. YDS. | | |

0390 5100052 LUWP| 167000. 00000 167000. 00| 00|

Bri dge Concrete Superstructure, |, | | |

STATI ON 212+32 APPROX. 370 CU. YDS. | | |
0400 5100053 LUWP| 115000. 00000 115000. 00| 146000. 00000 146000. 00| 115000. 00000 115000. 00

I I

I I

00| 00|

I I

I I

00| 00|

I I

I I

00| 00|

I I

I I

00| 00|

I I

00| 00|

I I

00| 00|

I I

I I

0330 5060044 288.000 LF 90. 00000 25920. 00 164. 00000 47232. 00 105. 00000 30240. 00
Drilled Shaft Construction, 5 -0"
Di aneter, O ass DS1 Concrete

0340 506Q003 4.000 EACH 2500. 00000 10000. 00 530. 00000 2120. 00 55. 00000 220. 00
Crosshol e Sonic Logging, 4 -6" D aneter |

0350 506Q004 4.000 EACH 2500. 00000 10000. 00 530. 00000 2120. 00 55. 00000 220. 00
Crosshol e Sonic Logging, 5 -0" Dianeter |

0360 508A000 51831.000 LB | 2. 25000 116619. 75 1. 50000 77746. 50 2. 00000 103662. 00
Structural Steel [

0370 510A000 989. 000 CUYD| 400. 00000 395600. 00 395. 00000 390655. 00 250. 00000 247250. 00

0 0

85000. 00000 85000. 90000. 00000 90000. 00

0 156000. 00000 156000. 00 170000. 00000 170000. 00

Bri dge Concrete Superstructure, |, |
STATI ON 229+67.5 APPROX. 253 CU. YDS

0410 510C054 LUWMP|  115000. 00000 115000. 00 146000. 00000 146000. 00 110000. 00000 110000. 00
Bri dge Concrete Superstructure, |, |
STATI ON 237+06. 5 APPROX. 243 CU. YDS.

0420 510C055 LUWP| 91000. 00000 91000.
Bri dge Concrete Superstructure, |,

I
STATI ON 246+44.0 APPROX. 202 CU. YDS. |

0] 112000. 00000 112000. 00 100000. 00000 100000. 00

0430 510C056 LUMP|  197000. 00000 197000. 00 182000. 00000 182000. 00 210000. 00000 210000. 00
Bri dge Concrete Superstructure, |, |
STATI ON 257+82. 26 APPROX. 436 CU. YDS

0440 510E000 4990. 000 SQYD| 2. 00000 9980. 00 2.00000 9980. 00 2. 00000 9980. 00
Grooving Concrete Bridge Decks [

0450 511A001 288. 000 EACH| 55. 00000 15840. 00 50. 00000 14400. 00 200. 00000 57600. 00
El astoneri c Bearings, Type 2 |

0460 513B003 4084.000 LF | 55. 00000 224620. 00 50. 00000 204200. 00 80. 00000 326720. 00

Pr et ensi oned- Prestressed Concrete |
Grders, Type | (Specialty Item |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -5
TABULATI ON OF BI DS

24" Side Drain Pipe End Treatnent, |
Cass 1 |

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02091 | ( 2 ) 13036 | ( 3 ) 01007
| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0470 513B015 2507.000 LF | 101. 00000 253207. 00| 105. 00000 263235. 00| 135. 00000 338445. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-54 (Specialty Item | | |
0480 513B017 777.000 LF | 115. 00000 89355. 00| 125. 00000 97125. 00| 150. 00000 116550. 00
Pr et ensi oned- Prestressed Concrete | | |
G rders, Type BT-72 (Specialty Item | | |
0490 530A002 1888.000 LF | 23. 75000 44840. 00| 24. 00000 45312. 00| 22. 00000 41536. 00
24" Roadway Pipe (Class 3 RC) | | |
0500 530A003 70.000 LF | 32. 50000 2275. 00| 32. 00000 2240. 00| 28. 00000 1960. 00
30" Roadway Pipe (Class 3 RC) | | |
0510 530A915 173.000 LF | 22. 00000 3806. 00| 36. 00000 6228. 00| 23. 00000 3979. 00
24" Roadway Pipe (14 Gauge C.C. S.) | | |
0520 535A002 56.000 LF | 19. 00000 1064. 00| 20. 00000 1120. 00| 15. 00000 840. 00
24" Side Drain Pipe [ | [
0530 535A003 112. 000 LF | 24. 00000 2688. 00| 25. 00000 2800. 00| 24. 00000 2688. 00
30" Side Drain Pipe | | |
0540 600A000 LUWP|  370000. 00000 370000. 00| 597000. 00000 597000. 00| 402500. 00000 402500. 00
Mobi | i zati on | [
0550 601A000 1. 000 EACH| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 5000. 00000 5000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0560 602A000 33.000 EACH 100. 00000 3300. 00| 75. 00000 2475. 00| 85. 00000 2805. 00
Ri ght OF Way Markers | | |
0570 602B000 4.000 EACH 150. 00000 600. 00| 100. 00000 400. 00| 100. 00000 400. 00
Land Survey Markers | | |
0580 606A000 1050. 000 LF | 11. 00000 11550. 00| 8. 00000 8400. 00| 12. 50000 13125. 00
6" Underdrain Pipe | | |
0590 6100001 8287.000 TON | 19. 00000 157453. 00| 15. 00000 124305. 00| 18. 00000 149166. 00
Loose Riprap, Cass 2 | | |
0600 610D003 5881. 000 SQYD| 2. 75000 16172. 75| 2. 00000 11762. 00| 2. 00000 11762. 00
Filter Blanket, GCeotextile | | |
0610 619A003 18. 000 EACH| 750. 00000 13500. 00| 600. 00000 10800. 00| 650. 00000 11700. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0620 619A004 1. 000 EACH| 800. 00000 800. 00| 675. 00000 675. 00| 725. 00000 725.00
30" Roadway Pipe End Treatment, Class 1 | | |
0630 619A102 2.000 EACH 750. 00000 1500. 00| 600. 00000 1200. 00| 650. 00000 1300. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -6
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02091 | ( 2 ) 13036 | ( 3 ) 01007
| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0640 619A103 4.000 EACH 800. 00000 3200. 00| 675. 00000 2700. 00| 725. 00000 2900. 00
30" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0650 621A000 1. 000 EACH| 2200. 00000 2200. 00| 2200. 00000 2200. 00| 1850. 00000 1850. 00
Junction Boxes, Type 1, 1P O 5 | | |
0660 621A010 5.000 EACH| 3500. 00000 17500. 00| 2000. 00000 10000. 00| 1700. 00000 8500. 00
Junction Boxes, Type 3 | | |
0670 621A016 1. 000 EACH| 3000. 00000 3000. 00| 2950. 00000 2950. 00| 3550. 00000 3550. 00
Junction Boxes, Type 4, 1P O 5 | | |
0680 621A058 5.000 EACH| 2500. 00000 12500. 00| 1525. 00000 7625. 00| 1900. 00000 9500. 00
Junction Boxes, Type 3 (Modified) | | |
0690 621Cl152 22.000 EACH 950. 00000 20900. 00| 1100. 00000 24200. 00| 725. 00000 15950. 00
Inlets, Type Y (Partial Base Only) [ | |
0700 621D019 37.000 EACH 450. 00000 16650. 00| 375. 00000 13875. 00| 500. 00000 18500. 00
Inlet Units, Type Y | | |
0710 6211000 5.000 EACH| 7500. 00000 37500. 00| 2400. 00000 12000. 00| 2500. 00000 12500. 00
Stilling Basins, Type 00 [ | |
0720 650A000 5908. 000 CUYD| 0. 10000 590. 80| 3. 00000 17724. 00| 4. 00000 23632. 00
Topsoi | | | |
0730 650B000 5219. 000 CUYD| 2. 50000 13047. 50| 2. 50000 13047. 50| 3. 00000 15657. 00
Topsoil From Stockpil es | | |
0740 652A054 12. 000 ACRE| 500. 00000 6000. 00| 385. 00000 4620. 00| 600. 00000 7200. 00
Seeding (M x 2A) | | |
0750 652A056 12. 000 ACRE| 500. 00000 6000. 00| 385. 00000 4620. 00| 600. 00000 7200. 00
Seeding (M x 2E) | | |
0760 652B053 16. 000 ACRE| 350. 00000 5600. 00| 350. 00000 5600. 00| 500. 00000 8000. 00
Tenporary Seeding (M x 2AT) | | [
0770 6520000 40. 000 ACRE| 45. 00000 1800. 00| 50. 00000 2000. 00| 50. 00000 2000. 00
Mowi ng I I I
0780 652D054 16. 000 ACRE| 500. 00000 8000. 00| 385. 00000 6160. 00| 600. 00000 9600. 00
Seeding In Stubble (Mx 2A) | | |
0790 656A000 40. 000 ACRE| 450. 00000 18000. 00| 350. 00000 14000. 00| 400. 00000 16000. 00
Mul ching, dass A Type 1 | | |
0800 659A001 32951. 000 SQYD| 3. 00000 98853. 00| 1. 65000 54369. 15| 1. 70000 56016. 70
Erosi on Control Netting, Class B | |
0810 665A000 10. 000 ACRE]| 325. 00000 3250. 00| 350. 00000 3500. 00| 400. 00000 4000. 00
I I

Tenporary Seedi ng |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 012 -7
TABULATI ON OF BI DS

CALL ORDER . 012 CONTRACT I D : 20021101012 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02091 | ( 2 ) 13036 | ( 3 ) 01007
| BOYD EXCAVATI NG, | NC. | THE MORRI S GROUP, | NC. | ALABAVA BRI DGE BUI LDERS, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0820 665B000 10. 000 ACRE]| 380. 00000 3800. 00| 350. 00000 3500. 00| 400. 00000 4000. 00
Tenporary Ml ching [ | [
0830 665F000 372.000 EACH 5. 00000 1860. 00| 5. 00000 1860. 00| 6. 00000 2232.00
Hay Bal es | | |
0840 665Q000 250. 000 EACH| 1. 50000 375. 00| 0. 10000 25. 00| 6. 00000 1500. 00
Sand Bags | | |
0850 6651 000 1257.000 TON | 19. 00000 23883. 00| 8. 00000 10056. 00| 20. 00000 25140. 00
Tenporary Riprap, Cass 2 | | |
0860 665J000 22578.000 LF | 2. 25000 50800. 50| 0. 50000 11289. 00| 2. 50000 56445. 00
Silt Fence, Type A | | |
0870 665K000 216. 000 CuUYD| 0. 10000 21. 60| 5. 00000 1080. 00| 5. 00000 1080. 00
Dr ai nage Sunp Excavation | | |
0880 665L000 350.000 LF | 11. 00000 3850. 00| 25. 00000 8750. 00| 20. 00000 7000. 00
Fl oati ng Basi n Boom [ | [
0890 666A001 40. 000 ACRE| 10. 00000 400. 00| 1. 00000 40. 00| 30. 00000 1200. 00
Pest Control Treatnment | | |
0900 680A000 LUMP| 45000. 00000 45000. 00| 106000. 00000 106000. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [
0910 740B000 412.000 SQFT| 12. 00000 4944. 00| 10. 60000 4367. 20| 8. 00000 3296. 00
Construction Signs | | |
0920 740D000 293. 000 EACH| 65. 00000 19045. 00| 61. 50000 18019. 50| 55. 00000 16115. 00
Channel i zi ng Druns [ | [
0930 740E000 100. 000 EACH| 65. 00000 6500. 00| 15. 90000 1590. 00| 9. 50000 950. 00
Cones (36 Inches High) | | |
0940 740F002 49. 000 EACH 190. 00000 9310. 00| 191. 00000 9359. 00| 210. 00000 10290. 00
Barri cades, Type II1I [ | [
0950 7401 005 5.000 EACH| 600. 00000 3000. 00| 689. 00000 3445. 00| 495. 00000 2475. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0960 740MD01 100. 000 EACH| 10. 00000 1000. 00| 8. 50000 850. 00| 6. 25000 625. 00
Bal | ast For Cone | | |
0970 740Q000 500. 000 LF | 2.00000 1000. 00| 1. 70000 850. 00| 4. 00000 2000. 00
Construction Safety Fence | | |
0980 999 000 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 4,569, 048. 35| $ 4,685, 809. 50| $ 4,716, 194.20



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 013 -1
VENDOR RANKI NG

CALL ORDER : 013 CONTRACT ID : 20021101013 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
CONTRACT TIME : 06/14/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : STPTEF-1459(301)

for constructing the Landscaping on |-459 at Exit 32 at
Trussville.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 169, 970. 20 100. 0000%
2 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 172, 102. 20 101. 2543%
3 06034 FORESTRY ENVI RONMVENTAL SERVI CES, | NC. $ 185, 093. 45 108. 8976%
4 02020 EARNEST BENTLEY, | NC. $ 189, 237. 20 111. 3355%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 013 -2
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 20021101013 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 02040 [( 2 ) 03092 (3 ) 06034

| BENTLEY TURF AND LANDSCAPE, | CAMPBELL LANDSCAPE & | RRI GA | FORESTRY ENVI RONVENTAL SERVI CES
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 600A000 LUMP| 6000. 00000 6000. 00 12500. 00000 12500. 00 5000. 00000 5000. 00
Mobi |'i zat i on |
0020 6600059 1550. 000 EACH| 13. 00000 20150. 00 15. 00000 23250. 00 16. 00000 24800. 00
Shrubs, Juni perus Parsoni (Parsons
Juni per) [
0030 660C113 53.000 EACH| 225. 00000 11925. 00 110. 00000 5830. 00 260. 00000 13780. 00

Shrubs, Il ex Aquifolium X Cornuta [
(Nellie R Stevens Holly) [
0040 660C119 504. 000 EACH| 18. 00000 9072. 00

I I
I I
I I
I I
I I
I I
I I
| |
| 20. 00000 10080. 00| 19. 00000 9576. 00
Shrubs, Lagerstroenia Indica 'Victor’ | | |
("Victor’ Crape Myrtle | |
0050 660C122 2383. 000 EACH 15. 00000 35745. 00| 16. 00000 38128. 00| 16. 25000 38723. 75
Shrubs, Abelia Gandiflora ' Edward | | |
Goucher’ (Edward Goucher Abeli a) | | |
0060 660D059 5.000 EACH| 300. 00000 1500. 00| 180. 00000 900. 00| 330. 00000 1650. 00
Trees, Magnolia Grandiflora ' d audia | | |
Wannanaker’ (C audi a Magnoli a) | | |
0070 660D076 62. 000 EACH| 105. 00000 6510. 00| 110. 00000 6820. 00| 215. 00000 13330. 00
Trees, Pinus Palustris (Longleaf Pine) | | |
0080 660D080 113. 000 EACH| 105. 00000 11865. 00| 110. 00000 12430. 00| 165. 00000 18645. 00
Trees, Pinus Virginiana (Virginia Pine) | | [
0090 660D094 28.000 EACH 250. 00000 7000. 00| 180. 00000 5040. 00| 240. 00000 6720. 00
Trees, Quercus Phellos (WI I ow GCak) [ | |
0100 660D136 42.000 EACH 250. 00000 10500. 00| 180. 00000 7560. 00| 240. 00000 10080. 00
Trees, Quercus Shunmardi (Shumard Cak) | | |
0110 660H001 116440. 000 GAL | 0. 08000 9315. 20| 0. 08000 9315. 20| 0. 08000 9315. 20
Water(MnimumBid O $0.08 Per Gallon) | | |
0120 6601 000 LUMP| 7200. 00000 7200. 00| 7200. 00000 7200. 00| 7200. 00000 7200. 00
Post Planting Care (M ninum Bid of $7, | | |
200. 00) [ | [
0130 660J000 886. 000 CUYD| 18. 00000 15948. 00| 27.00000 23922. 00| 19. 00000 16834. 00
Pl ant Ml ch [ | [
0140 6653000 1355.000 LF | 3. 00000 4065. 00| 4.00000 5420. 00| 2.90000 3929. 50
Silt Fence, Type A | | |
0150 740B000 526. 000 SQFT| 25. 00000 13150. 00| 7.00000 3682. 00| 10. 00000 5260. 00
I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 013 -3
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 20021101013 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 02040 [( 2 ) 03092 (3 ) 06034

| BENTLEY TURF AND LANDSCAPE, | CAMPBELL LANDSCAPE & | RRI GA | FORESTRY ENVI RONVENTAL SERVI CES
LINE NO / | TEM CODE / ALT | | |

| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
0160 740D000 25.000 EACH 1. 00000 25. 00| 1. 00000 25. 00| 10. 00000 250. 00
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 169, 970. 20| $ 172, 102. 20| $ 185, 093. 45
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 013 -4
TABULATI ON OF BI DS

CALL ORDER . 013 CONTRACT I D : 20021101013 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 02020 | ( ) | ( )
| EARNEST BENTLEY, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 600A000 LUMP| 5000. 00000 5000. 00
Mobi i zati on |
0020 6600059 1550. 000 EACH| 15. 00000 23250. 00
Shrubs, Juni perus Parsoni (Parsons |
Juni per) [
0030 660C113 53.000 EACH| 270. 00000 14310. 00

I I
I I
I I
I I
I I
| |
Shrubs, Il ex Aquifolium X Cornuta [ | [
(Nellie R Stevens Holly) [ | [
0040 660C119 504. 000 EACH| 20. 00000 10080. 00| |
Shrubs, Lagerstroenia Indica 'Victor’ | | |
("Victor’ Crape Myrtle | | |
0050 660C122 2383. 000 EACH 18. 00000 42894. 00| |
Shrubs, Abelia Gandiflora ' Edward | | |
Goucher’ (Edward Goucher Abeli a) | | |
0060 660D059 5.000 EACH| 400. 00000 2000. 00| |
Trees, Magnolia Grandiflora ' d audia | | |
Wannanaker’ (C audi a Magnoli a) | | |
0070 660D076 62. 000 EACH| 125. 00000 7750. 00| |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

Trees, Pinus Palustris (Longleaf Pine) |

0080 660D080 113. 000 EACH| 125. 00000 14125. 00
Trees, Pinus Virginiana (Virginia Pine) |

0090 660D094 28.000 EACH 270. 00000 7560. 00
Trees, Quercus Phellos (WIIow Qak) |

0100 660D136 42.000 EACH| 270. 00000 11340. 00
Trees, Quercus Shunmardi (Shumard Cak) |

0110 660H001 116440. 000 GAL | 0. 08000 9315. 20
Water (M ninum Bid OF $0.08 Per Gallon) |

0120 6601 000 LUMP| 7200. 00000 7200. 00
Post Planting Care (M ninum Bid of $7, |
200. 00) |

0130 660J000 886. 000 CUYD| 18. 00000 15948. 00
Pl ant Ml ch [

0140 6653000 1355.000 LF | 3. 00000 4065. 00
Silt Fence, Type A |

0150 740B000 526. 000 SQFT| 25. 00000 13150. 00

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 013 -5
TABULATI ON OF BI DS

CALL ORDER : 013 CONTRACT I D : 20021101013 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
|C 4 ) 02020 | ( ) | ( )
| EARNEST BENTLEY, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
0160 740D000 25.000 EACH 50. 00000 1250. 00| [
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 189, 237. 20| $ 0. 00| $ 0. 00
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 014 -1
VENDOR RANKI NG

CALL ORDER : 014 CONTRACT ID : 20021101014 COUNTI ES : ETOWAH
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT 01
CONTRACT TIME : 06/14/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : STPTEF-|759(300)

for constructing the Landscaping on I-759 at the U. S. #411
i nterchange in Gadsden.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 03092 CAMPBELL LANDSCAPE & | RRI GATI ON $ 165, 796. 20 100. 0000%
2 02020 EARNEST BENTLEY, | NC. $ 184, 345. 20 111.1878%
3 02040 BENTLEY TURF AND LANDSCAPE, | NC. $ 209, 139. 70 126. 1426%
4 06034 FORESTRY ENVI RONMENTAL SERVI CES, | NC. $ 241, 548. 95 145. 6903%



CALL ORDER

: 014
LETTI NG DATE :

11/01/02 10:00 AM

SET- ASI DE :

LINE NO /

|
| TEM CODE / ALT [
| TEM DESCRI PTI ON [

SECTI ON 0001  Tot al
|
0010 201B001 1. 000 ACRE]|
Sel ective O earing
0020 600A000
Mobi | i zati on
0030 6600094
Shrubs, Rosa Meidiland ' Royal
(Pink Meidiland Rose)
0040 660C112
Shr ubs,
(Dwar f Phitzer Juniper)
0050 660D042

I
LUMP

|
670. 000 EACH
Boni ca’ [

I
3615. 000 EACH|
Juni perus Phitzeriana Conpacta |

96. 000 EACH
Trees, Lagerstroem a |Indica 'Tuscarora' |
(Tuscarora Crepe Mrtle)

I
0060 660D059 18. 000 EACH

Trees, Magnolia Gandiflora 'd audia [
Wannanaker’ (C audia Magnoli a) [
0070 660D079 15. 000 EACH
Trees, Pinus Taeda (Loblolly Pine) [
0080 660D136 97.000 EACH
Trees, Quercus Shunmardi (Shumard Cak) |

0090 660H001 75140. 000 GAL |
Water (M ninum Bid OF $0.08 Per Gallon) |
0100 6601 000 LUMP|
Post Planting Care (MnimumBid O $7, |

Channel i zi ng Druns
SECTI ON TOTALS

200. 00) |
0110 6603000 957. 000 CuUYD|
Plant Ml ch |
0120 6630000 610. 000 LF |
Tree Protection Fencing |
0130 6653000 1261.000 LF |
Silt Fence, Type A |
0140 740B000 620. 000 SQFT|
Construction Signs |
0150 740D000 50. 000 EACH|
I

I

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 014 -2
TABULATI ON OF BI DS
CONTRACT | D : 20021101014 COUNTI ES : ETOWAH
DISTRICT  : 01
( 1 ) 03092 [( 2 ) 02020 3 ) 02040
CAVPBELL LANDSCAPE & | RRI GA | EARNEST BENTLEY, | NC. | BENTLEY TURF AND LANDSCAPE, | NC
I
UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ e
I I
7000. 00000 7000. 00| 1000. 00000 1000. 00| 7500. 00000 7500. 00
I I
12000. 00000 12000. 00|  10000. 00000 10000. 00| 7500. 00000 7500. 00
I I
20. 00000 13400. 00| 18. 00000 12060. 00| 20. 00000 13400. 00
| |
14. 00000 50610. 00| 13. 00000 46995. 00| 15. 00000 54225, 00
| |
150. 00000 14400. 00 270. 00000 25920. 00| 285. 00000 27360. 00
| |
160. 00000 2880. 00| 400. 00000 7200. 00| 400. 00000 7200. 00
| |
85. 00000 1275. 00| 125. 00000 1875. 00| 15. 00000 225. 00
I I
150. 00000 14550. 00| 270. 00000 26190. 00| 300. 00000 29100. 00
I I
0. 08000 6011. 20| 0. 08000 6011. 20| 0. 08000 6011. 20
I I
7200. 00000 7200. 00| 7200. 00000 7200. 00| 7200. 00000 7200. 00
| |
25. 00000 23925. 00| 18. 00000 17226. 00| 25. 00000 23925. 00
I I
1. 00000 610. 00| 3. 50000 2135. 00| 3. 00000 1830. 00
I I
5. 00000 6305. 00| 3. 00000 3783. 00| 3. 50000 4413. 50
I I
9. 00000 5580. 00| 25. 00000 15500. 00| 25. 00000 15500. 00
I I
1. 00000 50. 00| 25. 00000 1250. 00| 75. 00000 3750. 00
I I
$ 165, 796. 20| $ 184, 345. 20| $ 209, 139.70
____________________________ e
$ 165, 796. 20| $ 184, 345. 20| $ 209, 139.70



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 014 -3
TABULATI ON OF BI DS

CALL ORDER . 014 CONTRACT I D : 20021101014 COUNTI ES : ETOMH
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
SET- ASI DE
|( 4 ) 06034 | ( ) | ( )
| FORESTRY ENVI RONMENTAL SERV | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201B001 1. 000 ACRE]| 12000. 00000 12000. 00| [
Sel ective Cearing | | |
0020 600A000 LUMP| 25000. 00000 25000. 00| |
Mobi | i zati on [ | [
0030 6600094 670. 000 EACH| 40. 00000 26800. 00| |
Shrubs, Rosa Meidiland ' Royal Bonica’ | | |
(Pink Meidiland Rose) [ | [
0040 660C112 3615. 000 EACH| 17. 50000 63262. 50| |
Shrubs, Juni perus Phitzeriana Conpacta | | |
(Dwar f Phitzer Juniper) | [
0050 660D042 96. 000 EACH| 250. 00000 24000. 00| |
Trees, Lagerstroem a Indica 'Tuscarora' | | |
(Tuscarora Crepe Mrtle) | | |
0060 660D059 18. 000 EACH| 350. 00000 6300. 00| |
Trees, Magnolia Grandiflora 'd audia | | |
Wannanaker’ (C audia Magnoli a) | | |
0070 660D079 15. 000 EACH| 220. 00000 3300. 00| |
Trees, Pinus Taeda (Loblolly Pine) | | |
0080 660D136 97.000 EACH| 250. 00000 24250. 00| |
Trees, Quercus Shunmardi (Shumard Cak) | | |
0090 660H001 75140. 000 GAL | 0. 08000 6011. 20| |
Water(MnimumBid O $0.08 Per Gallon) | | |
0100 6601 000 LUMP| 12000. 00000 12000. 00| [
Post Planting Care (MninmumBid O $7, | | |
200. 00) | | |
0110 660J000 957.000 CUYD| 23. 00000 22011. 00| |
Pl ant Ml ch [ | [
0120 6630000 610.000 LF | 1. 50000 915. 00| [
Tree Protection Fencing | | |
0130 6653000 1261.000 LF | 4. 25000 5359. 25| [
Silt Fence, Type A | | |
0140 740B000 620. 000 SQFT| 12. 00000 7440. 00| |
Construction Signs | | |
0150 740D000 50. 000 EACH| 58. 00000 2900. 00| |
Channel i zi ng Druns [ | [
SECTI ON TOTALS [ $ 241, 548. 95| $ 0. 00| $ 0.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 015 -1
VENDOR RANKI NG

CALL ORDER : 015 CONTRACT ID : 20021101015 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
CONTRACT TIME : 10/01/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT(S) : APD- 471(511)

for constructing the Pavenent, Partial G ade and Drain on
Corridor "X' fromwest of U S #78 at Graysville to west of
C. R #112. Length 1.775 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 4,511, 557.82 100. 0000%
2 01018 APAC- ALABAMA, | NC. $ 4,589,102.54 101. 7188%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 4,708, 254. 97 104. 3598%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 015 -2
TABULATI ON OF BI DS

CALL ORDER : 015 CONTRACT I D : 20021101015 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 04013 [( 2 ) 01018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000 1000. 000 CuUYD| 3. 02000 3020. 00| 9. 15000 9150. 00| 4.50000 4500. 00
Uncl assi fi ed Excavation | | |
0020 210D000 25132. 000 CuUYD| 3. 02000 75898. 64| 7.03000 176677. 96| 4.50000 113094. 00
Borr ow Excavati on [ | [
0030 230A000 296. 000 RBST| 327. 18000 96845. 28| 328. 95000 97369. 20| 250. 00000 74000. 00
Roadbed Processing | | |
0040 301A012 171038. 000 SQYD| 3. 75000 641392. 50| 3. 73000 637971. 74| 4.03000 689283. 14
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0050 327E000 33928.000 TON | 24. 64000 835985. 92| 25. 24000 856342. 72| 25. 68000 871271. 04
Per neabl e Asphalt Treated Base | | |
0060 401A004 151182. 000 SQYD| 0. 55000 83150. 10| 0. 52000 78614. 64| 0. 50360 76135. 26
Bi t um nous Treatnent E | | |
0070 401A043 161567. 000 SQYD| 0. 81000 130869. 27| 0. 83000 134100. 61| 0. 80360 129835. 24
Bi t um nous Treatnent AE | | |
0080 405A000 4730. 000 GAL | 0. 86000 4067. 80| 3. 66000 17311. 80| 1. 00000 4730. 00
Tack Coat [ | [
0090 4100000 1. 000 EACH| 4204. 71000 4204. 71| 592. 39000 592. 39| 5000. 00000 5000. 00
Contractor Retained Profil ograph | | |
0100 410HO000 1.000 EACH| 24832. 84000 24832. 84| 1. 00000 1. 00| 50000. 00000 50000. 00
Mat eri al Remi xi ng Device | [
0110 424B582 48446. 000 TON | 24.14000 1169486. 44| 24.99000 1210665. 54| 25. 75000 1247484. 50
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0120 424C281 23061. 000 TON | 24. 13000 556461. 93| 25. 43000 586441. 23| 25. 75000 593820. 75
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0130 600A000 LUWP| 132289. 93000 132289. 93| 23695. 86000 23695. 86| 165083. 93000 165083. 93
Mobi | i zati on | [
0160 605A002 59194.000 LF | 2.71000 160415. 74| 2.72000 161007. 68| 2.74000 162191. 56
Pavement Edge Drain (Aggregate Filled | | |
Under dr ai n) | | |
0170 605B000 142. 000 EACH| 250. 11000 35515. 62] 251. 66000 35735. 72| 200. 00000 28400. 00
I I

Speci al Underdrain CQutlet, Type A [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 015 -3
TABULATI ON OF BI DS

CALL ORDER : 015 CONTRACT I D : 20021101015 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 04013 [( 2 ) o1018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., |INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0180 614A000 1082. 000 CUYD| 245. 97000 266139. 54| 185. 40000 200602. 80| 210. 00000 227220. 00
Sl ope Pavi ng [ | [

0190 6210020 5.000 EACH| 1585. 10000 7925. 50| 2060. 00000 10300. 00| 1500. 00000 7500. 00
Inlets, Type Y [ | [

0200 6210068 14. 000 EACH 1366. 47000 19130. 58| 1287. 50000 18025. 00| 1500. 00000 21000. 00
Inlets, Type Y (Partial) [ | [

0205 650A000 3310. 000 CuUYD| 10. 07000 33331. 70| 11. 10000 36741. 00| 6. 00000 19860. 00
Topsoi | | | |

0210 650B000 5200. 000 CUYD| 3. 02000 15704. 00| 6. 13000 31876. 00| 3. 00000 15600. 00
Topsoil From Stockpil es | | |

0220 652A050 36.000 ACRE| 551. 65000 19859. 40| 592. 25000 21321. 00| 385. 00000 13860. 00
Seeding (M x 1A) | | |

0230 6520000 132. 000 ACRE]| 43. 27000 5711. 64| 46. 35000 6118. 20| 50. 00000 6600. 00
Mowi ng I I I

0240 654A000 2478.000 SQYD| 2. 35000 5823. 30| 3.87000 9589. 86| 3. 50000 8673. 00
Sol i d Soddi ng | | |

0250 656A000 36.000 ACRE| 443. 48000 15965. 28| 412. 00000 14832. 00| 385. 00000 13860. 00
Mul ching, dass A Type 1 | | |

0260 659A001 4677.000 SQYD| 0. 76000 3554. 52| 1. 85000 8652. 45| 1. 75000 8184. 75
Erosi on Control Netting, Class B | |

0270 665A000 72.000 ACRE| 335. 32000 24143. 04| 386. 25000 27810. 00| 200. 00000 14400. 00
Tenporary Seedi ng | |

0280 665B000 72.000 ACRE| 379. 66000 27335. 52| 386. 25000 27810. 00| 200. 00000 14400. 00
Tenporary Ml ching [ |

0290 665F000 80. 000 EACH| 10. 07000 805. 60| 11. 13000 890. 40| 6. 00000 480. 00
Hay Bal es | | |

0300 6653000 7417.000 LF | 3. 02000 22399. 34| 4.57000 33895. 69| 2. 40000 17800. 80
Silt Fence, Type A | | |

0310 665N000 170. 000 TON | 11. 07000 1881. 90| 30. 22000 5137. 40| 20. 00000 3400. 00
Tenporary Coarse Aggregate For Inlet | | |
Protection | | |

0320 666A001 72.000 ACRE| 10. 87000 782. 64| 30. 90000 2224. 80| 10. 00000 720. 00
Pest Control Treatnment | | |

0330 680A000 LUMP| 63019. 00000 63019. 00| 71688. 00000 71688. 00| 60000. 00000 60000. 00
Engi neering Controls [ | [

0340 740B000 574.000 SOQFT| 8. 06000 4626. 44| 7. 64000 4385. 36| 8. 00000 4592. 00

I I

Construction Signs |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 015 -4
TABULATI ON OF BI DS

CALL ORDER : 015 CONTRACT I D : 20021101015 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :

(1 ) 04013 [( 2 ) o1018 (3 ) 07002

| DUNN CONSTRUCTI ON CO., |INC. | APAC- ALABAMA, | NC. | GOOD HOPE CONTRACTI NG CO., | NC.
LINE NO/ | TEM CODE / ALT | | |

| UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0350 740D000 155. 000 EACH| 28. 77000 4459. 35| 59. 50000 9222. 50| 25. 00000 3875. 00
Channel i zi ng Druns [ | [

0360 740F002 29. 000 EACH 224. 39000 6507. 31| 169. 23000 4907. 67| 200. 00000 5800. 00
Barri cades, Type II1I [ | [

0370 7401 005 8.000 EACH 414. 26000 3314. 08| 393. 04000 3144. 32| 400. 00000 3200. 00
Varni ng Lights, Type B (Detachabl e Head | | [

0380 742A001 2.000 EACH 1150. 71000 2301. 42| 5925. 00000 11850. 00| 10000. 00000 20000. 00
Port abl e Changeabl e Message Sign, Type | | |

0390 999 000 3000. 000 HOUR| 0. 80000 2400. 00| 0. 80000 2400. 00| 0. 80000 2400. 00
Trai nee Hours At 80 Cents Per Hour | | |

SECTI ON TOTALS | $ 4,511, 557. 82| $ 4,589, 102. 54| $ 4,708, 254.97



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 11/01/02
PACE : 017 -1

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
CONTRACT TIME : 225 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : NHF-0038(501)

for constructing the Grade, Drainage and Bridges (Dual) on
S.R #38 (U. S. #280) from C R #666 in Dadeville to Canp HilI.
Length 8.340 km

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D
14007 W S. NEWELL & SONS, | NC. 5, 831, 711. 02

1 $

2 14001 NEVELL ROADBUI LDERS, | NC. $ 5,892,583.78
3 18024 RACON, | NC. $ 6,029, 410. 39
4 01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. $ 6,315, 367.20

100. 0000%
101. 0438%
103. 3901%
108. 2936%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -2
TABULATI ON OF BI DS

Special Drilled Shaft Excavation, 1370
mm Di anet er

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206C010M 685.000 M2 | 1. 50000 1027. 50| 1. 80000 1233. 00| 9. 98000 6836. 30
Renmovi ng Concrete Driveway [ | [
0020 206D000M 58.000 M | 5. 00000 290. 00| 5. 00000 290. 00| 15. 57000 903. 06
Renmovi ng Pi pe [ | [
0030 206E000M 25.000 EACH 100. 00000 2500. 00| 75. 00000 1875. 00| 406. 89000 10172. 25
Renovi ng Headwal | s | | |
0040 210A000M 803918.000 M | 1. 44000 1157641. 92| 2. 25000 1808815. 50| 2. 03000 1631953. 54
Uncl assi fi ed Excavation | | |
0050 214A000M 12183.000 M3 | 4.37000 53239. 71| 4.80000 58478. 40| 4.82000 58722. 06
Structure Excavation | | |
0060 214B000OM 691.000 M | 0. 01000 6. 91| 0. 01000 6. 91| 23. 00000 15893. 00
Foundati on Backfill, Local [ | [
0070 214B001M 1276.000 M | 45. 75000 58377. 00| 0. 01000 12. 76| 23. 00000 29348. 00
Foundati on Backfill, Commerci al | | |
0080 430B012M 1425. 000 MTON| 14. 50000 20662. 50| 16. 00000 22800. 00| 17. 00000 24225. 00
Aggregate Surfacing (ALDOT #410 Or #467 | | |
0090 502A000M 235587.000 KG | 1. 06000 249722. 22| 0. 98000 230875. 26| 1. 09000 256789. 83
St eel Rei nforcenent | | |
0100 502B00OM LUMP| 50000. 00000 50000. 00| 73000. 00000 73000. 00| 70000. 00000 70000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure, STA. 1939+99. 7978 | | |
APPROX. 36862KG | | |
0110 502B001M LUMP| 50000. 00000 50000. 00| 73000. 00000 73000. 00| 70000. 00000 70000. 00
St eel Rei nforcenent For Bridge | | |
Superstructure STA. 1940+10. 1350 APPROX. | | |
36862KG | | |
0120 505MD02M 580.000 M | 70. 00000 40600. 00| 85. 00000 49300. 00| 85. 00000 49300. 00
Steel Piling Furnished And Driven (HP [ | [
310 x 79) | | |
0130 506A000M 50.000 M | 1950. 00000 97500. 00| 895. 00000 44750. 00| 895. 00000 44750. 00
Drilled Shaft Excavation, 1370 mm | | |
Di anet er | | |
0140 506B004M 40.000 M | 2500. 00000 100000. 00| 1970. 00000 78800. 00| 1970. 00000 78800. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -3
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 506C043M 88.000 M | 330. 00000 29040. 00| 260. 00000 22880. 00| 261. 00000 22968. 00
Drilled Shaft Construction, 1370 nmm | | [
Di aneter, O ass DS1 Concrete | | [
0160 508A000M 7400. 000 KG | 5. 00000 37000. 00| 6. 00000 44400. 00| 6. 00000 44400. 00
Structural Steel | | [
0170 510A000M 280.000 M | 395. 00000 110600. 00| 450. 00000 126000. 00| 400. 00000 112000. 00
Bri dge Substructure Concrete, Cass A | | [
0180 510C000M LUWP|  100000. 00000 100000. 00| 147000. 00000 147000. 00| 140000. 00000 140000. 00
Bri dge Concrete Superstructure STA. | | [
1939+99. 7978 APPROX. 281MB | | |
0190 510C001M LUWP|  100000. 00000 100000. 00| 147000. 00000 147000. 00| 140000. 00000 140000. 00
Bri dge Concrete Superstructure STA. | | [
1940+10. 1350 APPROX. 281MB | | |
0200 510E000M 1730.000 M2 | 3. 00000 5190. 00| 3. 00000 5190. 00| 3. 00000 5190. 00
Groovi ng Concrete Bridge Decks | | [
0210 511A001M 72.000 EACH 90. 00000 6480. 00| 300. 00000 21600. 00| 300. 00000 21600. 00
El ast oneric Bearings, Type 2 | | [
0220 513B005M 568.000 M | 352. 00000 199936. 00| 272. 00000 154496. 00| 272. 00000 154496. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type IIIM(Specialty Item | | [
0230 513B019M 382.000 M | 440. 00000 168080. 00| 328. 00000 125296. 00| 328. 00000 125296. 00
Pr et ensi oned- Prestressed Concrete | | [
G rders, Type BT-1600 (Specialty Item | | [
0240 524A010M 866.000 M3 | 475. 00000 411350. 00| 406. 10000 351682. 60| 378. 10000 327434. 60
Cul vert Concrete [ | [
0250 524B011M 667.000 M | 485. 00000 323495. 00| 367. 30000 244989. 10| 401. 37000 267713. 79
Cul vert Concrete Extension (Cast In | | [
Pl ace) [ | [
0260 530A001M 1162.000 M | 54. 50000 63329. 00| 56. 50000 65653. 00| 55. 27000 64223. 74
450 mm Roadway Pipe (Cass 3 RC.) | | |
0270 530A002M 506.000 M | 68. 00000 34408. 00| 69. 00000 34914. 00| 71. 86000 36361. 16
600 mMm Roadway Pipe (Class 3 R C.) | | |
0280 530A003M 390.000 M | 92. 75000 36172. 50| 91. 50000 35685. 00| 89. 95000 35080. 50
750 mm Roadway Pipe (Class 3 R C.) | | |
0290 530A004M 236.000 M | 123. 00000 29028. 00| 116. 00000 27376. 00| 114. 48000 27017. 28
900 mm Roadway Pipe (Class 3 R C.) | | |
0300 530A006M 56.000 M | 175. 00000 9800. 00| 189. 00000 10584. 00| 158. 65000 8884. 40
I I I

1200 mm Roadway Pipe (Class 3 R C.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -4
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0310 530A101M 9.000 M | 55. 00000 495. 00| 100. 00000 900. 00| 130. 82000 1177. 38
450 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) [ | |
0320 530A102M 12.000 M | 69. 00000 828. 00| 102. 00000 1224. 00| 144. 86000 1738. 32
600 mMm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) [ | |
0330 530A800M 6.000 M | 60. 00000 360. 00| 100. 00000 600. 00| 81. 31000 487. 86
375 nm Roadway Pipe (2.0 nm Val | [ | [
Thi ckness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi red) | | |
0340 530A801M 11.000 M | 62. 00000 682. 00| 100. 00000 1100. 00| 83. 66000 920. 26
450 mm Roadway Pipe (2.0 nm Wl | [ | [
Thi ckness C.C. S.) (Stack Pipe) (No | | |
Beddi ng Requi red) | | |
0350 530B002M 32.000 M | 98. 00000 3136. 00| 107. 00000 3424. 00| 116. 15000 3716. 80
725 mm Span X 460 nm Ri se Roadway Pipe | | |
(dass 3 RC) | | |
0360 530B006M 72.000 M | 230. 00000 16560. 00| 284. 00000 20448. 00| 220. 91000 15905. 52
1485 mm Span X 915 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |
0370 535A001M 15.000 M | 50. 00000 750. 00| 75. 00000 1125. 00| 51. 37000 770. 55
450 mm Si de Drain Pipe [ | |
0380 535A002M 107.000 M | 58. 00000 6206. 00| 60. 00000 6420. 00| 56. 10000 6002. 70
600 nm Si de Drain Pipe [ | |
0390 535A003M 45.000 M | 78. 00000 3510. 00| 80. 00000 3600. 00| 82. 96000 3733. 20
750 nmm Si de Drain Pipe [ | |
0400 535A004M 60.000 M | 89. 00000 5340. 00| 100. 00000 6000. 00| 101. 27000 6076. 20
900 nm Si de Drain Pipe [ | |
0410 535A652M 186.000 M | 74.00000 13764. 00| 60. 00000 11160. 00| 69. 41000 12910. 26
600 nm Si de Drain Pipe (Tenporary) | | [
0420 600A000M LUWP| 634136. 00000 634136. 00| 325000. 00000 325000. 00] 391795. 13000 391795. 13
Mobi | i zati on [ | |
0430 601A000M 1. 000 EACH| 2500. 00000 2500. 00| 1. 00000 1. 00| 2000. 00000 2000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratories [ | [
0440 603A002M 1. 000 EACH| 13000. 00000 13000. 00| 1. 00000 1. 00| 17500. 00000 17500. 00
I I I

Furni shing Type 3 Field Ofice



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -5
TABULATI ON OF BI DS

1485 mm Span, 915 mm Ri se Roadway Pipe |
End Treatnment, Class 1 |

0580 620A000M 1.000 M3 | 1000. 00000 1000. 00
M nor Structure Concrete |

500. 00000 500. 00 1000. 00000 1000. 00

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0450 606A000M 100.000 M | 28. 00000 2800. 00| 30. 00000 3000. 00| 23. 97000 2397.00
150 mm Underdrain Pi pe | | |
0460 610C001M 12859. 000 MIQON| 19. 50000 250750. 50| 19. 60000 252036. 40| 19. 90000 255894. 10
Loose Riprap, Class 2 | | |
0470 610D000M 8303.000 M2 | 2.00000 16606. 00| 2. 70000 22418. 10| 2.00000 16606. 00
Fi |l ter Bl anket [ | [
0480 614A000M 2369.000 M | 245. 00000 580405. 00| 222. 35000 526747. 15| 238. 33000 564603. 77
Sl ope Pavi ng [ | [
0490 619A002M 33.000 EACH 450. 00000 14850. 00| 350. 00000 11550. 00| 516. 84000 17055. 72
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0500 619A003M 14. 000 EACH 600. 00000 8400. 00| 375. 00000 5250. 00| 580. 83000 8131. 62
600 mMm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0510 619A004M 7.000 EACH 750. 00000 5250. 00| 650. 00000 4550. 00| 750. 64000 5254. 48
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0520 619A005M 8.000 EACH 900. 00000 7200. 00| 850. 00000 6800. 00| 868. 42000 6947. 36
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0530 619A057M 1. 000 EACH| 1900. 00000 1900. 00| 1800. 00000 1800. 00| 1531. 47000 1531. 47
1200 mm Roadway Pi pe End Treat nent, | | |
Class 2 | | |
0540 619A102M 12. 000 EACH| 600. 00000 7200. 00| 375. 00000 4500. 00| 656. 66000 7879. 92
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0550 619A103M 6. 000 EACH| 750. 00000 4500. 00| 600. 00000 3600. 00| 730. 82000 4384. 92
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0560 619A104M 8.000 EACH 900. 00000 7200. 00| 850. 00000 6800. 00| 868. 42000 6947. 36
900 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0570 619B021M 1. 000 EACH| 1250. 00000 1250. 00| 1200. 00000 1200. 00| 1064. 27000 1064. 27
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -6
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0590 621A000M 26.000 EACH 1850. 00000 48100. 00| 1500. 00000 39000. 00| 2509. 83000 65255. 58
Junction Boxes, Type 1, 1P O 5 | | |
0600 621A001M 7.000 EACH 1950. 00000 13650. 00| 1500. 00000 10500. 00| 2523. 86000 17667. 02
Junction Boxes, Type 1, 2P O 5 | | |
0610 621A013M 1. 000 EACH| 3450. 00000 3450. 00| 2500. 00000 2500. 00| 3761. 47000 3761. 47
Junction Boxes, Type Speci al [ | [
0620 621B00OM 15. 000 EACH| 475. 00000 7125. 00| 375. 00000 5625. 00| 567. 73000 8515. 95
Junction Box Units, Type 1, 1P O 5 | | |
0630 621B001M 2.000 EACH 575. 00000 1150. 00| 375. 00000 750. 00| 567. 73000 1135. 46
Junction Box Units, Type 1, 2P O 5 | | |
0640 621C004M 2.000 EACH 2650. 00000 5300. 00| 2500. 00000 5000. 00| 2715. 21000 5430. 42
Inlets, Type CGH | | |
0650 621C020M 59. 000 EACH| 1650. 00000 97350. 00| 1600. 00000 94400. 00| 1716. 57000 101277. 63
Inlets, Type Y [ | |
0660 621C109M 1. 000 EACH| 3150. 00000 3150. 00| 3500. 00000 3500. 00| 3627. 26000 3627. 26
Inlets, Type PD [ | |
0670 621C110M 1. 000 EACH| 4500. 00000 4500. 00| 6000. 00000 6000. 00| 5078. 86000 5078. 86
Inlets, Type PD-6 | | |
0680 621D019M 78.000 EACH| 450. 00000 35100. 00| 375. 00000 29250. 00| 408. 67000 31876. 26
Inlet Units, Type Y | | |
0690 6211 001M 1. 000 EACH| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 3281. 70000 3281. 70
Stilling Basins, Type 1 [ | |
0700 650B000M 47500. 000 M3 | 1. 75000 83125. 00| 2. 15000 102125. 00| 2. 50000 118750. 00
Topsoil From Stockpil es | | |
0710 652A054M 20.000 HA | 1235. 50000 24710. 00| 2000. 00000 40000. 00| 900. 00000 18000. 00
Seedi ng (M x 2A) | | |
0720 652A056M 10.000 HA | 1235. 50000 12355. 00| 2000. 00000 20000. 00| 900. 00000 9000. 00
Seedi ng (M x 2E) | | |
0730 652B053M 10.000 HA | 741. 30000 7413. 00| 1. 00000 10. 00| 900. 00000 9000. 00
Tenporary Seeding (M x 2AT) | | [
0740 652C000M 40.000 HA | 111. 20000 4448. 00| 100. 00000 4000. 00| 63. 00000 2520. 00
Mowi ng I I I
0750 652D054M 10.000 HA | 1235. 50000 12355. 00| 1. 00000 10. 00| 900. 00000 9000. 00
Seeding In Stubble (Mx 2A) | | |
0760 654A001M 5741.000 M2 | 3. 60000 20667. 60| 3. 60000 20667. 60| 3. 00000 17223. 00
Soli d Soddi ng (Bernuda) | | |
0770 656A000M 30.000 HA | 1050. 18000 31505. 40| 1000. 00000 30000. 00| 900. 00000 27000. 00
I I I

Mul ching, dass A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -7
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0780 656A001M 10.000 HA | 1111. 95000 11119. 50| 1000. 00000 10000. 00| 900. 00000 9000. 00
Mul ching, dass A Type 2 | | |

0785 659A000M 2500.000 M2 | 1. 80000 4500. 00| 2. 00000 5000. 00| 1. 85000 4625. 00
Erosion Control Netting, Cass A | | |

0790 665A000M 51.000 HA | 679. 53000 34656. 03] 1. 00000 51. 00| 800. 00000 40800. 00
Tenporary Seedi ng | | |

0800 665B000M 51.000 HA | 926. 53000 47253. 03] 1. 00000 51. 00| 800. 00000 40800. 00
Tenporary Ml ching [ | [

0810 665C001M 100.000 M | 30. 00000 3000. 00| 50. 00000 5000. 00| 59. 50000 5950. 00
450 mm Tenporary Pi pe | | |

0820 665F000M 1343. 000 EACH| 5. 00000 6715. 00| 5. 00000 6715. 00| 5. 00000 6715. 00
Hay Bal es | | |

0830 665H000M 4.000 EACH 500. 00000 2000. 00| 1000. 00000 4000. 00| 621. 58000 2486. 32
Erosi on Control Check Dans, Type 1 [ | |

0840 6651 000M 330. 000 Mroy 19. 50000 6435. 00| 19. 60000 6468. 00| 30. 19000 9962. 70
Tenporary Riprap, Cass 2 | | [

0850 665J000M 4315.000 M | 9. 50000 40992. 50| 12. 00000 51780. 00| 7.29000 31456. 35
Silt Fence, Type A | | |

0860 665K000M 144.000 M3 | 4. 00000 576. 00| 6. 50000 936. 00| 10. 77000 1550. 88
Dr ai nage Sunp Excavation | | |

0870 665N000M 189. 000 MIQN| 16. 00000 3024. 00| 16. 00000 3024. 00| 20. 95000 3959. 55
Tenmporary Coarse Aggregate For Inlet | | |
Protection | | |

0880 666A001M 40.000 HA | 61. 78000 2471. 20| 1. 00000 40. 00| 0. 00000 0.00
Pest Control Treatnment | | |

0890 680A000M LUMP| 55000. 00000 55000. 00| 80000. 00000 80000. 00] 105904. 24000 105904. 24
Engi neering Controls [ | [

0900 713A000M 12.000 M | 350. 00000 4200. 00| 350. 00000 4200. 00| 350. 00000 4200. 00
Per manent Barri cades | | |

0910 740B00OM 100. 000 M2 | 80. 00000 8000. 00| 135. 00000 13500. 00| 153. 49000 15349. 00
Construction Signs | | |

0920 740D000M 266. 000 EACH| 35. 00000 9310. 00| 84. 00000 22344. 00| 76. 28000 20290. 48
Channel i zi ng Druns [ | [

0930 740F002M 70.000 EACH 175. 00000 12250. 00| 250. 00000 17500. 00| 272. 36000 19065. 20
Barri cades, Type |II [ | [

0940 7401 005M 2.000 EACH 300. 00000 600. 00| 400. 00000 800. 00| 752. 19000 1504. 38

I I

Warni ng Lights, Type B (Detachéble Head |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PACE : 017 -8
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14007 | ( 2 ) 14001 | ( 3 ) 18024
| W S. NEWELL & SONS, | NC. | NEWELL RQADBUI LDERS, | NC. | RACON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0950 999 000M 4500. 000 HOUR| 0. 80000 3600. 00| 0. 80000 3600. 00| 0. 80000 3600. 00
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 5,831, 711. 02| $ 5,892,583. 78| $ 6,029, 410. 39
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -9
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 04
SET- ASI DE :
|(_ 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT
------------------------------------------ o B

SECTI ON 0001  Tot al

I
0010 206C010M 685.000 M2 | 6. 00000 4110. 00
Renmovi ng Concrete Driveway [
0020 206D000OM 58.000 M | 40. 00000 2320. 00
Renmovi ng Pi pe |
0030 206E000M 25.000 EACH 180. 00000 4500. 00
Renmovi ng Headwal | s [
0040 210A000M 803918.000 M3 | 1. 75000 1406856. 50
Uncl assi fied Excavation |
0050 214A000M 12183.000 M3 | 10. 00000 121830. 00
Structure Excavation |
0060 214B0O00OM 691.000 M3 | 25. 00000 17275. 00
Foundat i on Backfill, Local |
0070 214B001M 1276.000 M3 | 55. 00000 70180. 00
Foundati on Backfill, Conmerci al [
0080 430B012M 1425. 000 MroN| 15. 00000 21375. 00
Aggregate Surfacing (ALDOT #410 Or #467 |
0090 502A000M 235587.000 KG | 1. 20000 282704. 40
St eel Rei nf orcenment |
0100 502BO0OOM LUMP| 36000. 00000 36000. 00
I

St eel Rei nforcenment For Bridge
Superstructure, STA. 1939+99. 7978 |
APPROX. 36862KG [

0110 502B001M LUMP| 36000. 00000 36000. 00
St eel Rei nforcenent For Bridge |
Superstructure STA. 1940+10. 1350 APPROX.

Special Drilled Shaft Excavation, 1370
mm Di anet er

I

36862KG |
0120 505MD02M 580.000 M | 80. 00000 46400. 00

Steel Piling Furnished And Driven (HP [

310 x 79) [
0130 506A000M 50.000 M | 330. 00000 16500. 00

Drilled Shaft Excavation, 1370 mm |

Di anet er [
0140 506B004M 40.000 M | 3600. 00000 144000. 00

I

I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -10
TABULATI ON OF BI DS

CALL ORDER : 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOOSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 04
SET- ASI DE :
|(_ 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AVOUNT| UNIT PRI CE ANVOUNT
------------------------------------------ o B
0150 506C043M 88.000 M 360. 00000 31680. 00|

Drilled Shaft Construction, 1370 mm
Di ameter, Cass DS1 Concrete

I

I I
0160 508A000M 7400.000 KG | 5. 25000 38850.

I

I

I

I

I

I I

00| I

Structural Steel | |
0170 510A000M 280.000 M3 460. 00000 128800. 00| [
Bri dge Substructure Concrete, Cass A | |
0180 510C000M LUMP|  170000. 00000 170000. 00| [
Bri dge Concrete Superstructure STA. | | [
1939+99. 7978 APPROX. 281M3 | | [
0190 510C001M LUMP|  170000. 00000 170000. 00| [
Bri dge Concrete Superstructure STA. | | [
1940+10. 1350 APPROX. 281MB | | |
0200 510E000M 1730.000 M2 | 2. 00000 3460. 00| [
Groovi ng Concrete Bridge Decks | | [
0210 511A001M 72.000 EACH| 92. 00000 6624. 00| [
El astoneri c Bearings, Type 2 | | [
0220 513B0O05M 568.000 M | 275. 00000 156200. 00| [
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIIM(Specialty Item | | [
0230 513B019M 382.000 M | 375. 00000 143250. 00| [
Pr et ensi oned- Prestressed Concrete | | |

G rders, Type BT-1600 (Specialty Item | | [
0240 524A010M 866.000 M3 | 470. 00000 407020. 00| [
Cul vert Concrete | | [
0250 524B011M 667.000 M3 | 480. 00000 320160. 00| [
Cul vert Concrete Extension (Cast In | | [

Pl ace) | | [
0260 530A001M 1162.000 M | 85. 00000 98770. 00| [
450 mm Roadway Pipe (Cass 3 RC.) | | |
0270 530A002M 506.000 M | 95. 00000 48070. 00| [
600 mMm Roadway Pipe (Class 3 R C.) | | |
0280 530A003M 390.000 M | 130. 00000 50700. 00| [
750 mm Roadway Pipe (Class 3 R C.) | | |
0290 530A004M 236.000 M | 155. 00000 36580. 00| [
900 mm Roadway Pipe (Class 3 R C.) | | |
0300 530A006M 56.000 M | 220. 00000 12320. 00| |
I I I

1200 mm Roadway Pipe (Class 3 R C.)



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -11
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0310 530A101M 9.000 M | 200. 00000 1800. 00| [
450 mm Roadway Pipe (Cass 3 RC) | | |
( Ext ensi on) [ | [
0320 530A102M 12.000 M | 200. 00000 2400. 00| [
600 mMm Roadway Pipe (Class 3 R C.) | | |
( Ext ensi on) [ | [
0330 530A800M 6.000 M | 145. 00000 870. 00| |
375 nm Roadway Pipe (2.0 nm Val | [ | [
Thi ckness C.C.S.) (Stack Pipe) (No | | |
Beddi ng Requi red) | | |
0340 530A801M 11.000 M | 250. 00000 2750. 00| |
450 mm Roadway Pipe (2.0 nm Wl | [ | [
Thi ckness C.C. S.) (Stack Pipe) (No | | |
Beddi ng Requi red) | | |
0350 530B002M 32.000 M | 170. 00000 5440. 00| |
725 mm Span X 460 nm Ri se Roadway Pipe | | |
(dass 3 RC) | | |
0360 530B006M 72.000 M | 350. 00000 25200. 00| |
1485 mm Span X 915 mm R se Roadway Pi pe | | |
(dass 3 RC) | | |
0370 535A001M 15.000 M | 55. 00000 825. 00| [
450 mm Side Drain Pipe | | |
0380 535A002M 107.000 M | 120. 00000 12840. 00| |
600 mMm Side Drain Pipe | | |
0390 535A003M 45.000 M | 125. 00000 5625. 00| |
750 mm Si de Drain Pipe | | |
0400 535A004M 60.000 M | 160. 00000 9600. 00| |
900 mm Side Drain Pipe | | |
0410 535A652M 186.000 M | 80. 00000 14880. 00| [
600 nm Si de Drain Pipe (Tenporary) | | [
0420 600A000M LUWP|  350000. 00000 350000. 00| |
Mobi | i zati on [ | [
0430 601A000M 1. 000 EACH| 5000. 00000 5000. 00| |
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0440 603A002M 1. 000 EACH| 5000. 00000 5000. 00| |
I I I

Furni shing Type 3 Field Ofice



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -12
TABULATI ON OF BI DS

1485 mm Span, 915 mm Ri se Roadway Pipe |
End Treatnment, Class 1 |

0580 620A000M 1.000 M3 | 1000. 00000 1000. 00
M nor Structure Concrete |

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|[( 4 ) 01059 ¢ ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | [
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0450 606A000M 100.000 M | 35. 00000 3500. 00| [
150 mm Underdrain Pi pe | | |
0460 610C001M 12859. 000 MIQON| 25. 00000 321475. 00| |
Loose Riprap, Class 2 | | |
0470 610D000M 8303.000 M2 | 2.00000 16606. 00| |
Fi |l ter Bl anket [ | [
0480 614A000M 2369.000 M | 250. 00000 592250. 00| |
Sl ope Pavi ng [ | [
0490 619A002M 33.000 EACH 460. 00000 15180. 00| |
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0500 619A003M 14. 000 EACH 610. 00000 8540. 00| |
600 mMm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0510 619A004M 7.000 EACH 765. 00000 5355. 00| |
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0520 619A005M 8.000 EACH 920. 00000 7360. 00| [
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0530 619A057M 1. 000 EACH| 2000. 00000 2000. 00| |
1200 mm Roadway Pi pe End Treat nent, | | |
Class 2 | | |
0540 619A102M 12. 000 EACH| 610. 00000 7320. 00| |
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0550 619A103M 6. 000 EACH| 765. 00000 4590. 00| |
750 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0560 619A104M 8.000 EACH 920. 00000 7360. 00| |
900 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0570 619B021M 1. 000 EACH| 1300. 00000 1300. 00| [
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -13
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0590 621A000M 26.000 EACH 1900. 00000 49400. 00| [
Junction Boxes, Type 1, 1P O 5 | | |
0600 621A001M 7.000 EACH 2000. 00000 14000. 00| |
Junction Boxes, Type 1, 2P O 5 | | |
0610 621A013M 1. 000 EACH| 3500. 00000 3500. 00| [
Junction Boxes, Type Speci al | | |
0620 621B00OM 15. 000 EACH| 490. 00000 7350. 00| [
Junction Box Units, Type 1, 1P O 5 | | |
0630 621B001M 2.000 EACH 590. 00000 1180. 00| |
Junction Box Units, Type 1, 2P O 5 | | |
0640 621C004M 2.000 EACH 2700. 00000 5400. 00| |
Inlets, Type CGH [ | [
0650 621C020M 59. 000 EACH| 1700. 00000 100300. 00| |
Inlets, Type Y [ | [
0660 621C109M 1. 000 EACH| 3200. 00000 3200. 00| |
Inlets, Type PD [ | [
0670 621C110M 1. 000 EACH| 4600. 00000 4600. 00| [
Inlets, Type PD-6 | | |
0680 621D019M 78.000 EACH| 460. 00000 35880. 00| |
Inlet Units, Type Y | | |
0690 6211 001M 1. 000 EACH| 3800. 00000 3800. 00| |
Stilling Basins, Type 1 [ | [
0700 650B000M 47500. 000 M3 | 4. 00000 190000. 00| |
Topsoil From Stockpil es | | |
0710 652A054M 20.000 HA | 960. 00000 19200. 00| [
Seeding (M x 2A) | | |
0720 652A056M 10.000 HA | 1000. 00000 10000. 00| [
Seeding (M x 2E) | | |
0730 652B053M 10.000 HA | 850. 00000 8500. 00| |
Tenporary Seeding (M x 2AT) | | [
0740 652C000M 40.000 HA | 75. 00000 3000. 00| |
Mowi ng I I I
0750 652D054M 10.000 HA | 750. 00000 7500. 00| |
Seeding In Stubble (Mx 2A) | | |
0760 654A001M 5741.000 M2 | 3. 30000 18945. 30| |
Soli d Soddi ng (Bernuda) | | |
0770 656A000M 30.000 HA | 930. 00000 27900. 00| |
I I I

Mil ching, Cass A Type 1



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -14
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0780 656A001M 10.000 HA | 970. 00000 9700. 00| [
Mul ching, dass A Type 2 | | |
0785 659A000M 2500.000 M2 | 1. 00000 2500. 00| |
Erosion Control Netting, Cass A | | |
0790 665A000M 51.000 HA | 800. 00000 40800. 00| |
Tenporary Seedi ng | | |
0800 665B000M 51.000 HA | 750. 00000 38250. 00| |
Tenporary Ml ching [ | [
0810 665C001M 100.000 M | 45. 00000 4500. 00| [
450 mm Tenporary Pi pe | | |
0820 665F000M 1343. 000 EACH| 7. 00000 9401. 00| |
Hay Bal es | | |
0830 665H000M 4.000 EACH 1000. 00000 4000. 00| |
Erosi on Control Check Dans, Type 1 [ | |
0840 6651 000M 330. 000 Mroy 25. 00000 8250. 00| |
Tenporary Riprap, Cass 2 | | [
0850 665J000M 4315.000 M | 14. 00000 60410. 00| |
Silt Fence, Type A | | |
0860 665K000M 144.000 M3 | 10. 00000 1440. 00| |
Dr ai nage Sunp Excavation | | |
0870 665N000M 189. 000 MIQN| 20. 00000 3780. 00| |
Tenmporary Coarse Aggregate For Inlet | | |
Protection | | |
0880 666A001M 40.000 HA | 10. 00000 400. 00| |
Pest Control Treatnment | | |
0890 680A000M LUWP|  100000. 00000 100000. 00| |
Engi neering Controls [ | [
0900 713A000M 12.000 M | 360. 00000 4320. 00| |
Per manent Barri cades | | |
0910 740B00OM 100. 000 M2 | 115. 00000 11500. 00| [
Construction Signs | | |
0920 740D000M 266. 000 EACH| 60. 00000 15960. 00| |
Channel i zi ng Druns [ | [
0930 740F002M 70.000 EACH 185. 00000 12950. 00| |
Barri cades, Type |II [ | [
0940 7401 005M 2.000 EACH 675. 00000 1350. 00| |
I I

Warni ng Lights, Type B (Detachéble Head |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 017 -15
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20021101017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 01059 | ( ) | ( )
| ADVANCE CONSTRUCTI ON SERVI C | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0950 999 000M 4500. 000 HOUR| 0. 80000 3600. 00| [
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS [ $ 6,315, 367. 20| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER . 018 CONTRACT I D : 20021101018
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
CONTRACT TIME : 300 Cal endar Days

CONTRACT DESCRI PTI ON :

for constructing the Wdening (Including Bridges, Signing
and Signals) on U S #280 from|-459 to Perimeter Park South
in Muntain Brook. Length 0.558 ni.

DATE : 11/01/02
PACE : 018 -1

COUNTI ES : JEFFERSON
PROJECT(S) : | M 459(303)

TOTAL % OVER

BI D LOW BI D
$ 2,985, 221.41 100. 0000%
$ 3,992, 264.11 133. 7343%
$ 3,994, 146. 67 133. 7973%
$

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 01007 ALABAMA BRI DGE BUI LDERS, | NC.
2 19007 SCOTT BRI DGE COVPANY, | NC.
3 04008 R R DAWSON BRI DGE COVPANY, LLC
4 07003 R E. GRILLS CONSTRUCTI ON CO., | NC.

4,211, 499. 84

141. 0783%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -2
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 28710. 00000 28710. 00| 375000. 00000 375000. 00| 300000. 00000 300000. 00
Clearing & G ubbing (Approximately 3 | | [
acres) | | |
0020 206A050 LUMP| 50000. 00000 50000. 00| 150000. 00000 150000. 00| 75000. 00000 75000. 00
Removal O A d Bridge, Station(Partial) | | |
38+46.98 U.S. 280 E.B. | | |
0030 206A051 LUMP| 20000. 00000 20000. 00| 35000. 00000 35000. 00| 25000. 00000 25000. 00
Renmobval O A d Bridge, Station | | |
(Partial) 46+89.23 U. S. 280 E.B. | | |
0040 206A052 LUMP| 30000. 00000 30000. 00| 50000. 00000 50000. 00| 50000. 00000 50000. 00
Renmoval O A d Bridge, Station | | |
(Partial) 45+03.74 Ranp B | | |
0050 2060001 36.000 SQYD| 77.16000 2777. 76| 250. 00000 9000. 00| 275. 00000 9900. 00
Renovi ng Concrete Pavenent | | |
0060 2060002 256. 000 SQYD| 52. 80000 13516. 80| 31. 00000 7936. 00| 34. 10000 8729. 60
Renovi ng Concrete Sl ope Paving | | |
0070 2060016 159. 000 SQYD| 74.03000 11770. 77| 11. 50000 1828. 50| 38. 50000 6121. 50
Renovi ng Concrete Sl ope Paving (Under | | |
Bri dges) [ | [
0080 206D000 95.000 LF | 83. 17000 7901. 15| 14. 00000 1330. 00| 15. 40000 1463. 00
Renmovi ng Pi pe [ | [
0090 206D001 238.000 LF | 3. 15000 749. 70| 29. 00000 6902. 00| 0. 55000 130. 90
Renmovi ng Guardrai | [ | [
0100 206D002 652.000 LF | 19. 40000 12648. 80| 8. 00000 5216. 00| 8. 80000 5737. 60
Renmovi ng Curb [ | [
0110 206D003 1866.000 LF | 16. 07000 29986. 62| 10. 00000 18660. 00| 11. 00000 20526. 00
Renoving Curb And Gutter | | |
0120 206D010 60.000 LF | 87.12000 5227. 20| 100. 00000 6000. 00| 110. 00000 6600. 00
Renmovi ng Safety Barrier [ | [
0130 206E001 6. 000 EACH| 735. 72000 4414. 32| 995. 00000 5970. 00| 1094. 50000 6567. 00
Renmoving Inlets | [
0140 206E008 8.000 EACH 131. 25000 1050. 00| 460. 00000 3680. 00| 55. 00000 440. 00
Renovi ng GQuardrail End Anchor (Al Type | | [
0150 210A000 4240. 000 CUYD| 22. 45000 95188. 00| 22.00000 93280. 00| 24. 20000 102608. 00
I I

Uncl assi fied Excavation |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -3
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxi num
Aggregate Size Mx, ESAL Range E

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0160 210D021 500. 000 CUYD| 22. 45000 11225. 00| 63. 00000 31500. 00| 69. 30000 34650. 00
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 or Better ) | | |
0170 214A000 752.000 CUYD| 25. 05000 18837. 60| 17. 00000 12784. 00| 18. 70000 14062. 40
Structure Excavation | | [
0180 214B001 148. 000 CUYD| 36. 80000 5446. 40| 46. 00000 6808. 00| 50. 60000 7488. 80
Foundati on Backfill, Commrerci al | | |
0190 215A000 602. 000 CUYD| 30. 00000 18060. 00| 50. 00000 30100. 00| 50. 00000 30100. 00
Uncl assified Bridge Excavation | | [
0200 215B000 LUMP| 10000. 00000 10000. 00| 50000. 00000 50000. 00| 25000. 00000 25000. 00
Cof ferdams Or Sheeting And Shori ng, | | |
Station 38+46.98 U.S. 280 E.B. | | |
0210 215B001 LUMP| 5000. 00000 5000. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
Cof ferdams Or Sheeting And Shori ng, | | |
Station 46+89. 23 US-280 E. B. | | |
0220 215B002 LUMP| 10000. 00000 10000. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
Cof ferdams Or Sheeting And Shori ng, | | |
Station 45+03.74 Ranp B | | |
0230 305B061 100. 000 TON | 17. 45000 1745. 00| 37.00000 3700. 00| 40. 70000 4070. 00
Coarse Aggregate, Section 801, ALDOT #4 | | |
For M scel | aneous Use | | |
0240 401B108 420. 000 SQYD| 15. 24000 6400. 80| 7.50000 3150. 00| 8. 25000 3465. 00
Bi t um nous Treatment G (Wth Pol yner | | [
Addi tive) | [
0250 405A000 549. 000 GAL | 1. 34000 735. 66| 2. 00000 1098. 00| 2. 20000 1207. 80
Tack Coat | | |
0260 408A052 2551. 000 SQYD| 7.53000 19209. 03] 5. 00000 12755. 00| 5. 50000 14030. 50
Pl ani ng Exi sting Pavenent | [
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0270 424A281 672.000 TON | 56. 12000 37712. 64| 55. 00000 36960. 00| 60. 50000 40656. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range E [ | [
0280 424A287 30.000 TON | 84. 70000 2541. 00| 85. 00000 2550. 00| 93. 50000 2805. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -4
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0290 424B282 963.000 TON | 55. 90000 53831. 70| 52. 50000 50557. 50| 57. 75000 55613. 25
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0300 424B290 25.000 TON | 86. 52000 2163. 00| 100. 00000 2500. 00| 110. 00000 2750. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0310 424B582 1916. 000 TON | 53. 45000 102410. 20| 42.50000 81430. 00| 46. 75000 89573. 00
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0320 424C281 1086. 000 TON | 53. 42000 58014. 12| 47.50000 51585. 00| 52. 25000 56743. 50
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0330 430B026 150. 000 TON | 36. 10000 5415. 00| 30. 00000 4500. 00| 33. 00000 4950. 00
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I
0340 450B000 336. 000 SQYD| 75. 00000 25200. 00| 100. 00000 33600. 00| 150. 00000 50400. 00
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0350 502A000 57933.000 LB | 0. 50000 28966. 50| 0. 57000 33021. 81| 0. 55000 31863. 15
St eel Rei nf orcenent | | |
0360 502B000 LUMP| 30000. 00000 30000. 00| 40000. 00000 40000. 00| 29000. 00000 29000. 00
St eel Rei nforcenent For Bridge | | |
Superstructure, Station 38+46.98 U. S. [ | [
280 E. B., Approx. [ | [
0370 502B001 LUMP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 11000. 00000 11000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure Station 46+89.23 U. S. [ | [
280 E. B., Approx. [ | [
0380 502B002 LUMP| 20000. 00000 20000. 00| 30000. 00000 30000. 00| 20000. 00000 20000. 00
St eel Rei nforcenment For Bridge | | |
Superstructure Station 45+03.74 Ranp B, | | |
Approx. 35913 | |
0390 505@002 11. 000 EACH 90. 00000 990. 00| 170. 00000 1870. 00| 100. 00000 1100. 00
I I

Pile Points (Type A, 10") [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -5
TABULATI ON OF BI DS

Pr et ensi oned- Prestressed Concrete
Grders, Type | (Specialty Item

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0400 505Q003 9.000 EACH| 100. 00000 900. 00| 200. 00000 1800. 00| 100. 00000 900. 00
Pile Points (Type A 12") | [
0410 505MD00 486.000 LF | 20. 00000 9720. 00| 50. 00000 24300. 00| 27. 00000 13122. 00
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |
0420 505MD02 336.000 LF | 22. 00000 7392. 00| 45. 00000 15120. 00| 30. 00000 10080. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0430 508A000 5080. 000 LB | 2. 50000 12700. 00| 5. 00000 25400. 00| 3. 00000 15240. 00
Structural Steel | | |
0440 508B000 1.000 EACH  325000. 00000 325000. 00| 400000. 00000 400000. 00| 400000. 00000 400000. 00
Structural Steel Superstructure, | | |
71 9"-90'-90'-90'-71" 9" Lbs. | | |
(SPECI ALI TY | TEM | | |
0450 508B001 1.000 EACH  170000. 00000 170000. 00| 200000. 00000 200000. 00| 225000. 00000 225000. 00
Structural Steel Superstructure, | | |
75'-107' -75" continuous span, Ranp B, | | |
0460 510A000 350. 000 CUYD| 300. 00000 105000. 00| 700. 00000 245000. 00| 750. 00000 262500. 00
Bri dge Substructure Concrete, Cass A | | |
0470 5100051 LUWMP|  200000. 00000 200000. 00| 165000. 00000 165000. 00| 150000. 00000 150000. 00
Bri dge Concrete Superstructure, Station | | |
38+46.98 U.S. 280 E.B., Approx. | | |
0480 5100052 LUWP|  100000. 00000 100000. 00| 85000. 00000 85000. 00| 75000. 00000 75000. 00
Bri dge Concrete Superstructure, Station | | |
46+89.23 U. S. 280 E.B., Approx. | | |
0490 5100053 LUWP|  150000. 00000 150000. 00| 105000. 00000 105000. 00| 100000. 00000 100000. 00
Bri dge Concrete Superstructure, Station | | |
45+03. 74 Ranp B, Appr ox. | | |
0500 510E000 1129. 000 SQYD| 5. 00000 5645. 00| 2. 50000 2822. 50| 3. 00000 3387. 00
Groovi ng Concrete Bridge Decks | | |
0510 511A001 12. 000 EACH| 350. 00000 4200. 00| 275. 00000 3300. 00| 100. 00000 1200. 00
El ast oneric Bearings, Type 2 | | [
0520 511A004 20. 000 EACH 1100. 00000 22000. 00| 800. 00000 16000. 00| 300. 00000 6000. 00
El astoneri c Bearings, Type 4 | | |
0530 513B003 73.000 LF 80. 00000 5840. 00| 100. 00000 7300. 00| 85. 00000 6205. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -6
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0540 513B004 91.000 LF | 90. 00000 8190. 00| 105. 00000 9555. 00| 95. 00000 8645. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Iten) | | |

0550 513B005 143.000 LF | 120. 00000 17160. 00| 145. 00000 20735. 00| 100. 00000 14300. 00
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |

0560 5223000 130. 000 LF | 35. 00000 4550. 00| 155. 00000 20150. 00| 100. 00000 13000. 00
Bri dge Joi nt Seal | | |

0570 530A001 736.000 LF | 28. 00000 20608. 00| 32. 00000 23552. 00| 35. 20000 25907. 20
18" Roadway Pipe (Class 3 RC) | | |

0580 530A100 16.000 LF | 96. 76000 1548. 16| 80. 00000 1280. 00| 88. 00000 1408. 00
15" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [

0590 530A101 55.000 LF | 61. 07000 3358. 85| 46. 00000 2530. 00| 50. 60000 2783. 00
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [

0600 600A000 LUWP|  239005. 00000 239005. 00| 403400. 00000 403400. 00| 440000. 00000 440000. 00
Mobi | i zati on [ | [

0610 601A000 1. 000 EACH| 9565. 00000 9565. 00| 7000. 00000 7000. 00| 10000. 00000 10000. 00
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |

0620 603A002 1. 000 EACH| 16728. 65000 16728. 65| 26000. 00000 26000. 00| 10000. 00000 10000. 00
Furni shing Type 3 Field Ofice | | |

0630 614A000 79.000 CUYD| 241. 50000 19078. 50| 614. 00000 48506. 00| 352. 00000 27808. 00
Sl ope Pavi ng [ | [

0640 614A001 62. 000 CUYD| 400. 00000 24800. 00| 510. 00000 31620. 00| 245. 00000 15190. 00
Sl ope Pavi ng (Under Bridges) | | |

0650 620A000 1.000 CUYD| 1350. 00000 1350. 00| 450. 00000 450. 00| 495. 00000 495. 00
M nor Structure Concrete | | |

0660 621A000 1. 000 EACH| 2625. 00000 2625. 00| 2100. 00000 2100. 00| 2310. 00000 2310. 00
Junction Boxes, Type 1, 1P O 5 | | |

0670 621A022 3.000 EACH 4200. 00000 12600. 00| 1500. 00000 4500. 00| 1650. 00000 4950. 00
Junction Boxes, Type 1 (Modified) | | |

0680 6210001 1. 000 EACH| 2100. 00000 2100. 00| 2800. 00000 2800. 00| 3080. 00000 3080. 00
Inlets, Type B [ | [

0690 6210015 7.000 EACH 2625. 00000 18375. 00| 2500. 00000 17500. 00| 2750. 00000 19250. 00

I I

Inlets, Type S1 O S3 (1 Wng) [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -7
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ T T

0700 6210017 1.000 EACH| 3150. 00000 3150. 00| 2700. 00000 2700. 00| 2970. 00000 2970. 00
Inlets, Type S1 O S3 (2 Wng) [ | [

0710 621D015 3.000 EACH 525. 00000 1575. 00| 790. 00000 2370. 00| 869. 00000 2607. 00
Inlet Units, Type S1 Or S3 | | |

0720 623B000 110. 000 LF | 12. 60000 1386. 00| 24. 00000 2640. 00| 26. 40000 2904. 00
Concrete Curb, Type N | | |

0730 6230000 1793.000 LF | 15. 75000 28239. 75| 24. 00000 43032. 00| 26. 40000 47335. 20
Conbi nation Curb & GQutter, Type C | | |

0740 629A008 9.000 LF | 157. 50000 1417. 50| 375. 00000 3375. 00| 412.50000 3712.50
Concrete Median Or Safety Barrier, Type | | |
5 I I I

0750 629A021 51.000 LF | 78. 75000 4016. 25| 100. 00000 5100. 00| 110. 00000 5610. 00
Concrete Median Or Safety Barrier, Type | | |
1 I I I

0760 630A001 414.000 LF | 15. 22000 6301. 08| 14. 50000 6003. 00| 13. 20000 5464. 80
Steel Beam Cuardrail, Cass A Type 2 [ | |

0770 6300001 3.000 EACH 682. 50000 2047. 50| 650. 00000 1950. 00| 660. 00000 1980. 00
Guardrail End Anchor, Type 8 [ | [

0780 6300003 5.000 EACH| 1155. 00000 5775. 00| 1100. 00000 5500. 00| 1100. 00000 5500. 00
Guardrail End Anchor, Type 13 [ | [

0790 6300040 2.000 EACH 1312. 50000 2625. 00| 1250. 00000 2500. 00| 880. 00000 1760. 00
Guardrail End Anchor, Type 13 (Modified | | [

0800 6300070 3.000 EACH 1470. 00000 4410. 00| 1400. 00000 4200. 00| 1540. 00000 4620. 00
Guardrail End Anchor, Type 10 Series [ | [

0810 650A000 1000. 000 CuUYD| 15. 07000 15070. 00| 17. 00000 17000. 00| 18. 70000 18700. 00
Topsoi | | | |

0820 652A053 1. 000 ACRE]| 945. 00000 945. 00| 900. 00000 900. 00| 495. 00000 495. 00
Seeding (M x 1E) | | |

0830 654A001 10500. 000 SQYD| 3. 57000 37485. 00| 3. 40000 35700. 00| 3. 30000 34650. 00
Soli d Soddi ng (Bernuda) | | |

0840 656A001 1. 000 ACRE]| 630. 00000 630. 00| 600. 00000 600. 00| 495. 00000 495. 00
Mul ching, dass A Type 2 | | |

0850 659A000 500. 000 SQYD| 2.10000 1050. 00| 2. 00000 1000. 00| 2. 20000 1100. 00
Erosion Control Netting, Cass A | | |

0860 659A001 500. 000 SQYD| 2.10000 1050. 00| 2. 00000 1000. 00| 2. 20000 1100. 00
Erosi on Control Netting, Class B | | |

0870 665F000 88. 000 EACH| 19. 63000 1727. 44| 6. 50000 572. 00| 7.15000 629. 20

I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -8
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

0880 665Q000 100. 000 EACH| 7.80000 780. 00| 3. 00000 300. 00| 3. 30000 330. 00
Sand Bags | | |

0890 6651 000 100. 000 TON | 51. 11000 5111. 00| 35. 00000 3500. 00| 38. 50000 3850. 00
Tenporary Riprap, Cass 2 | | |

0900 6653000 2400. 000 LF | 6. 30000 15120. 00| 5. 00000 12000. 00| 5. 50000 13200. 00
Silt Fence, Type A | | |

0910 665K000 50. 000 CUYD| 39. 77000 1988. 50| 18. 00000 900. 00| 19. 80000 990. 00
Dr ai nage Sunp Excavation | | |

0920 665L000 150. 000 LF | 16. 08000 2412. 00| 45. 00000 6750. 00| 49. 50000 7425.00
Fl oati ng Basi n Boom [ | [

0930 665N000 100. 000 TON | 47. 09000 4709. 00| 40. 00000 4000. 00| 44. 00000 4400. 00
Tenmporary Coarse Aggregate For Inlet | | |
Protection | | |

0940 672B000 100. 000 LB | 10. 10000 1010. 00| 25. 00000 2500. 00| 27. 50000 2750. 00
Fl occul ant Powder | | |

0950 680A000 LUMP| 48522. 00000 48522. 00| 70000. 00000 70000. 00] 125000. 00000 125000. 00
Engi neering Controls [ | [

0960 701A028 1.000 M LE| 2625. 00000 2625. 00| 2100. 00000 2100. 00| 2750. 00000 2750. 00
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [

0970 701A032 1.000 M LE| 2625. 00000 2625. 00| 2100. 00000 2100. 00| 2750. 00000 2750. 00
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [

0980 701A041 2.000 M LE| 1050. 00000 2100. 00| 2100. 00000 4200. 00| 1100. 00000 2200. 00
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [

0990 701B009 276.000 LF | 1. 05000 289. 80| 1. 35000 372. 60| 1. 10000 303. 60
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wde) | | |

1000 7010000 1.000 M LE| 787. 50000 787. 50| 685. 00000 685. 00| 825. 00000 825. 00
Broken Temporary Traffic Stripe [ | [

1010 7010001 2.000 M LE| 787. 50000 1575. 00| 685. 00000 1370. 00| 825. 00000 1650. 00
Solid Tenporary Traffic Stripe | | |

1020 7010006 1.000 M LE| 7140. 00000 7140. 00| 2625. 00000 2625. 00| 7480. 00000 7480. 00
Solid Tenporary Traffic Stripe | | |
(Renpvabl e Tape) | | |

1030 701D007 2.000 M LE| 1575. 00000 3150. 00| 2625. 00000 5250. 00| 1650. 00000 3300. 00

I I

Solid Traffic Stripe Renoved (Paint) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -9
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

1040 701D008 1.000 M LE| 1575. 00000 1575. 00| 2625. 00000 2625. 00| 1650. 00000 1650. 00
Solid Traffic Stripe Renoved (Plastic) | | [

1050 701D015 1.000 M LE| 1575. 00000 1575. 00| 2625. 00000 2625. 00| 1430. 00000 1430. 00
Broken Traffic Stripe Renoved (Plastic) | | [

1060 701Gl21 1982.000 LF | 1. 88000 3726. 16| 2. 20000 4360. 40| 1. 97000 3904. 54
Broken White, Class 3W Type A Traffic | | |
Stripe (6" Wde) [ | [

1070 701Gl25 1169.000 LF | 4.10000 4792. 90| 2. 20000 2571. 80| 4.29000 5015. 01
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) [ | [

1080 701Gl33 841.000 LF | 4.10000 3448. 10| 2. 30000 1934. 30| 4.30000 3616. 30
Solid Yellow, Class 3W Type A Traffic | | [
Stripe (6" Wde) [ | [

1090 701H002 730.000 LF | 1. 05000 766. 50| 0. 50000 365. 00| 1. 10000 803. 00
Solid Traffic Stripe Renoved (Tape) | | [

1100 703A002 2692. 000 SQFT| 2. 36000 6353. 12| 1. 45000 3903. 40| 2. 48000 6676. 16
Traffic Control Markings, Cass 2, Type | | [
A I I

1110 703A010 99. 000 SQFT| 12. 60000 1247. 40| 2. 30000 227. 70| 13. 20000 1306. 80
Traffic Control Markings, Cass 3WType | | [

1120 703B002 404.000 SQFT| 3. 05000 1232. 20| 1. 45000 585. 80| 3. 19000 1288. 76
Traffic Control Legends, Class 2, Type | | [

1130 703B010 135. 000 SQFT]| 22. 05000 2976. 75| 2. 30000 310. 50| 23. 10000 3118. 50
Traffic Control Legends, Class 3W Type A | | [

1140 7030001 450. 000 SQFT| 3. 15000 1417. 50| 2. 50000 1125. 00| 3. 30000 1485. 00
Renmoval O Existing Traffic Control [ | |
Mar ki ngs Or Legends (Pl astic) [ | [

1150 7030003 350. 000 SQFT| 2.10000 735. 00| 5. 15000 1802. 50| 2. 20000 770.00
Renmoval O Existing Traffic Control [ | |
Mar ki ngs O Legends (Tape) [ | |

1160 703D000 350. 000 SQFT| 12. 60000 4410. 00| 3. 40000 1190. 00| 13. 20000 4620. 00
Tenporary Traffic Control Markings(Tape | | [

1170 705A030 51. 000 EACH| 6. 20000 316. 20| 8. 40000 428. 40| 6. 49000 330. 99
Pavenment Markers, Class A-H, Type 2-C | | [

1180 705A031 170. 000 EACH| 6. 00000 1020. 00| 8. 40000 1428. 00| 6. 27000 1065. 90
Pavermrent Markers, Class A-H Type 1-A | | |

1190 705A032 52.000 EACH 6. 00000 312. 00| 8. 40000 436. 80| 6. 27000 326. 04

I I

Pavermrent Markers, Class A-H Type 1-B |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
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TABULATI ON OF BI DS

Portabl e Concrete Safety Barriers, Type
6- A

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1200 705A037 24.000 EACH 6. 20000 148. 80| 8. 40000 201. 60| 6. 49000 155. 76
Pavermrent Markers, Class A-H Type 2-D | | |
1210 707B003 1. 000 EACH| 262. 50000 262. 50| 250. 00000 250. 00| 150. 00000 150. 00
Type A Hazard Marker Installation | | |
1220 710A115 31.000 SQFT| 29. 40000 911. 40| 28. 00000 868. 00| 25. 30000 784. 30
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type Il O Type |V Background) | | |
1230 710A126 57.000 SQFT| 29. 40000 1675. 80| 28. 00000 1596. 00| 32. 45000 1849. 65
Class 8, Alum num Flat Sign Panels O. [ | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge( Type | X Background) | | |
1240 710A140 408. 000 SQFT| 30. 98000 12639. 84| 29. 50000 12036. 00| 37. 40000 15259. 20
Class 6, Aluminum Multiple Flat Sign [ | |
Panel s 0.125" Thick Or Steel Miltiple | | |
Fl at Sign Panels 12 Gauge(Ty. |11 [ | |
Backgr ound) | | |
1250 710A141 37.000 SQFT| 30. 98000 1146. 26| 29. 50000 1091. 50| 38. 78000 1434. 86
Class 6, Alum num Flat Sign Panels O. [ | |
125" Thick O Steel Flat Sign Panels 12 | | [
Gauge(Type |11 Background) | | |
1260 710B001 156. 000 LF | 8. 40000 1310. 40| 8. 00000 1248. 00| 7.15000 1115. 40
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
1270 710B005 26.000 LF | 68. 25000 1774. 50| 65. 00000 1690. 00| 60. 50000 1573. 00
Roadway Sign Post (S3 x 5.7 Steel Beam | | |
1280 715A000 LUMP| 39128. 25000 39128. 25| 37265. 00000 37265. 00| 37051. 00000 37051. 00
Over head Roadway Sign Structure NO | | |
OHSB- 1 | | |
1290 717B000 LUMP| 6825. 00000 6825. 00| 6500. 00000 6500. 00| 12375. 00000 12375. 00
Over head Roadway Sign Structure No. | | |
OHSB- 2 Rel ocati on | | |
1300 726A000 3220.000 LF | 27. 30000 87906. 00| 26. 00000 83720. 00| 28. 60000 92092. 00
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
1310 726A001 50.000 LF | 47. 25000 2362. 50| 45. 00000 2250. 00| 49. 50000 2475. 00
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -11
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1320 726D025 3.000 EACH 10311. 00000 30933. 00| 9820. 00000 29460. 00| 18150. 00000 54450. 00
Portabl e | npact Attenuator Assenbly | | [
(Unidirectional, TL-3) | [
1330 730A000 LUMP| 1155. 00000 1155. 00| 2000. 00000 2000. 00| 10802. 00000 10802. 00
Renmoval O Existing Traffic Control [ | |
Unit (U S. H ghway 280 at the [-459 | | [
1340 730A012 LUMP| 787. 50000 787. 50| 2000. 00000 2000. 00| 2750. 00000 2750. 00
Renmoval O Existing Traffic Control [ | |
Unit (Partial)( U S H ghway 280 at | | [
| - 459 Sout hbound [ | [
1350 730A013 LUMP| 787. 50000 787. 50| 2000. 00000 2000. 00| 2750. 00000 2750. 00
Renmoval O Existing Traffic Control [ | |
Unit (Partial) (U S H ghway 280 at | | [
Peri neter | | |
1360 7300000 LUMP| 1732. 50000 1732. 50| 1500. 00000 1500. 00| 7340. 00000 7340. 00
Furni shing And Installing Traffic | [
Control Unit (U S. H ghway 280 at 1-459 | | [
Sout hbound [ | [
1370 7300001 LUMP| 1890. 00000 1890. 00| 1500. 00000 1500. 00| 12650. 00000 12650. 00
Furni shing And Installing Traffic | [
Control Unit (U S. H ghway 280 at 1-459 | | [
Nor t hbound | | |
1380 7300002 LUMP| 1260. 00000 1260. 00| 1500. 00000 1500. 00| 9194. 00000 9194. 00
Furni shing And Installing Traffic [ | [
Control Unit (U S. Highway 280 at | | [
Peri neter | | |
1390 730E000 7.000 EACH| 2940. 00000 20580. 00| 1500. 00000 10500. 00| 2090. 00000 14630. 00
Metal Traffic Signal Pole Foundation | | [
1400 730Q001 7.000 EACH 3675. 00000 25725. 00| 5000. 00000 35000. 00| 4180. 00000 29260. 00
Metal Traffic Signal Strain Pole [ | [
1410 730H001 3000. 000 LF | 2. 36000 7080. 00| 3. 00000 9000. 00| 4. 95000 14850. 00
Loop Wre | | [
1420 7301001 3620.000 LF | 1. 05000 3801. 00| 1. 30000 4706. 00| 1. 10000 3982. 00
Loop Detector Lead-In-Cable | | [
1430 730J010 2.000 EACH 157. 50000 315. 00| 200. 00000 400. 00| 165. 00000 330. 00
Vehi cl e Loop Detector [ | [
1440 730K000 5.000 EACH| 288. 75000 1443. 75| 350. 00000 1750. 00| 275. 00000 1375. 00
I I I

Traffic Signal Junction Box



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -12
TABULATI ON OF BI DS

CALL ORDER : 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, I N | SCOTT BRI DGE COVWPANY, INC. |R R DAWSON BRI DGE COWPANY, LL
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
1450 730L005 140.000 LF | 3. 67000 513. 80| 5. 00000 700. 00| 3. 85000 539. 00
2", Non-Metallic, Conduit | | |
1460 730N010 7.000 EACH 367.50000 2572. 50| 500. 00000 3500. 00| 660. 00000 4620. 00
Lumi naire Extension Assenbly, 12 Feet | | |
1470 730P020 6. 000 EACH| 525. 00000 3150. 00| 300. 00000 1800. 00| 605. 00000 3630. 00
Vehi cul ar Signal Head, 12 Inch, 1 [ | [
Section, Type LED [ | [
1480 730P022 27.000 EACH 787. 50000 21262. 50| 700. 00000 18900. 00| 737. 00000 19899. 00
Vehi cul ar Signal Head, 12 Inch, 3 [ | [
Section, Type LED [ | [
1490 730P023 4.000 EACH 945. 00000 3780. 00| 900. 00000 3600. 00| 825. 00000 3300. 00
Vehi cul ar Signal Head, 12 Inch, 4 [ | [
Section, Type LED [ | [
1500 730P024 1. 000 EACH| 1260. 00000 1260. 00| 1000. 00000 1000. 00| 1210. 00000 1210. 00
Vehi cul ar Signal Head, 12 Inch, 5 [ | [
Section, Type LED [ | [
1510 730R022 1. 000 EACH| 6510. 00000 6510. 00| 7783. 00000 7783. 00| 9350. 00000 9350. 00
Controller Assenbly, Type Ill, 8 Phase | | [
1520 730S002 LUMP| 5460. 00000 5460. 00| 5000. 00000 5000. 00| 5940. 00000 5940. 00
Furni shing And Installing Energency [ | [
Vehicl e Preemption Systen{ (U.S. | |
Hi ghway 280 at |-459 Sout hbound | | |
1530 730S003 LUMP| 7140. 00000 7140. 00| 5000. 00000 5000. 00| 6820. 00000 6820. 00
Furni shing And Installing Energency [ | [
Vehi cl e Preenption Systen( (U.S. | | |
Hi ghway 280 at 1-459 Northbound | | |
1540 730S004 LUMP| 6195. 00000 6195. 00| 5000. 00000 5000. 00| 7260. 00000 7260. 00
Furni shing And Installing Energency [ | [
Vehi cl e Preenption Systen( (U.S. | | |
Hi ghway 280 at Perineter Parkway/ [ | [
1550 740B000 2187.000 SQFT| 8. 10000 17714. 70| 10. 50000 22963. 50| 15. 00000 32805. 00
Construction Signs | |
1560 740C000 328.000 SQFT| 8. 63000 2830. 64| 13. 00000 4264. 00| 15. 00000 4920. 00
Speci al Construction Signs | | |
1570 740D000 300. 000 EACH 61. 21000 18363. 00| 61. 00000 18300. 00| 75. 00000 22500. 00
Channel i zi ng Druns [ | [
1580 740E000 60. 000 EACH 23.30000 1398. 00| 16. 00000 960. 00| 12. 00000 720. 00
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -13
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 01007 | ( 2 ) 19007 | ( 3 ) 04008
| ALABAVA BRI DGE BUI LDERS, | N | SCOTT BRI DGE COVPANY, | NC. | R R DAWSON BRI DGE COVPANY, LL
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1590 740F002 2.000 EACH 217. 00000 434. 00| 190. 00000 380. 00| 260. 00000 520. 00
Barri cades, Type |I1I [ | [
1600 7401 005 1. 000 EACH| 367. 29000 367. 29| 685. 00000 685. 00| 800. 00000 800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
1610 740MD01 60. 000 EACH| 9. 06000 543. 60| 9. 00000 540. 00| 8. 00000 480. 00
Bal | ast For Cone | | [
1620 740Q000 2000. 000 LF | 1. 81000 3620. 00| 3. 00000 6000. 00| 10. 00000 20000. 00
Construction Safety Fence | | [
1630 7410010 2.000 EACH 3672. 90000 7345. 80| 3675. 00000 7350. 00| 5500. 00000 11000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1640 742A001 4.000 EACH 11686. 50000 46746. 00| 15750. 00000 63000. 00| 20000. 00000 80000. 00
Port abl e Changeabl e Message Sign, Type | | [
1650 999 000 2250. 000 HOUR| 0. 80000 1800. 00| 0. 80000 1800. 00| 0. 80000 1800. 00
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS [ $ 2,985, 221. 41| $ 3,992, 264. 11| $ 3,994, 146. 67



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -14
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUWMP|  300000. 00000 300000. 00
Clearing & Gubbing (Approximtely 3 |
acres) |
0020 206A050 LUMP| 65000. 00000 65000. 00

Removal OF O d Bridge, Station(Partial) |
38+46.98 U. S. 280 E.B. |

0030 206A051 LUMP| 26000. 00000 26000. 00
Renmoval OF O d Bridge, Station [
(Partial) 46+89.23 U. S. 280 E.B. |

0040 206A052 LUMP| 39000. 00000 39000. 00
Removal OF O d Bridge, Station [
(Partial) 45+03.74 Ranmp B |

0050 2060001 36.000 SQYD| 265. 00000 9540. 00

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Renovi ng Concrete Pavenent | | |
0060 2060002 256. 000 SQYD| 33. 00000 8448. 00| |
Renovi ng Concrete Sl ope Paving | | |
0070 206C016 159. 000 SQYD| 36. 00000 5724. 00| |
Renovi ng Concrete Sl ope Paving (Under | | |
Bri dges) | | [
0080 206D000 95.000 LF | 15. 00000 1425. 00| |
Renovi ng Pi pe | | |
0090 206D001 238.000 LF | 1. 00000 238. 00| |
Renovi ng Guardrai | | | |
0100 206D002 652.000 LF | 8. 00000 5216. 00| |
Renovi ng Curb | | |
0110 206D003 1866. 000 LF | 10. 00000 18660. 00| |
Renoving Curb And CGutter | | |
0120 206D010 60.000 LF | 100. 00000 6000. 00| |
Renovi ng Safety Barrier | | |
0130 206E001 6. 000 EACH| 1000. 00000 6000. 00| |
Renoving Inlets | |
0140 206E008 8.000 EACH| 100. 00000 800. 00| |
Renovi ng GQuardrail End Anchor (Al Type | | |
0150 210A000 4240. 000 CuUYD| 22. 00000 93280. 00| |
I I

Uncl assi fied Excavation |
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0
0
0
Uncl assi fied Bridge Excavation [
0200 215B000 LUMP| 13000. 00000 13000. 0
Cof ferdanms Or Sheeting And Shori ng, [
Station 38+46.98 U. S. 280 E. B. |
0210 215B001 LUMP| 6500. 00000 6500.0
Cof ferdanms Or Sheeting And Shori ng, [
Station 46+89. 23 US-280 E. B. |
0220 215B002 LUMP| 13000. 00000 13000. 00
0
0
5
5
0
0

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0160 210D021 500. 000 CUYD| 63. 00000 31500. 00|
Borrow Excavation (Loose Truckbed [ |
Measurenent) (A-4 or Better ) |
0170 214A000 752.000 CUYD| 17. 00000 12784. 00
Structure Excavation |
0180 214B001 148. 000 CUYD| 46. 00000 6808. 00
Foundati on Backfill, Conmerci al [
0190 215A000 602. 000 CUYD| 37. 00000 22274.00
0

0

Cof ferdanms Or Sheeting And Shori ng,
Station 45+03.74 Ranp B

I
I
0230 305B061 100. 000 TON | 37. 00000 3700. 00
Coarse Aggregate, Section 801, ALDOT #4 |
For M scel | aneous Use [
0240 401B108 420. 000 SQYD| 10. 00000 4200. 00
Bi t um nous Treatment G (Wth Pol yner |
Addi tive)
0250 405A000 549. 000 GAL | 2.50000 1372.50

Tack Coat [
0260 408A052 2551. 000 SQYD| 6. 50000 16581.
Pl ani ng Exi sting Pavenent

0

(Approxi mately 1.10" Thru 2.0" Thick)
0270 424A281 672.000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, 3/4" Maxi mum Aggregate

I
[ 72. 00000 48384.
|
Size Mx, ESAL Range E |
I
I
I
I

0

0280 424A287 30. 000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Leveling, 3/4" Maxi num
Aggregate Size Mx, ESAL Range E

112. 00000 3360.

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0l
I
I
I
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0290 424B282 963.000 TON | 69. 00000 66447. 00| [
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0300 424B290 25.000 TON | 131. 00000 3275. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling, 1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range E [ | [
0310 424B582 1916. 000 TON | 56. 00000 107296. 00| [
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size M x, ESAL Range E [ | [
0320 424C281 1086. 000 TON | 62. 00000 67332. 00| [
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range E [ | [
0330 430B026 150. 000 TON | 30. 00000 4500. 00| |
Aggregate Surfacing (ALDOT #467, #57 O | | [
#810) I I I
0340 450B000 336. 000 SQYD| 98. 00000 32928. 00| |
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0350 502A000 57933.000 LB | 0. 60000 34759. 80| |
St eel Rei nf orcenent | | |
0360 502B000 LUMP| 39000. 00000 39000. 00| |
St eel Rei nforcenent For Bridge | | |
Superstructure, Station 38+46.98 U. S. [ | [
280 E. B., Approx. [ | [
0370 502B001 LUMP| 13000. 00000 13000. 00| [
St eel Rei nforcenment For Bridge | | |
Superstructure Station 46+89.23 U. S. [ | [
280 E. B., Approx. [ | [
0380 502B002 LUMP| 26000. 00000 26000. 00| |
St eel Rei nforcenment For Bridge | | |
Superstructure Station 45+03.74 Ranp B, | | |
Approx. 35913 | |
0390 505@002 11. 000 EACH 118. 00000 1298. 00| |
I I

Pile Points (Type A, 10") [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -17
TABULATI ON OF BI DS

Structural Steel Superstructure,

CALL ORDER : 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :
| 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0400 505@G003 9.000 EACH 131. 00000 1179. 00
Pile Points (Type A 12")
0410 505MD00 486.000 LF | 26. 00000 12636. 00
Steel Piling Furnished And [
Driven(HP10x42) [
0420 505MD02 336.000 LF | 29. 00000 9744. 00
Steel Piling Furnished And Driven (HP [
12 x 53) [
0430 508A000 5080. 000 LB | 3. 25000 16510. 00
Structural Steel [
0440 508B000 1.000 EACH  428000. 00000 428000. 00
I
I

71'9"-90'-90'-90' -71' 9" Lbs
(SPECI ALI TY | TEM |
0450 508B001 1.000 EACH  224000. 00000 224000. 00
Structural Steel Superstructure, [
75'-107' -75" continuous span, Ranp B, |

0460 510A000 350. 000 CUYD| 390. 00000 136500. 00
0470 510C051 LUWP|  263000. 00000 263000. 00

Bri dge Concrete Superstructure, Station |
38+46.98 U.S. 280 E.B., Approx. |

0480 5100052 LUWP| 131000. 00000 131000. 00
Bri dge Concrete Superstructure, Station |
46+89.23 U. S. 280 E.B., Approx. |

0490 5100053 LUWP| 197000. 00000 197000. 00
Bri dge Concrete Superstructure, Station |
45+03. 74 Ranp B, Approx. |

0500 510E000 1129. 000 SQYD| 6. 60000 7451. 40
Groovi ng Concrete Bridge Decks |

0510 511A001 12. 000 EACH| 460. 00000 5520. 00
El astoneri c Bearings, Type 2 |

0520 511A004 20. 000 EACH 1450. 00000 29000. 00
El astoneri c Bearings, Type 4 |

0530 513B003 73.000 LF 105. 00000 7665. 00

Pr et ensi oned- Prestressed Concrete

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Bri dge Substructure Concrete, Cass A | | |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Grders, Type | (Specialty Item | |
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0540 513B004 91.000 LF | 118. 00000 10738. 00| [
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type Il (Specialty Iten) | | |
0550 513B005 143.000 LF | 158. 00000 22594. 00| |
Pr et ensi oned- Prestressed Concrete | | |
Grders, Type IIl (Specialty Item | | |
0560 5223000 130. 000 LF | 46. 00000 5980. 00| |
Bri dge Joi nt Seal | | |
0570 530A001 736.000 LF | 32. 00000 23552. 00| [
18" Roadway Pipe (Class 3 RC) | | |
0580 530A100 16.000 LF | 80. 00000 1280. 00| |
15" Roadway Pipe (Class 3 R C) | | |
( Ext ensi on) [ | [
0590 530A101 55.000 LF | 48. 00000 2640. 00| |
18" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0600 600A000 LUWP|  330000. 00000 330000. 00| |
Mobi | i zati on [ | [
0610 601A000 1. 000 EACH| 23000. 00000 23000. 00| |
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0620 603A002 1. 000 EACH| 25000. 00000 25000. 00| |
Furni shing Type 3 Field Ofice | | |
0630 614A000 79.000 CUYD| 335. 00000 26465. 00| |
Sl ope Pavi ng [ | [
0640 614A001 62. 000 CUYD| 593. 00000 36766. 00| |
Sl ope Pavi ng (Under Bridges) | | |
0650 620A000 1.000 CUYD| 465. 00000 465. 00| |
M nor Structure Concrete | | |
0660 621A000 1. 000 EACH| 2232. 00000 2232. 00| |
Junction Boxes, Type 1, 1P O 5 | | |
0670 621A022 3.000 EACH 1500. 00000 4500. 00| [
Junction Boxes, Type 1 (Modified) | | |
0680 6210001 1. 000 EACH| 2844. 00000 2844. 00| |
Inlets, Type B [ | [
0690 6210015 7.000 EACH 2632. 00000 18424. 00| |
I I

Inlets, Type S1 O S3 (1 Wng) [
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0700 6210017 1.000 EACH| 2800. 00000 2800. 00| [
Inlets, Type S1 O S3 (2 Wng) [ | [
0710 621D015 3.000 EACH 834. 00000 2502. 00| [
Inlet Units, Type S1 Or S3 | | |
0720 623B000 110. 000 LF | 25. 00000 2750. 00| [
Concrete Curb, Type N | | |
0730 6230000 1793.000 LF | 25. 00000 44825. 00| |
Conbi nation Curb & GQutter, Type C | | |
0740 629A008 9.000 LF | 393. 00000 3537. 00| |
Concrete Median Or Safety Barrier, Type | | |
5 I I I
0750 629A021 51.000 LF | 108. 00000 5508. 00| |
Concrete Median Or Safety Barrier, Type | | |
1 I I I
0760 630A001 414.000 LF | 15. 00000 6210. 00| |
Steel Beam Cuardrail, Cass A Type 2 [ | |
0770 6300001 3.000 EACH 790. 00000 2370. 00| [
Guardrail End Anchor, Type 8 [ | [
0780 630C003 5.000 EACH| 1055. 00000 5275. 00| |
Guardrail End Anchor, Type 13 [ | [
0790 6300040 2.000 EACH 1055. 00000 2110. 00| |
Guardrail End Anchor, Type 13 (Modified | | [
0800 6300070 3.000 EACH 1845. 00000 5535. 00| |
Guardrail End Anchor, Type 10 Series [ | [
0810 650A000 1000. 000 CuUYD| 17. 00000 17000. 00| [
Topsoi | | | |
0820 652A053 1. 000 ACRE]| 1180. 00000 1180. 00| [
Seeding (M x 1E) | | |
0830 654A001 10500. 000 SQYD| 4. 45000 46725. 00| |
Soli d Soddi ng (Bernuda) | | |
0840 656A001 1. 000 ACRE]| 790. 00000 790. 00| |
Mul ching, dass A Type 2 | | |
0850 659A000 500. 000 SQYD| 2. 65000 1325. 00| |
Erosion Control Netting, Cass A | | |
0860 659A001 500. 000 SQYD| 2. 65000 1325. 00| |
Erosi on Control Netting, Class B | | |
0870 665F000 88. 000 EACH| 7. 00000 616. 00| |
I I

Hay Bal es |
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0880 665Q000 100. 000 EACH| 3. 60000 360. 00

Sand Bags |
0890 6651 000 100. 000 TON | 39. 00000 3900. 00

Tenporary Riprap, Cass 2 |
0900 6653000 2400. 000 LF | 5. 25000 12600. 00

Silt Fence, Type A |
0910 665K000 50. 000 CUYD| 19. 00000 950. 00

Drai nage Sunmp Excavation [
0920 665L000 150. 000 LF | 45. 00000 6750. 00

Fl oati ng Basi n Boom [
0930 665N000 100. 000 TON | 33. 00000 3300. 00

Tenmporary Coarse Aggregate For Inlet |

Protection |
0940 672B000 100. 000 LB | 25. 00000 2500. 00

Fl occul ant Powder |
0950 680A000 LUWP|  200000. 00000 200000. 00

Engi neering Controls [
0960 701A028 1.000 M LE| 2210. 00000 2210. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0970 701A032 1.000 M LE] 2280. 00000 2280. 00] |
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) (6" Wde) [ | [
0980 701A041 2.000 M LE] 1200. 00000 2400. 00] [
Broken White, dass 2, Type A Traffic | |
Stripe (0.09" Thick) (6" Wde) | [

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I
I
0990 701B009 276.000 LF | 1. 00000 276.00
Dotted Class 2, Type A Traffic Stripe |
(0.09" Thick) (6" Wde) [
1000 701C000 1.000 M LE| 378. 00000 378.00
Broken Temporary Traffic Stripe [
1010 7010001 2.000 M LE| 524. 00000 1048. 00
Solid Tenporary Traffic Stripe [
1020 7010006 1.000 M LE| 5143. 00000 5143. 00

Solid Tenporary Traffic Stripe |
(Renpvabl e Tape) [

1030 701D007 2.000 M LE| 1545. 00000 3090. 00
Solid Traffic Stripe Renoved (Paint) |
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1040 701D008 1.000 M LE| 1754. 00000 1754. 00
Solid Traffic Stripe Renoved (Plastic) |
1050 701D015 1.000 M LE| 1345. 00000 1345. 00
Broken Traffic Stripe Renobved (Plastic) |
1060 701Gl21 1982. 000 LF 2. 44000 4836. 08
Broken Wiite, Cass 3W Type A Traffic
Stripe (6" Wde)
1070 701Gl25 1169. 000 LF 5. 00000 5845. 00

I

I

|

Solid Wiite, Cass 3W Type A Traffic |

Stripe (6" Wde) [
1080 701Gl33 841.000 LF | 5. 00000 4205. 00

Solid Yellow, Class 3W Type A Traffic |

Stripe (6" Wde) [

I

I

I

I

1090 701H002 730.000 LF 1. 30000 949. 00
Solid Traffic Stripe Renoved (Tape)

1100 703A002 2692. 000 SQFT 2. 83000 7618. 36
Traffic Control Markings, dass 2, Type
A

1110 703A010 99. 000 SQFT| 15. 80000 1564. 20

1120 703B002 404. 000 SQFT| 3. 75000 1515. 00
Traffic Control Legends, Cass 2, Type |

1130 703B010 135. 000 SQFT]| 19. 80000 2673. 00
Traffic Control Legends, Class 3W Type A |

1140 7030001 450. 000 SQFT| 3. 95000 1777.50

Renmoval O Existing Traffic Control [
Mar ki ngs Or Legends (Pl astic) |
1150 703C003 350. 000 SQFT] 3. 95000 1382. 50
Renmoval O Existing Traffic Control [
Mar ki ngs O Legends (Tape) [
1160 703D000 350. 000 SQFT| 51. 00000 17850. 00

Tenporary Traffic Control Markings(Tape |

1170 705A030 51. 000 EACH| 6. 60000 336. 60
Pavermrent Markers, Cass A-H Type 2-C |

1180 705A031 170. 000 EACH| 6. 60000 1122. 00
Pavermrent Markers, Class A-H Type 1-A |

1190 705A032 52.000 EACH 6. 60000 343. 20

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Traffic Control Markings, Cass 3WType | | [
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Pavermrent Markers, Class A-H Type 1-B |
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CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE :
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ s
1200 705A037 24.000 EACH 7. 25000 174.00
Pavermrent Markers, Class A-H Type 2-D |
1210 707B003 1. 000 EACH| 362. 00000 362. 00
Type A Hazard Marker Installation |
1220 710A115 31.000 SQFT| 40. 00000 1240. 00
Class 4, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |
1230 710A126 57.000 SQFT| 40. 00000 2280. 00

Class 8, Alum num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge( Type | X Background) |
1240 710A140 408. 000 SQFT| 42. 00000 17136. 00
Class 6, Aluminum Multiple Flat Sign [
Panel s 0.125" Thick Or Steel Miltiple [
Fl at Sign Panels 12 Gauge(Ty. |11 [
Backgr ound) |
1250 710A141 37.000 SQFT| 42. 00000 1554. 00
Class 6, Alum num Flat Sign Panels O.
125" Thick Or Steel Flat Sign Panels 12

Portabl e Concrete Safety Barriers, Type
6- A

|
Gauge(Type |11 Background) |
1260 710B001 156. 000 LF | 11. 00000 1716. 00
Roadway Sign Post (#3 "U' Channel |
Gal vani zed Steel) |
1270 710B005 26.000 LF | 94. 00000 2444. 00
Roadway Sign Post (S3 x 5.7 Steel Beam |
1280 715A000 LUMP| 54000. 00000 54000. 00
Over head Roadway Sign Structure NO |
OHSB- 1 |
1290 717B000 LUMP| 9400. 00000 9400. 00
Over head Roadway Sign Structure No. |
OHSB- 2 Rel ocation [
1300 726A000 3220.000 LF | 34. 00000 109480. 00
Portabl e Concrete Safety Barriers, Type |
6 I
1310 726A001 50.000 LF | 59. 00000 2950. 00
I
I
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CALL ORDER : 018 CONTRACT ID : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 03
SET- ASI DE :
|( 4 ) 07003 | ( ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ o B
1320 726D025 3.000 EACH  21700.00000 65100. 00|

Portabl e | npact Attenuator Assenbly [ |
(Unidirectional, TL-3)

I

| |

1330 730A000 LUMP| 2637. 00000 2637. 00| |
Renmoval O Existing Traffic Control [ | [
Unit (U S. Hi ghway 280 at the |-459 | | [
1340 730A012 LUMP| 2637. 00000 2637. 00| [
Renmoval O Existing Traffic Control [ | [
Unit (Partial)( U S. H ghway 280 at | | [

| - 459 Sout hbound | | |
1350 730A013 LUMP| 2637. 00000 2637. 00| |
Renmoval O Existing Traffic Control [ | [
Unit (Partial) (U S. H ghway 280 at | | [
Peri net er | | |
1360 7300000 LUMP| 1978. 00000 1978. 00| |
Furni shing And Installing Traffic | [
Control Unit (U S. Hi ghway 280 at |-459 | | [
Sout hbound | | |
1370 7300001 LUMP| 1978. 00000 1978. 00| |
Furni shing And Installing Traffic | [
Control Unit (U S. Hi ghway 280 at |-459 | | [
Nor t hbound | | |
1380 7300002 LUMP| 1978. 00000 1978. 00| |
Furni shing And Installing Traffic [ | [
Control Unit (U S. H ghway 280 at | | [
Peri net er | | |
1390 730E000 7.000 EACH 1978. 00000 13846. 00| [
Metal Traffic Signal Pole Foundation | | [
1400 730Q001 7.000 EACH 6594. 00000 46158. 00| [
Metal Traffic Signal Strain Pole [ | [
1410 730H001 3000. 000 LF | 3. 95000 11850. 00| [
Loop Wre [ | [
1420 7301001 3620.000 LF | 1. 71000 6190. 20| |
Loop Detector Lead-In-Cable | | [
1430 730J010 2.000 EACH 263. 00000 526. 00| [
Vehi cl e Loop Detector [ | [
1440 730K000 5.000 EACH| 460. 00000 2300. 00] [
I I I

Traffic Signal Junction Box



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 018 -24
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 ¢ ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
1450 730L005 140.000 LF | 6. 60000 924. 00
2", Non-Metallic, Conduit |
1460 730N010 7.000 EACH 660. 00000 4620. 00
Lumi naire Extension Assenbly, 12 Feet
1470 730P020 6. 000 EACH| 395. 00000 2370. 00

Vehi cul ar Signal Head, 12 Inch, 1
Section, Type LED [

1480 730P022 27.000 EACH 923. 00000 24921. 00
Vehi cul ar Signal Head, 12 Inch, 3
Section, Type LED [

1490 730P023 4.000 EACH 1187. 00000 4748. 00
Vehi cul ar Signal Head, 12 Inch, 4
Section, Type LED [

1500 730P024 1.000 EACH 1318. 00000 1318. 00
Vehi cul ar Signal Head, 12 Inch, 5
Section, Type LED [

1510 730R022 1.000 EACH 10264. 00000 10264. 00

Controller Assenmbly, Type IIl, 8 Phase
1520 730S002 LUMP| 6594. 00000 6594. 00

Vehi cl e Preenption Systen( (U.S
H ghway 280 at |-459 Sout hbound [
1530 730S003 LUWP| 9232. 00000 9232. 00
Furni shing And Installing Energency |
Vehi cl e Preenption Systen( (U.S. [
H ghway 280 at |-459 Northbound [
1540 730S004 LUWP| 9277. 00000 9277. 00
Furni shing And Installing Energency |
Vehi cl e Preenption Systen( (U.S. [
H ghway 280 at Perimeter Parkway/ [
1550 740B000 2187.000 SQFT| 11. 00000 24057. 00

Construction Signs |

1560 740C000 328.000 SQFT| 11. 00000 3608. 00
Speci al Construction Signs |

1570 740D000 300. 000 EACH| 130. 00000 39000. 00
Channel i zi ng Druns [

1580 740E000 60. 000 EACH| 20. 00000 1200. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
Furni shing And Installing Energency | | |
I I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Cones (36 Inches High) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 018 -25
TABULATI ON OF BI DS

CALL ORDER . 018 CONTRACT I D : 20021101018 COUNTI ES : JEFFERSON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 03
SET- ASI DE
|( 4 ) 07003 ¢ ) | ( )
| R E. GRILLS CONSTRUCTI ON CO | [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
1590 740F002 2.000 EACH 295. 00000 590. 00| [
Barri cades, Type |11 | | [
1600 7401 005 1. 000 EACH| 525. 00000 525. 00| |
Varni ng Lights, Type B (Detachabl e Head | | [
1610 740MD01 60. 000 EACH| 15. 00000 900. 00| |
Bal | ast For Cone | | |
1620 740Q000 2000. 000 LF | 4. 00000 8000. 00| |
Construction Safety Fence | | [
1630 7410010 2.000 EACH 5000. 00000 10000. 00| |
Port abl e Sequential Arrow And Chevron | | [
Sign Unit | | [
1640 742A001 4.000 EACH 15000. 00000 60000. 00| |
Port abl e Changeabl e Message Sign, Type | | [
1650 999 000 2250. 000 HOUR| 0. 80000 1800. 00| |
Trai nee Hours At 80 Cents Per Hour | | |
SECTI ON TOTALS | $ 4,211, 499. 84| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CALL ORDER : 029 CONTRACT I D : 20021101029
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 07

CONTRACT TI ME : 45 Wor ki ng Days
CONTRACT DESCRI PTI ON : RURAL

for constructing the Resurfacing and Traffic Stripe on
S R #52 from U. S. #331 in Opp to the Geneva County |ine.
Length 7.915 nmi .

SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 01018 APAC- ALABAMA, | NC.
2 02032 BULLARD EXCAVATI NG, | NC.
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC.

DATE : 11/01/02

PAGE : 029

COUNTI ES : COVI NGTON COFFEE

(avai |l abl e days)

PROJECT(S) : STPAA- 0052(500)

ST- 020- 052- 001

100. 0000%
101. 7645%
116. 2642%

$ 1,005, 081.54
$ 1,022,816.16
$ 1,168, 550.04



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 029 -2
TABULATI ON OF BI DS

CALL ORDER . 029 CONTRACT I D : 20021101029 COUNTI ES : COVI NGTON COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 2060010 168. 000 SQYD| 10. 00000 1680. 00| 10. 00000 1680. 00| 15. 00000 2520. 00
Renmovi ng Concrete Driveway [ | [
0020 209A000 19. 000 EACH| 40. 00000 760. 00| 35. 00000 665. 00| 70. 00000 1330. 00
Mai | box Reset, Single | | |
0030 2100011 8922. 000 CUYD| 4.50000 40149. 00| 4.50000 40149. 00| 8. 50000 75837. 00
Borrow Excavation (A-4 or Better) [ | [
0040 401B108 134835. 000 SQYD| 0. 60000 80901. 00| 0. 70000 94384. 50| 0. 68000 91687. 80
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0050 405A000 3438.000 GAL | 3. 00000 10314. 00| 1. 15000 3953. 70| 1. 75000 6016. 50
Tack Coat [ | [
0060 424A361 10533. 000 TON | 30. 95000 325996. 35| 31. 00000 326523. 00| 34. 10000 359175. 30
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0070 424A366 3316.000 TON | 30. 10000 99811. 60| 33. 00000 109428. 00| 25. 00000 82900. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/D | | |
0080 424B651 10895. 000 TON | 29. 75000 324126. 25| 30. 00000 326850. 00| 35. 65000 388406. 75
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0090 600A000 LUMP| 9200. 00000 9200. 00| 8711. 00000 8711. 00| 37500. 00000 37500. 00
Mobi | i zati on [ | [
0100 618B002 168. 000 SQYD| 25. 00000 4200. 00| 30. 00000 5040. 00| 35. 00000 5880. 00
Concrete Driveway, 6" Thick | | |
0110 651B000 26.000 TON | 5. 00000 130. 00| 5. 00000 130. 00| 4.95000 128. 70
Agricul tural Linestone | | |
0120 652A061 13. 000 ACRE| 310. 00000 4030. 00| 300. 00000 3900. 00| 306. 90000 3989. 70
Seeding (M x 3E) | | |
0130 656A000 13. 000 ACRE| 300. 00000 3900. 00| 270. 00000 3510. 00| 297. 00000 3861. 00
Mul ching, Cass A Type 1 | | |
0140 665F000 100. 000 EACH| 2.00000 200. 00| 2. 00000 200. 00| 2. 20000 220.00
I I

Hay Bal es |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 029 -3
TABULATI ON OF BI DS

CALL ORDER . 029 CONTRACT I D : 20021101029 COUNTI ES : COVI NGTON COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ T T
0150 665J000 1000. 000 LF | 1. 85000 1850. 00| 1. 85000 1850. 00| 2.00000 2000. 00
Silt Fence, Type A | | |
0160 680A000 LUMP| 100. 00000 100. 00| 800. 00000 800. 00| 1500. 00000 1500. 00
Engi neering Controls [ | [
0170 701A028 17.000 M LE| 1115. 50000 18963. 50| 1093. 00000 18581. 00| 1134. 30000 19283. 10
Solid Wiite, Cass 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wde) [ | [
0180 701A041 3.000 M LE| 533. 50000 1600. 50| 523. 00000 1569. 00| 726. 35000 2179. 05
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0190 701A046 5.000 M LE] 533. 50000 2667. 50| 523. 00000 2615. 00| 716. 40000 3582. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) (6" Wde) [ | [
0200 701A048 12.000 M LE] 1285. 25000 15423. 00| 1258. 00000 15096. 00| 1353. 20000 16238. 40
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) (6" Wde) [ | [
0210 7010000 23.000 M LE| 251. 25000 5778. 75| 246. 00000 5658. 00| 248. 75000 5721. 25
Broken Temporary Traffic Stripe [ | [
0220 7010001 86.000 M LE] 262. 00000 22532. 00| 257. 00000 22102. 00| 258. 70000 22248. 20
Solid Tenporary Traffic Stripe | | |
0230 701D007 2.000 M LE| 970. 00000 1940. 00| 950. 00000 1900. 00| 1194. 00000 2388. 00
Solid Traffic Stripe Renoved (Paint) | | |
0240 701D008 2.000 M LE| 1018. 50000 2037. 00| 997. 00000 1994. 00| 1194. 00000 2388. 00
Solid Traffic Stripe Renoved (Plastic) | | |
0250 701D014 2.000 M LE| 873. 00000 1746. 00| 855. 00000 1710. 00| 895. 50000 1791. 00
Broken Traffic Stripe Renoved (Paint) [ | [
0260 701D015 2.000 M LE| 989. 00000 1978. 00| 969. 00000 1938. 00| 895. 50000 1791. 00
Broken Traffic Stripe Renoved (Plastic) | | [
0270 703A002 2048. 000 SQFT| 1. 69000 3461. 12| 1. 66000 3399. 68| 1. 69000 3461. 12
Traffic Control Markings, Cass 2, Type | | [
A I I I
0280 703B002 1259. 000 SQFT| 1. 94000 2442. 46| 2. 00000 2518. 00| 1. 89000 2379.51
Traffic Control Legends, Class 2, Type | | [
0290 703D001 749.000 SOQFT| 0. 73000 546. 77| 0. 75000 561. 75| 0. 70000 524. 30
Tenporary Traffic Control Markings [ | [
0300 703E001 990. 000 SQFT| 0. 73000 722. 70| 0. 75000 742. 50| 0. 70000 693. 00
I I

Tenmporary Traffic Control Legends



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 029 -4
TABULATI ON OF BI DS

CALL ORDER . 029 CONTRACT I D : 20021101029 COUNTI ES : COVI NGTON COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0310 705A030 3.000 EACH 4.85000 14. 55| 4. 75000 14. 25| 4.23000 12. 69
Pavenment Markers, Class A-H, Type 2-C | | |
0320 705A031 205. 000 EACH| 4. 46000 914. 30| 4.37000 895. 85| 4.23000 867. 15
Pavermrent Markers, Cass A-H Type 1-A | | |
0330 705A032 175. 000 EACH| 4.37000 764. 75| 4.28000 749. 00| 4.23000 740. 25
Pavermrent Markers, Class A-H Type 1-B | | |
0340 705A037 789.000 EACH| 4. 46000 3518. 94| 4.37000 3447. 93| 4.23000 3337. 47
Pavermrent Markers, Class A-H Type 2-D | | |
0350 740B000 1290. 000 SQFT| 7. 35000 9481. 50| 5. 00000 6450. 00| 7. 42000 9571. 80
Construction Signs [ | |
0360 740E000 100. 000 EACH| 6. 00000 600. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
Cones (36 Inches High) | | |
0370 740MD01 100. 000 EACH| 3. 00000 300. 00| 1. 00000 100. 00| 5. 00000 500. 00
Bal | ast For Cone [ | |
0380 7400000 1.000 EACH 100. 00000 100. 00| 1000. 00000 1000. 00| 2500. 00000 2500. 00
Pil ot Car | | [
0390 7410010 2.000 EACH 100. 00000 200. 00| 500. 00000 1000. 00| 1200. 00000 2400. 00
Portabl e Sequential Arrow And Chevron [ | |
Sign Unit [ | [
SECTI ON TOTALS [ $ 1,005, 081. 54| $ 1,022,816. 16| $ 1,168,550.04



CALL ORDER : 033

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :

11/01/02 10:00 AM DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

for constructing the Drai nage and Pavenent of the Passing
Lane on S.R #69 from MP 124.11 to MP 124.71 north of Havana

Length -

0.600 m .

SET- ASI DE :

VENDOR RANKI NG

20021101033
05
75 Wor ki ng Days

COUNTIES : HALE

(avai |l abl e days)

PRQIECT( S)

DATE : 11/01/02
PAGE : 033 -1

STPAA- 0203(520)

TOMLI N CONSTRUCTI ON, LLC
WALKER PATTON COWPANY, | NC.
TEN-T CORPORATI ON

W W DYAR & SONS, | NC
RACON, | NC.

APAC- ALABAMA, | NC.

619, 866.
620, 724.
708, 078.

. 0000%
. 1975%
. 9040%
. 2381%
.4157%
. 4874%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 033 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, Patching ,3/4" Maxi mum
Aggregate Size Mx, ESAL Range C/D

CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 20050 | ( 2 ) 16048 | ( 3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COVPANY, INC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 60000. 00000 60000. 00| 37521. 00000 37521. 00| 50000. 00000 50000. 00
Clearing & Gubbing (Approxinmtely 8 | | [
ACRES) | | [
0020 2060021 6. 000 SQYD| 50. 00000 300. 00| 40. 00000 240. 00| 60. 00000 360. 00
Renovi ng Concrete Steps [ | [
0030 206D000 98.000 LF | 3. 00000 294. 00| 9. 00000 882. 00| 3. 25000 318.50
Renovi ng Pi pe | | |
0040 206E000 3.000 EACH 100. 00000 300. 00| 150. 00000 450. 00| 100. 00000 300. 00
Renovi ng Headwal | s [ | [
0050 210A000 10688. 000 CUYD| 3. 00000 32064. 00| 3. 75000 40080. 00| 3. 40000 36339. 20
Uncl assi fi ed Excavation | | [
0060 210D023 5842. 000 CUYD| 4.50000 26289. 00| 4. 75000 27749. 50| 6. 50000 37973. 00
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 (0) O Better) | | [
0070 214A000 17.000 CUYD| 6. 00000 102. 00| 12. 50000 212. 50| 8. 00000 136. 00
Structure Excavation | | [
0080 214B001 20. 000 CuUYD| 23. 00000 460. 00| 27.00000 540. 00| 22. 00000 440. 00
Foundati on Backfill, Commerci al | | |
0090 230A000 32.000 RBST| 200. 00000 6400. 00| 235. 00000 7520. 00| 295. 00000 9440. 00
Roadbed Processing | | [
0100 301A012 6487. 000 SQYD| 5. 10000 33083. 70| 5. 46000 35419. 02] 6. 25000 40543. 75
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0110 305B060 50. 000 TON | 15. 00000 750. 00| 12. 50000 625. 00| 22.50000 1125. 00
Crushed Aggregate, Section 825, Crusher | | [
Run Stone 1" Down, | | [
0120 401A000 7895. 000 SQYD| 0. 45000 3552. 75| 0. 45000 3552. 75| 0. 50000 3947. 50
Bi t um nous Treatnment A | | [
0130 405A000 945. 000 GAL | 1. 12000 1058. 40| 1. 12000 1058. 40| 1. 25000 1181. 25
Tack Coat | | |
0140 424A361 1278.000 TON | 38. 03000 48602. 34| 38. 03000 48602. 34| 38. 50000 49203. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0150 424A364 50. 000 TON | 73. 63000 3681. 50| 73. 63000 3681. 50| 74.00000 3700. 00
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 033 -3
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 05
SET- ASI DE
(1 ) 20050 [( 2 ) 16048 (3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COWVPANY, |NC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE ANVOUNT
__________________________________________ o
0160 424A367 50.000 TON 42. 84000 2142. 00 42. 84000 2142. 00 43. 00000 2150. 00

Super pave Bitum nous Concrete Waring
Surface Layer, Leveling , 3/4" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0170 424A370 50. 000 TON
Super pave Bitum nous Concrete Waring
Surface Layer, Wdening , 3/4" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0180 424B652 962.000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size Mx, ESAL C/'D
0190 424B656 50. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Patching ,1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0200 424B660 50. 000 TON
Super pave Bitum nous Concrete Upper
Bi nder Layer, Leveling ,1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/' D

I
I
|
| 42. 84000 2142.0
I
I
I
| 0
I
I
I
| 0
I
I
I
| 5
I
|
0210 424B663 50.000 TON | 38. 53000 1926. 50
I
I
I
| 0
I
I
I
| 5
I
I
I
| 1
I
I
I
| 5
I
I
I

0 42. 84000 2142.00 43. 00000 2150. 00

36. 00000 34632. 00 35. 60000 34247. 20 35. 75000 34391. 50

69. 32000 3466. 00 69. 32000 3466. 00 70. 00000 3500. 00

38. 53000 1926. 50 38. 53000 1926. 50 39. 00000 1950. 00

Super pave Bitum nous Concrete Upper
Bi nder Layer, Wdening ,1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0220 424B682 756. 000 TON
Super pave Bituni nous Concrete Lower
Bi nder Layer, 1 1/2" Maxi num Aggregate
Size Mx, ESAL Range C/'D
0230 424B693 50.000 TON
Super pave Bituni nous Concrete Lower
Bi nder Layer, Wdening ,1 1/2" Maxi mum
Aggregate Size Mx, ESAL Range C/' D
0240 424C361 768.000 TON
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range C/' D
0250 424C371 50. 000 TON
Super pave Bitum nous Concrete Base
Layer, Wdening, 1 1/2" Maxi num
Aggregate Size Mx, ESAL Range C/' D

36. 68000 27730. 08 36. 68000 27730. 08 36. 95000 27934. 20

38. 73000 1936. 50 38. 73000 1936. 50 39. 00000 1950. 00

36. 34000 27909. 12 36. 34000 27909. 12 36. 95000 28377. 60

38. 73000 1936. 50 38. 73000 1936. 50

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
| 39. 00000 1950. 00
I

I

I

I
I
I
I
I
I
I
|
I
I
I
I
I
I
I
I
I
|
38. 53000 1926. 50| 39. 00000 1950. 00
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 033 -4
TABULATI ON OF BI DS

CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 20050 | ( 2 ) 16048 | ( 3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COVPANY, INC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0260 428B000 6336.000 LF | 0. 17000 1077. 12| 0.17000 1077. 12| 0. 25000 1584. 00
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0270 530A002 37.000 LF | 28. 00000 1036. 00| 32. 00000 1184. 00| 22. 50000 832. 50
24" Roadway Pipe (Class 3 RC) | | |
0280 530A102 35.000 LF | 28. 00000 980. 00| 56. 00000 1960. 00| 35. 00000 1225. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | [
0290 535A002 98.000 LF | 28. 00000 2744. 00| 32. 00000 3136. 00| 21. 50000 2107. 00
24" Side Drain Pipe [ | [
0300 600A000 LUMP| 10200. 00000 10200. 00| 46000. 00000 46000. 00| 25000. 00000 25000. 00
Mobi | i zati on [ | [
0310 602A000 12. 000 EACH| 100. 00000 1200. 00| 125. 00000 1500. 00| 55. 00000 660. 00
Ri ght OF \Way Markers | | |
0320 606A000 500. 000 LF | 12. 50000 6250. 00| 5. 00000 2500. 00| 7. 50000 3750. 00
6" Underdrain Pipe | | |
0330 6100001 43.000 TON | 24. 00000 1032. 00| 25. 56000 1099. 08| 19. 50000 838. 50
Loose Riprap, Class 2 | | |
0340 610D000 34.000 SQYD| 3. 00000 102. 00| 3. 00000 102. 00| 2. 95000 100. 30
Fi |l ter Bl anket [ | [
0350 619A003 4.000 EACH 500. 00000 2000. 00| 575. 00000 2300. 00| 475. 00000 1900. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0360 619A102 4.000 EACH 500. 00000 2000. 00| 575. 00000 2300. 00| 300. 00000 1200. 00
24" Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0370 620A000 1.000 CUYD| 1000. 00000 1000. 00| 750. 00000 750. 00| 550. 00000 550. 00
M nor Structure Concrete | | |
0380 621A000 2.000 EACH 3500. 00000 7000. 00| 1800. 00000 3600. 00| 1500. 00000 3000. 00
Junction Boxes, Type 1, 1P O 5 | |
0390 630A001 700.000 LF | 10. 15000 7105. 00| 10. 15000 7105. 00| 10. 50000 7350. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0400 6300050 2.000 EACH 1400. 00000 2800. 00| 1400. 00000 2800. 00| 1450. 00000 2900. 00
Guardrail End Anchor, Type 20 Series [ | [
0410 637A000 400. 000 LF | 5. 00000 2000. 00| 7.00000 2800. 00| 5. 00000 2000. 00
Fence Reset [ | [
0420 641A049 3100. 000 LF | 6. 00000 18600. 00| 8. 06000 24986. 00| 15. 50000 48050. 00
I I I

6 Inch P.V.C. Water Main Laid
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CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 20050 | ( 2 ) 16048 | ( 3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COVPANY, INC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0430 641A050 150. 000 LF | 4. 00000 600. 00| 16. 91000 2536. 50| 8. 00000 1200. 00
3/ 4 I nch Copper Water Pipe Laid, Type K| | |
0440 6410000 2.000 EACH 500. 00000 1000. 00| 631. 00000 1262. 00| 1150. 00000 2300. 00
6 Inch Gate Valves Wth Box | |
0450 649A005 40.000 LF | 30. 00000 1200. 00| 30. 00000 1200. 00| 75. 00000 3000. 00
8 Inch Encasenent Pipe, Type 1 [ | [
Installation [ | [
0460 650A000 1394. 000 CUYD| 5. 00000 6970. 00| 6. 25000 8712. 50| 7. 50000 10455. 00
Topsoi | | | |
0470 651B000 4.000 TON | 100. 00000 400. 00| 45. 00000 180. 00| 110. 00000 440. 00
Agricul tural Linestone | | |
0480 652A054 1. 000 ACRE]| 450. 00000 450. 00| 700. 00000 700. 00| 500. 00000 500. 00
Seedi ng (M x 2A) | | |
0490 652A056 1. 000 ACRE]| 450. 00000 450. 00| 700. 00000 700. 00| 500. 00000 500. 00
Seedi ng (M x 2E) | | |
0500 652B053 1. 000 ACRE]| 600. 00000 600. 00| 650. 00000 650. 00| 700. 00000 700. 00
Tenporary Seeding (M x 2AT) | | |
0510 652D054 1. 000 ACRE]| 600. 00000 600. 00| 700. 00000 700. 00| 700. 00000 700. 00
Seeding In Stubble (Mx 2A) | | |
0520 654A001 200. 000 SQvYD| 3. 00000 600. 00| 4.50000 900. 00| 3. 50000 700. 00
Soli d Soddi ng (Bernuda) | | |
0530 656A000 2.000 ACRE| 400. 00000 800. 00| 700. 00000 1400. 00| 450. 00000 900. 00
Mul ching, dass A Type 1 | | |
0540 656A001 1. 000 ACRE]| 450. 00000 450. 00| 700. 00000 700. 00| 500. 00000 500. 00
Mul ching, O ass A Type 2 | | |
0550 659A010 200. 000 SQvYD| 2. 50000 500. 00| 2. 50000 500. 00| 2. 95000 590. 00
Erosi on Control Netting, Class A (Jute | | |
Netting) I I I
0560 665F000 300. 000 EACH 6. 00000 1800. 00| 5. 00000 1500. 00| 5. 50000 1650. 00
Hay Bal es | | |
0570 665G000 50. 000 EACH| 6. 00000 300. 00| 3. 35000 167. 50| 10. 00000 500. 00
Sand Bags | | |
0580 6651 000 100. 000 TON | 25. 00000 2500. 00| 25. 56000 2556. 00| 28. 00000 2800. 00
Tenporary Riprap, Cass 2 | | [
0590 6653000 6945. 000 LF | 2. 50000 17362. 50| 3. 00000 20835. 00| 4.40000 30558. 00
Silt Fence, Type A | | |
0600 665K000 60. 000 CUYD| 10. 00000 600. 00| 8. 00000 480. 00| 100. 00000 6000. 00
I I I

Drai nage Sunp Excavation
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Class 4, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |

CALL ORDER : 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 20050 | ( 2 ) 16048 | ( 3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COVPANY, INC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0610 680A000 LUMP| 3000. 00000 3000. 00| 12000. 00000 12000. 00| 12000. 00000 12000. 00
Engi neering Controls [ | [
0620 7010000 1.000 M LE| 400. 00000 400. 00| 400. 00000 400. 00| 425. 00000 425. 00
Broken Temporary Traffic Stripe [ | [
0630 7010001 6.000 M LE| 400. 00000 2400. 00| 400. 00000 2400. 00| 410. 00000 2460. 00
Solid Tenporary Traffic Stripe | | |
0640 701D007 5.000 M LE] 1500. 00000 7500. 00| 1500. 00000 7500. 00| 1550. 00000 7750. 00
Solid Traffic Stripe Renoved (Paint) | | |
0650 701D008 1.000 M LE| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1550. 00000 1550. 00
Solid Traffic Stripe Renoved (Plastic) | | |
0660 701D015 1.000 M LE| 1300. 00000 1300. 00| 1300. 00000 1300. 00| 1350. 00000 1350. 00
Broken Traffic Stripe Renoved (Plastic) | | [
0670 702A040 1.000 M LE| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2550. 00000 2550. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0680 702A041 2.000 M LE| 5000. 00000 10000. 00| 5000. 00000 10000. 00| 5500. 00000 11000. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0690 702A043 2.000 M LE| 5000. 00000 10000. 00| 5000. 00000 10000. 00| 5500. 00000 11000. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0700 702B011 235.000 LF | 2.00000 470. 00| 2. 00000 470. 00| 2. 50000 587. 50
Dotted Profiled Traffic Stripe (6" Wde | | |
0710 703A002 734.000 SOQFT| 2.00000 1468. 00| 2. 00000 1468. 00| 2. 25000 1651. 50
Traffic Control Markings, Cass 2, Type | | [
A I I I
0720 703D001 54.000 SQFT| 1. 30000 70. 20| 1. 30000 70. 20| 1. 35000 72.90
Tenporary Traffic Control Markings [ | [
0730 705A031 27.000 EACH 5. 00000 135. 00| 5. 00000 135. 00| 6. 00000 162. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0740 705A032 70.000 EACH 5. 00000 350. 00] 5. 00000 350. 00| 6. 00000 420. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0750 705A037 88. 000 EACH| 5. 25000 462. 00| 5. 25000 462. 00| 5. 50000 484. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0760 710Al115 74.000 SQFT| 14. 00000 1036. 00| 14. 00000 1036. 00| 20. 00000 1480. 00
I I
I I
I I
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CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 20050 | ( 2 ) 16048 | ( 3 ) 20023
| TOMLI N CONSTRUCTI ON, LLC | WALKER PATTON COVPANY, INC. | TEN-T CORPORATI ON
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0770 710B001 143.000 LF | 5. 50000 786. 50| 5. 50000 786. 50| 8. 00000 1144. 00
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0780 740B000 537.000 SQFT| 7. 25000 3893. 25| 8. 25000 4430. 25| 12. 50000 6712. 50
Construction Signs | | |
0790 740D000 83.000 EACH| 55. 00000 4565. 00| 60. 00000 4980. 00| 55. 00000 4565. 00
Channel i zi ng Druns [ | [
0800 740E000 40. 000 EACH 9. 90000 396. 00| 13. 00000 520. 00| 25. 00000 1000. 00
Cones (36 Inches High) | | |
0810 740F002 8.000 EACH 195. 00000 1560. 00| 220. 00000 1760. 00| 450. 00000 3600. 00
Barri cades, Type II1I [ | [
0820 7401 005 4.000 EACH 173. 75000 695. 00| 220. 00000 880. 00| 300. 00000 1200. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0830 740MD01 40. 000 EACH 6. 50000 260. 00| 8. 50000 340. 00| 10. 00000 400. 00
Bal | ast For Cone | | |
0840 7400000 1. 000 EACH| 1631. 00000 1631. 00| 3000. 00000 3000. 00| 2500. 00000 2500. 00
Pil ot Car | | |
SECTI ON TOTALS | $ 483, 371. 46| $ 532, 663. 06| $ 584, 415. 20
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Super pave Bitum nous Concrete Waring
Surface Layer, Patching ,3/4" Maxi mum
Aggregate Size Mx, ESAL Range C/D

CALL ORDER . 033 CONTRACT ID : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
|W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 28000. 00000 28000. 00| 21825. 93000 21825. 93| 21000. 00000 21000. 00
Clearing & Gubbing (Approxinmtely 8 | | [
ACRES) | | [
0020 206C021 6. 000 SQYD| 10. 00000 60. 00| 170. 41000 1022. 46| 179. 00000 1074. 00
Renovi ng Concrete Steps [ | [
0030 206D000 98.000 LF | 3. 00000 294. 00| 5. 69000 557. 62| 21. 00000 2058. 00
Renovi ng Pi pe | | |
0040 206E000 3.000 EACH| 100. 00000 300. 00| 534. 27000 1602. 81| 595. 00000 1785. 00
Renovi ng Headwal | s | | [
0050 210A000 10688. 000 CUYD| 4, 50000 48096. 00| 4.91000 52478. 08| 9. 57000 102284. 16
Uncl assi fi ed Excavation | | [
0060 210D023 5842. 000 CUYD| 10. 00000 58420. 00| 6. 98000 40777. 16| 10. 55000 61633. 10
Borrow Excavation (Loose Truckbed | | [
Measurenent) (A-4 (0) O Better) | | [
0070 214A000 17.000 CUYD| 12. 00000 204. 00| 9. 01000 153. 17| 65. 00000 1105. 00
Structure Excavation | | [
0080 214B001 20. 000 CUYD| 34. 00000 680. 00| 30. 24000 604. 80| 39. 00000 780. 00
Foundati on Backfill, Commerci al | | |
0090 230A000 32.000 RBST| 210. 00000 6720. 00| 306. 91000 9821. 12| 550. 00000 17600. 00
Roadbed Processing | | [
0100 301A012 6487. 000 SQYD| 6. 01000 38986. 87| 5. 67000 36781. 29| 9. 00000 58383. 00
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 6" Conpacted Thi ckness | | [
0110 305B060 50. 000 TON | 32. 00000 1600. 00| 31. 28000 1564. 00| 32. 00000 1600. 00
Crushed Aggregate, Section 825, Crusher | | [
Run Stone 1" Down, | | [
0120 401A000 7895. 000 SQYD| 0. 53000 4184. 35| 0. 53000 4184, 35| 0. 45000 3552. 75
Bi t um nous Treatnment A | | [
0130 405A000 945. 000 GAL | 1. 05000 992. 25| 1. 31000 1237. 95| 1. 10000 1039. 50
Tack Coat | | |
0140 424A361 1278.000 TON | 44, 87000 57343. 86| 44, 45000 56807. 10| 38. 25000 48883. 50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0150 424A364 50. 000 TON | 31. 50000 1575. 00| 86. 05000 4302. 50| 74. 00000 3700. 00
I I I
I I I
I I I
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CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
|W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC,

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0160 424A367 50. 000 TON 43. 82000 2191. 00 50. 07000 2503. 50 58. 35000 2917.50

Super pave Bitum nous Concrete Waring

Surface Layer, Leveling , 3/4" Maxi mum

Aggregate Size Mx, ESAL Range C/' D
0170 424A370 50. 000 TON 61. 95000 3097. 50 50. 07000 2503. 50 58. 35000 2917.50

Super pave Bitum nous Concrete Waring

Surface Layer, Wdening , 3/4" Maxi mum

Aggregate Size Mx, ESAL Range C/' D
0180 424B652 962. 000 TON 45. 44000 43713. 28 41. 61000 40028. 82 39. 90000 38383. 80

Super pave Bitum nous Concrete Upper

Bi nder Layer, 1 1/2" Maxi num Aggregate

Size Mx, ESAL O D
0190 424B656 50. 000 TON 68. 25000 3412. 50 81. 01000 4050. 50 70. 00000 3500. 00

Super pave Bitum nous Concrete Upper

Bi nder Layer, Patching ,1 1/2" Maxi num

Aggregate Size Mx, ESAL Range C/' D
0200 424B660 50. 000 TON 45. 44000 2272.00 45. 03000 2251.50 54. 00000 2700. 00

I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
I I I
| | |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/'D | | |
0210 424B663 50. 000 TON | 61. 95000 3097. 50| 45. 03000 2251. 50| 54. 00000 2700. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0220 424B682 756.000 TON | | |
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1 1/2" Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0230 424B693 50. 000 TON | | [
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Wdening ,1 1/2" Maxi num | | [
Aggregate Size Mx, ESAL Range C/D | | |
0240 424C361 768.000 TON | | |
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0250 424C371 50. 000 TON | | |
Super pave Bitum nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |

40. 53000 30640. 68 42. 87000 32409. 72 36. 00000 27216. 00

61. 95000 3097. 50 45. 27000 2263. 50 54. 00000 2700. 00

41. 58000 31933. 44 42. 47000 32616. 96 36. 00000 27648. 00

61. 95000 3097. 50 45. 27000 2263. 50 54. 00000 2700. 00
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CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
|W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0260 428B000 6336.000 LF | 0. 11000 696. 96| 0. 20000 1267. 20| 0. 10000 633. 60
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng [ | [
0270 530A002 37.000 LF | 32. 00000 1184. 00| 35. 81000 1324. 97| 46. 00000 1702. 00
24" Roadway Pipe (Class 3 RC) | | |
0280 530A102 35.000 LF | 32. 00000 1120. 00| 45. 20000 1582. 00| 49. 00000 1715. 00
24" Roadway Pipe (Class 3 RC) | | |
( Ext ensi on) [ | |
0290 535A002 98.000 LF | 32. 00000 3136. 00| 19. 60000 1920. 80| 45. 70000 4478. 60
24" Side Drain Pipe [ | |
0300 600A000 LUMP| 51000. 00000 51000. 00| 48097. 91000 48097. 91| 7875. 00000 7875. 00
Mobi | i zati on [ | |
0310 602A000 12. 000 EACH| 100. 00000 1200. 00| 78. 49000 941. 88| 220. 00000 2640. 00
Ri ght OF \Way Markers | | |
0320 606A000 500. 000 LF | 10. 00000 5000. 00| 9. 42000 4710. 00| 7. 00000 3500. 00
6" Underdrain Pipe [ | |
0330 6100001 43.000 TON | 36. 00000 1548. 00| 23. 86000 1025. 98| 43. 00000 1849. 00
Loose Riprap, Class 2 | | |
0340 610D000 34.000 SQYD| 5. 00000 170. 00| 2. 63000 89. 42| 20. 00000 680. 00
Fi |l ter Bl anket [ | |
0350 619A003 4.000 EACH 500. 00000 2000. 00| 631. 01000 2524. 04| 995. 00000 3980. 00
24" Roadway Pipe End Treatment, Class 1 | | |
0360 619A102 4.000 EACH 500. 00000 2000. 00| 631. 01000 2524. 04| 995. 00000 3980. 00
24" Side Drain Pipe End Treatnent, [ | [
Class 1 [ | |
0370 620A000 1.000 CUYD| 500. 00000 500. 00| 1065. 53000 1065. 53| 1200. 00000 1200. 00
M nor Structure Concrete [ | [
0380 621A000 2.000 EACH 2000. 00000 4000. 00| 2084. 88000 4169. 76| 1200. 00000 2400. 00
Junction Boxes, Type 1, 1P O 5 | |
0390 630A001 700.000 LF | 10. 70000 7490. 00| 11. 87000 8309. 00| 10. 65000 7455. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0400 6300050 2.000 EACH 1470. 00000 2940. 00| 1636. 06000 3272. 12| 1470. 00000 2940. 00
Guardrail End Anchor, Type 20 Series [ | [
0410 637A000 400. 000 LF | 6. 00000 2400. 00| 6. 54000 2616. 00| 21. 00000 8400. 00
Fence Reset | | |
0420 641A049 3100. 000 LF | 8. 00000 24800. 00| 9. 11000 28241. 00| 16. 70000 51770. 00
I I I

6 Inch P.V.C. Water Main Laid
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CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
|W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0430 641A050 150. 000 LF | 5. 00000 750. 00| 12. 63000 1894. 50| 16. 85000 2527.50
3/ 4 I nch Copper Water Pipe Laid, Type K| | |
0440 6410000 2.000 EACH 600. 00000 1200. 00| 525. 49000 1050. 98| 1002. 00000 2004. 00
6 Inch Gate Valves Wth Box | |
0450 649A005 40.000 LF | 18. 00000 720. 00| 45. 37000 1814. 80| 78. 00000 3120. 00
8 Inch Encasenent Pipe, Type 1 [ | [
Installation [ | |
0460 650A000 1394. 000 CUYD| 12. 00000 16728. 00| 5. 57000 7764. 58| 10. 05000 14009. 70
Topsoi | [ | |
0470 651B000 4.000 TON | 47. 25000 189. 00| 37. 62000 150. 48| 52. 50000 210. 00
Agricul tural Limestone [ | [
0480 652A054 1. 000 ACRE]| 735. 00000 735. 00| 763. 61000 763. 61| 1050. 00000 1050. 00
Seedi ng (M x 2A) | | |
0490 652A056 1. 000 ACRE]| 735. 00000 735. 00| 820. 11000 820. 11| 1050. 00000 1050. 00
Seedi ng (M x 2E) | | |
0500 652B053 1. 000 ACRE]| 682. 50000 682. 50| 591. 64000 591. 64| 1050. 00000 1050. 00
Tenporary Seeding (M x 2AT) | | [
0510 652D054 1. 000 ACRE]| 735. 00000 735. 00| 733. 52000 733. 52| 1050. 00000 1050. 00
Seeding In Stubble (Mx 2A) | | |
0520 654A001 200. 000 SQvYD| 4.72000 944. 00| 4.51000 902. 00| 6. 30000 1260. 00
Soli d Soddi ng (Bernuda) | | |
0530 656A000 2.000 ACRE| 735. 00000 1470. 00| 701. 58000 1403. 16| 1050. 00000 2100. 00
Mul ching, dass A Type 1 | | |
0540 656A001 1. 000 ACRE]| 735. 00000 735. 00| 787. 58000 787. 58| 1050. 00000 1050. 00
Mul ching, O ass A Type 2 | | |
0550 659A010 200. 000 SQvYD| 2.10000 420. 00| 2. 42000 484. 00| 2. 36000 472. 00
Erosi on Control Netting, Class A (Jute | | |
Netting) I I I
0560 665F000 300. 000 EACH 6. 30000 1890. 00| 5. 00000 1500. 00| 6. 55000 1965. 00
Hay Bal es [ | |
0570 665Q000 50. 000 EACH| 5. 00000 250. 00| 2. 00000 100. 00| 13. 00000 650. 00
Sand Bags [ | [
0580 6651 000 100. 000 TON | 34. 00000 3400. 00| 23. 86000 2386. 00| 50. 00000 5000. 00
Tenporary Riprap, Cass 2 | | [
0590 6653000 6945. 000 LF | 4. 00000 27780. 00| 2. 84000 19723. 80| 4.20000 29169. 00
Silt Fence, Type A | | |
0600 665K000 60. 000 CUYD| 8. 00000 480. 00| 6. 41000 384. 60| 32. 00000 1920. 00
I I I

Drai nage Sunp Excavation



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 033 -12
TABULATI ON OF BI DS

Class 4, Alumi num Flat Sign Panels O. [
08" Thick Or Steel Flat Sign Panels 14 |
Gauge (Type Il O Type |V Background) |

CALL ORDER : 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
| W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0610 680A000 LUMP| 12000. 00000 12000. 00| 31902. 93000 31902. 93| 28115. 00000 28115. 00
Engi neering Controls [ | |
0620 7010000 1.000 M LE| 420. 00000 420. 00| 808. 98000 808. 98| 420. 00000 420. 00
Broken Temporary Traffic Stripe [ | |
0630 7010001 6.000 M LE| 420. 00000 2520. 00| 808. 98000 4853. 88| 420. 00000 2520. 00
Solid Tenporary Traffic Stripe | | |
0640 701D007 5.000 M LE] 1575. 00000 7875. 00| 3111. 43000 15557. 15| 1575. 00000 7875. 00
Solid Traffic Stripe Renoved (Paint) | | |
0650 701D008 1.000 M LE| 1575. 00000 1575. 00| 3111. 43000 3111. 43| 1575. 00000 1575. 00
Solid Traffic Stripe Renoved (Plastic) | | |
0660 701D015 1.000 M LE| 1365. 00000 1365. 00| 3111. 43000 3111. 43| 1365. 00000 1365. 00
Broken Traffic Stripe Renoved (Plastic) | | [
0670 702A040 1.000 M LE| 2625. 00000 2625. 00| 4356. 00000 4356. 00| 2625. 00000 2625. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0680 702A041 2.000 M LE| 5250. 00000 10500. 00| 4356. 00000 8712. 00| 5250. 00000 10500. 00
Solid Wiite, Profiled Traffic Stripe [ | |
(6" Wde) I I
0690 702A043 2.000 M LE| 5250. 00000 10500. 00| 4356. 00000 8712. 00| 5250. 00000 10500. 00
Solid Yellow, Profiled Traffic Stripe [ | |
(6" Wde) I I
0700 702B011 235.000 LF | 2.10000 493. 50| 1. 72000 404. 20| 2.10000 493. 50
Dotted Profiled Traffic Stripe (6" Wde | | |
0710 703A002 734.000 SOQFT| 2.10000 1541. 40| 1. 72000 1262. 48| 2.10000 1541. 40
Traffic Control Markings, Cass 2, Type | | [
A I I I
0720 703D001 54.000 SQFT| 1. 36000 73. 44| 0. 73000 39. 42| 1. 36000 73.44
Tenporary Traffic Control Markings [ | |
0730 705A031 27.000 EACH 5. 25000 141. 75| 9. 96000 268. 92| 5. 25000 141. 75
Pavermrent Markers, Class A-H Type 1-A | | |
0740 705A032 70.000 EACH 5. 25000 367. 50| 9. 96000 697. 20| 5. 25000 367.50
Pavermrent Markers, Class A-H Type 1-B | | |
0750 705A037 88. 000 EACH| 5. 51000 484. 88| 9. 96000 876. 48| 5. 50000 484. 00
Pavermrent Markers, Class A-H Type 2-D | | |
0760 710Al115 74.000 SQFT| 30. 00000 2220. 00| 17. 43000 1289. 82| 19. 45000 1439. 30
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 033 -13
TABULATI ON OF BI DS

CALL ORDER . 033 CONTRACT I D : 20021101033 COUNTI ES : HALE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 18024 | ( 6 ) 01018
|W W DYAR & SONS, | NC. | RACON, | NC. | APAC- ALABAMA, | NC,
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0770 710B001 143.000 LF | 9. 00000 1287. 00| 6. 85000 979. 55| 7. 35000 1051. 05
Roadway Sign Post (#3 "U' Channel | | |
Gal vani zed Steel) [ | [
0780 740B000 537.000 SQFT| 12. 00000 6444. 00| 9. 03000 4849. 11| 8. 08000 4338. 96
Construction Signs [ | |
0790 740D000 83.000 EACH 65. 00000 5395. 00| 68. 46000 5682. 18| 75. 00000 6225. 00
Channel i zi ng Druns [ | |
0800 740E000 40. 000 EACH| 20. 00000 800. 00| 1. 00000 40. 00| 12. 00000 480. 00
Cones (36 Inches High) | | |
0810 740F002 8.000 EACH 225. 00000 1800. 00| 242. 70000 1941. 60| 217. 00000 1736. 00
Barri cades, Type II1I [ | |
0820 7401 005 4.000 EACH 250. 00000 1000. 00| 216. 25000 865. 00| 195. 00000 780. 00
Varni ng Lights, Type B (Detachabl e Head | | [
0830 740MD01 40. 000 EACH| 10. 00000 400. 00| 1. 00000 40. 00| 8. 50000 340. 00
Bal | ast For Cone [ | |
0840 7400000 1.000 EACH 3000. 00000 3000. 00| 6562. 83000 6562. 83| 6375. 00000 6375. 00
Pil ot Car | | |
SECTI ON TOTALS [ $ 619, 866. 16| $ 620, 724. 94| $ 708,078. 11



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 11/01/02
PACE : 034 -1

CALL ORDER . 034 CONTRACT I D : 20021101034 COUNTI ES : CHEROKEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-1009( 200)
for constructing the Resurfacing and Traffic Stripe on STPNU- 1000( 207)

C.R#31/22 fromC R #16 to C R #13 at Howel|'s Crossroads
and on C.R #6 fromthe Cal houn County line to C. R #19 at
Estes Crossroads. Length 7.098 mi.

SET- ASI DE :
VENDOR TOTAL
RANK  NUVBER NAME Bl D

1 13022 MCCARTNEY CONSTRUCTI ON CO., | NC $ 654, 731. 80
2 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 695, 140. 14
3 03052 CASH CONSTRUCTI ON COVPA $ 723,397.50

2

100. 0000%
106. 1717%
110. 4876%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 034 -2
TABULATI ON OF BI DS

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) |

CALL ORDER . 034 CONTRACT I D : 20021101034 COUNTI ES : CHEROKEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 13022 | ( 2 ) 07002 | ( 3 ) 03052
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., | CASH CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D001 50.000 LF | 2.00000 100. 00| 2. 00000 100. 00| 2.00000 100. 00
Renmovi ng Guardrai | [ | [
0020 305A040 3700. 000 CUYD| 8. 00000 29600. 00| 6. 50000 24050. 00| 9. 00000 33300. 00
Soil Aggregate, Section 823, Chert, or | | |
Red Dog, for M scell aneous Use | | |
0030 401B108 87150. 000 SQYD| 0. 60000 52290. 00| 0. 65000 56647. 50| 0. 65000 56647. 50
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0040 405A000 3000. 000 GAL | 1. 50000 4500. 00| 1. 00000 3000. 00| 0. 78000 2340. 00
Tack Coat [ | [
0050 424A341 7615.000 TON | 33. 00000 251295. 00| 36. 97000 281526. 55| 36. 00000 274140. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0060 424A346 2968. 000 TON | 33. 85000 100466. 80| 34. 63000 102781. 84| 32. 00000 94976. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0070 424B636 4115. 000 TON | 27. 00000 111105. 00| 30. 95000 127359. 25| 32. 00000 131680. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0080 600A000 LUMP| 29440. 00000 29440. 00| 25000. 00000 25000. 00| 52544. 00000 52544. 00
Mobi | i zati on [ | [
0090 630A001 800. 000 LF | 10. 15000 8120. 00| 10. 15000 8120. 00| 10. 15000 8120. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0100 6300003 4.000 EACH 950. 00000 3800. 00| 950. 00000 3800. 00| 950. 00000 3800. 00
Guardrail End Anchor, Type 13 [ | [
0110 6300022 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1650. 00000 6600. 00
Guardrail End Anchor, Type Speci al [ | |
0120 6300070 8.000 EACH 1250. 00000 10000. 00| 1250. 00000 10000. 00| 1250. 00000 10000. 00
Guardrail End Anchor, Type 10 Series [ | [
0130 701A031 15.000 M LE] 940. 00000 14100. 00| 940. 00000 14100. 00| 940. 00000 14100. 00
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 034 -3
TABULATI ON OF BI DS

CALL ORDER : 034 CONTRACT I D : 20021101034 COUNTI ES : CHEROKEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT 01
SET- ASI DE :
(1 ) 13022 [( 2 ) 07002 (3 ) 03052
| MCCARTNEY CONSTRUCTI ON CO., | GOOD HOPE CONTRACTI NG CO., | CASH CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0140 701A035 10.000 M LE]| 1080. 00000 10800. 00| 1080. 00000 10800. 00| 1080. 00000 10800. 00

Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) |
0150 701A045 5.000 M LE] 600. 00000 3000. 00

I I
| 600. 00000 3000. 00| 600. 00000 3000. 00
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0160 7010000 15.000 M LE] 340. 00000 5100. 00| 340. 00000 5100. 00| 340. 00000 5100. 00
Broken Temporary Traffic Stripe [ | [
0170 7010001 30.000 M LE] 380. 00000 11400. 00| 380. 00000 11400. 00| 380. 00000 11400. 00
Solid Tenporary Traffic Stripe | | [
0180 703A002 275.000 SOQFT| 3. 00000 825. 00| 3. 00000 825. 00| 3. 00000 825. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 740B000 390. 000 SQFT| 11. 00000 4290. 00| 8. 00000 3120. 00| 7. 50000 2925. 00
Construction Signs | | [
0200 740E000 100. 000 EACH| 1. 00000 100. 00| 0. 10000 10. 00| 10. 00000 1000. 00
Cones (36 Inches High) | | |
SECTI ON TOTALS [ $ 654, 731. 80| $ 695, 140. 14| $ 723, 397.50
------------------------------------------ s



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 036 -1
VENDOR RANKI NG

CALL ORDER . 036 CONTRACT I D : 20021101036 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQJIECT(S) : STPNU-1600(212)

for constructing the Resurfacing and Traffic Stripe on ACGBSTPNU- 1600( 209)

various county roads as indicated on the plans. Length - ACGBSTPNU- 1625( 200)

16.719 m . OTHERS

SET- ASI DE :

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 01018 APAC- ALABAMA, | NC. $ 1,069, 983.79 100. 0000%

2 02032 BULLARD EXCAVATI NG | NC. $ 1,071,569.11 100. 1482%

3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 1,077,253.16 100. 6794%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 036 -2
TABULATI ON OF BI DS

CALL ORDER . 036 CONTRACT I D : 20021101036 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 2060010 85. 000 SQYD| 15. 00000 1275. 00| 10. 00000 850. 00| 15. 00000 1275. 00
Renmovi ng Concrete Driveway [ | [
0020 206E008 8.000 EACH 100. 00000 800. 00| 100. 00000 800. 00| 100. 00000 800. 00
Renovi ng GQuardrail End Anchor (Al Type | | [
0030 210D021 6647. 000 CUYD| 0. 01000 66. 47| 2. 50000 16617. 50| 3. 00000 19941. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0040 212A000 970.000 STA | 17. 00000 16490. 00| 20. 00000 19400. 00| 32. 00000 31040. 00
Machi ne Gradi ng Shoul ders | | |
0050 305A000 5563. 000 CUYD| 0. 01000 55. 63| 5. 50000 30596. 50| 3. 00000 16689. 00
Borrow, Section 210, A-4 or Better, For | | |
M scel | aneous Use | | |
0060 401B100 44650. 000 SQYD| 0. 57000 25450. 50| 0. 54000 24111. 00| 0. 64000 28576. 00
Bi t um nous Treatnment E (Wth Pol yner | | |
Addi tive) | | |
0070 405A000 10637. 000 GAL | 1. 23000 13083. 51| 1. 15000 12232. 55| 1. 00000 10637. 00
Tack Coat [ | [
0080 429A201 15335. 000 TON | 32. 23000 494247. 05| 32. 41000 497007. 35| 32. 15000 493020. 25
| mproved Bitumi nous Concrete Wari ng | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 429A206 6256. 000 TON | 32. 08000 200692. 48| 34. 62000 216582. 72| 33. 50000 209576. 00
| mproved Bitum nous Concrete Waring | | |
Surface Layer, Leveling, 1/2" Maxi mum | | [
Aggregate Size M x, ESAL Range A [ | [
0100 429B206 1026. 000 TON | 46. 94000 48160. 44| 55. 00000 56430. 00| 45. 00000 46170. 00
| mproved Bitum nous Concrete Bi nder | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0110 429B213 2224.000 TON | 32. 99000 73369. 76| 30. 01000 66742. 24| 32. 19000 71590. 56
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0120 600A000 LUMP| 82625. 00000 82625. 00| 16000. 00000 16000. 00| 32500. 00000 32500. 00
I I I

Mobi li zati on



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 036 -3
TABULATI ON OF BI DS

CALL ORDER : 036 CONTRACT I D : 20021101036 COUNTI ES : COFFEE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | BULLARD EXCAVATI NG, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0130 630A001 50.000 LF | 11. 00000 550. 00| 13. 25000 662. 50| 10. 89000 544. 50
Steel Beam Cuardrail, Cass A Type 2 | |
0140 630C022 4.000 EACH| 1050. 00000 4200. 00| 1100. 00000 4400. 00| 1039. 50000 4158. 00
Guardrail End Anchor, Type Speci al [ | |
0150 630C050 4.000 EACH 1500. 00000 6000. 00| 1425. 00000 5700. 00| 1485. 00000 5940. 00
Guardrail End Anchor, Type 20 Series [ | [
0160 652A061 23.000 ACRE| 325. 00000 7475. 00| 328. 00000 7544. 00| 324. 72000 7468. 56
Seeding (M x 3E) | | |
0170 656A000 23.000 ACRE| 305. 00000 7015. 00| 300. 00000 6900. 00| 303. 93000 6990. 39
Mul ching, Cass A Type 1 | | |
0180 701A031 36.000 M LE] 860. 00000 30960. 00| 860. 00000 30960. 00| 855. 70000 30805. 20
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0190 701A035 25.000 M LE 940. 00000 23500. 00| 940. 00000 23500. 00| 935. 30000 23382. 50
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0200 701A045 9.000 M LE| 500. 00000 4500. 00| 500. 00000 4500. 00| 497. 50000 4477. 50
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0210 701C000 20. 000 M LE 250. 00000 5000. 00| 250. 00000 5000. 00| 248. 75000 4975. 00
Broken Temporary Traffic Stripe [ | [
0220 701C001 56. 000 M LE] 260. 00000 14560. 00| 260. 00000 14560. 00| 258. 70000 14487. 20
Solid Tenporary Traffic Stripe | | |
0230 703A002 725.000 SQFT| 1. 75000 1268. 75| 1. 75000 1268. 75| 1. 74000 1261. 50
Traffic Control Markings, Cass 2, Type | | [
A I I I
0240 703D002 600. 000 SQFT]| 0. 75000 450. 00| 0. 75000 450. 00| 0. 75000 450. 00
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0250 740B000 838. 000 SQFT| 8. 40000 7039. 20| 8. 00000 6704. 00| 8. 50000 7123.00
Construction Signs | | |
0260 740E000 25.000 EACH 3. 00000 75. 00| 1. 00000 25. 00| 10. 00000 250. 00
Cones (36 Inches High) | | |
0270 740MD01 25.000 EACH| 3. 00000 75. 00| 1. 00000 25. 00| 5. 00000 125. 00
Bal | ast For Cone | | |
0280 7400000 2.000 EACH| 500. 00000 1000. 00| 1000. 00000 2000. 00| 1500. 00000 3000. 00
Pil ot Car [ | [
SECTI ON TOTALS [ $ 1,069, 983. 79| $ 1,071, 569. 11| $ 1,077,253.16



CALL ORDER :
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

037 CONTRACT I D : 20021101037
11/01/02 10: 00 AM DI STRI CT : 02
CONTRACT TI ME : 60 Wor ki ng Days

CONTRACT DESCRI PTI ON :
for constructing the Bridge Replacerment (Bridge Cul vert) and
Approaches on C R #48 at MKi ernan Creek near M. Pleasant.

Length 0.132 ni.

SET- ASI DE :

COUNTI ES : COLBERT

(avai |l abl e days)

PRQJECT( S)

DATE : 11/01/02
PACE : 037 -1

ACGBBR- 1704( 203)

S & M EQUI PMENT CO., |INC

GLASGOW CONSTRUCTI ON CO., | NC.

RI LEY BRI DGE & ENG NEERI NG CO., | NC.
W W DYAR & SONS, | NC

SHOTCRETE OF AMERI CA

APAC- ALABAMA, | NC.

206. 434.
238 497.
249 349.

. 0000%
. 9572%
. 3257%
. 8310%
. 1135%
. 6242%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 037 -2
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 19074 | ( 2 ) 07048 | ( 3 ) 18036
| S & M EQUI PMENT CO., | NC | GLASGOW CONSTRUCTI ON CO., | | RILEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUMP| 1500. 00000 1500. 00 2000. 00000 2000. 00 1600. 00000 1600. 00
Clearing & Gubbing (Approximately 1.0 |
ACRES) |
0020 206A000 LUMP| 1725. 00000 1725. 00 5000. 00000 5000. 00 4500. 00000 4500. 00
Renmoval O A d Bridge, Station 105+00.9 |
0030 210A000 1095. 000 CUYD| 3. 75000 4106. 25 7.00000 7665. 00 4. 00000 4380. 00
Uncl assi fied Excavation |
0040 210D000 1148. 000 CUYD| 4. 25000 4879. 00 10. 00000 11480. 00 9. 00000 10332. 00
Borrow Excavati on |
0050 214A000 181. 000 CUYD| 8. 05000 1457. 05 10. 00000 1810. 00 9. 00000 1629. 00
Structure Excavation |
0060 214B001 136. 000 CUYD| 22. 00000 2992. 00 20. 00000 2720. 00 22. 00000 2992. 00
Foundati on Backfill, Conmerci al [
0070 301A004 933. 000 SQYD| 3. 45000 3218. 85 5. 58000 5206. 14 4.75000 4431. 75

I
I
I
I
I
I
I
I
I
I
I
I
I
|
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 4" Conpacted Thi ckness | |
0080 301A008 3255. 000 SQYD| 3. 85000 12531. 75|
Crushed Aggregate Base Course, Type B, | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

| nproved Bitum nous Concrete Waring
Surface Layer, Leveling, 1" Maxi num
Aggregate Size Mx, ESAL Range B

4. 84000 15754. 20 3. 75000 12206. 25
Pl ant M xed, 5" Conpacted Thi ckness |
0090 401A000 981. 000 SQYD| 2.00000 1962. 00 0. 97000 951. 57 0. 85000 833. 85
Bi t um nous Treatment A |
0100 405A000 60. 000 GAL | 3. 00000 180. 00 1. 54000 92.40 2. 25000 135. 00
Tack Coat [
0110 429A221 145. 000 TON | 40. 00000 5800. 00 49. 67000 7202. 15 60. 00000 8700. 00
| nproved Bitum nous Concrete \Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size Mx, ESAL Range B [
0120 429A227 75.000 TON | 40. 00000 3000. 00 47. 06000 3529. 50 60. 00000 4500. 00
| nproved Bitum nous Concrete Waring [
Surface Layer, Leveling, 3/4" Maxi num |
Aggregate Size Mx, ESAL Range B [
0130 429A228 210.000 TON | 40. 00000 8400. 00 44. 56000 9357. 60 60. 00000 12600. 00
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 037 -3
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 19074 | ( 2 ) 07048 | ( 3 ) 18036
| S & M EQUI PMENT CO., | NC | GLASGOW CONSTRUCTI ON CO., | | RILEY BRI DGE & ENG NEERI NG CO. ,

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ T T

0140 429B221 141. 000 TON | 40. 00000 5640. 00| 43.17000 6086. 97| 50. 00000 7050. 00
| mproved Bitum nous Concrete Bi nder | | [
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range B [ | [

0150 430B017 25.000 TON | 25. 00000 625. 00| 35. 00000 875. 00| 18. 00000 450. 00
Aggregate Surfacing (ALDOT #410, #467, | | [
O #810) | | [

0160 502A000 39391.000 LB | 0. 63000 24816. 33| 0. 50000 19695. 50| 0. 48000 18907. 68
St eel Rei nforcenent | | [

0170 524A011 200. 000 cCuYD| 275. 00000 55000. 00| 300. 00000 60000. 00| 310. 00000 62000. 00
Cul vert Concrete (Cast In Place) | | [

0180 535A080 72.000 LF | 22. 36000 1609. 92| 30. 00000 2160. 00| 19. 50000 1404. 00
18" Side Drain Pipe (ass 3 RC) [ | |

0190 600A000 LUMP| 10000. 00000 10000. 00| 5000. 00000 5000. 00| 13000. 00000 13000. 00
Mobi i zati on | | [

0200 6100001 192. 000 TON | 20. 13000 3864. 96| 30. 00000 5760. 00| 18. 00000 3456. 00
Loose Riprap, Class 2 | | [

0210 610D003 194. 000 SQYD| 5. 00000 970. 00| 4.00000 776. 00| 4. 00000 776.00
Filter Blanket, GCeotextile | | [

0220 619A101 1. 000 EACH| 500. 00000 500. 00| 400. 00000 400. 00| 750. 00000 750. 00
18" Side Drain Pipe End Treatnent, | | [
Class 1 | | |

0230 641A053 150. 000 LF | 79. 20000 11880. 00| 20. 00000 3000. 00| 20. 70000 3105. 00
10 Inch P.V.C. Water Main Laid | | [

0240 649A028 80.000 LF | 118. 18000 9454. 40| 65. 00000 5200. 00| 23. 75000 1900. 00
16 Inch Encasenent Pipe, Type 1 | | [
Installation | | [

0250 650A000 147.000 CUYD| 12. 50000 1837. 50| 12. 00000 1764. 00| 9. 00000 1323. 00
Topsoi | | | [

0260 652A053 1. 000 ACRE]| 1000. 00000 1000. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Seeding (M x 1E) | | |

0270 656A001 1. 000 ACRE]| 1000. 00000 1000. 00| 500. 00000 500. 00| 1000. 00000 1000. 00
Mul ching, dass A Type 2 | | [

0280 665F000 100. 000 EACH| 5. 00000 500. 00| 10. 00000 1000. 00| 5. 00000 500. 00
Hay Bal es | | [

0290 6653000 500. 000 LF | 4. 00000 2000. 00| 5. 00000 2500. 00| 5. 00000 2500. 00

I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 037 -4
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE
| ( 1 ) 19074 | ( 2 ) 07048 | ( 3 ) 18036
| S & M EQUI PMENT CO., | NC | GLASGOW CONSTRUCTI ON CO., | | RILEY BRI DGE & ENG NEERI NG CO. ,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0300 680A000 LUMP| 8000. 00000 8000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Engi neering Controls [ | [
0310 701A004 1.000 M LE| 650. 00000 650. 00| 1350. 00000 1350. 00| 800. 00000 800. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0320 701A012 1.000 M LE| 650. 00000 650. 00| 1350. 00000 1350. 00| 800. 00000 800. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0330 7010001 1.000 M LE| 575. 00000 575. 00| 1350. 00000 1350. 00| 200. 00000 200. 00
Solid Tenporary Traffic Stripe | | |
0340 740B000 237.000 SOQFT| 8. 00000 1896. 00| 10. 00000 2370. 00| 10. 00000 2370. 00
Construction Signs | | |
0350 740F002 8.000 EACH 275. 00000 2200. 00| 250. 00000 2000. 00| 450. 00000 3600. 00
Barri cades, Type |II [ | [
0360 7401 005 4.000 EACH 125. 00000 500. 00| 100. 00000 400. 00| 450. 00000 1800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 196, 921. 01| $ 198, 806. 03] $ 199, 531. 53



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 037 -5
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 19081 | ( 6 ) 01018
| W W DYAR & SONS, | NC. | SHOTCRETE OF AMERI CA | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 201A000 LUMP| 3347. 00000 3347.00 5000. 00000 5000. 00 5601. 80000 5601. 80
Clearing & Gubbing (Approximately 1.0 |
ACRES) |
0020 206A000 LUMP| 5000. 00000 5000. 00 7500. 00000 7500. 00 6120. 00000 6120. 00
Renmoval O A d Bridge, Station 105+00.9 |
0030 210A000 1095. 000 CUYD| 4. 00000 4380. 00 6. 50000 7117.50 10. 60000 11607. 00
Uncl assi fied Excavation |
0040 210D000 1148. 000 CUYD| 8. 00000 9184. 00 7.50000 8610. 00 10. 78000 12375. 44
Borrow Excavati on |
0050 214A000 181. 000 CUYD| 12. 00000 2172. 00 10. 00000 1810. 00 9. 18000 1661. 58
Structure Excavation |
0060 214B001 136. 000 CUYD| 30. 00000 4080. 00 18. 00000 2448. 00 22. 44000 3051. 84
Foundati on Backfill, Conmerci al [
0070 301A004 933. 000 SQYD| 5. 86000 5467. 38 8. 50000 7930. 50 5. 35000 4991. 55

I
I
I
I
I
I
I
I
I
I
I
I
I
|
Crushed Aggregate Base Course, Type B, | |
Pl ant M xed, 4" Conpacted Thi ckness | |
0080 301A008 3255. 000 SQYD| 5. 10000 16600. 50|
Crushed Aggregate Base Course, Type B, | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

| nproved Bitum nous Concrete Waring
Surface Layer, Leveling, 1" Maxi num
Aggregate Size Mx, ESAL Range B

6. 50000 21157.50 4. 63000 15070. 65
Pl ant M xed, 5" Conpacted Thi ckness |
0090 401A000 981. 000 SQYD| 1. 02000 1000. 62 1. 10000 1079. 10 0. 93000 912. 33
Bi t um nous Treatment A |
0100 405A000 60. 000 GAL | 1. 62000 97. 20 11. 00000 660. 00 1. 49000 89. 40
Tack Coat [
0110 429A221 145. 000 TON | 52. 16000 7563. 20 52. 25000 7576. 25 47.89000 6944. 05
| nproved Bitum nous Concrete \Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size Mx, ESAL Range B [
0120 429A227 75.000 TON | 49. 42000 3706. 50 55. 00000 4125. 00 45. 38000 3403. 50
| nproved Bitum nous Concrete Waring [
Surface Layer, Leveling, 3/4" Maxi num |
Aggregate Size Mx, ESAL Range B [
0130 429A228 210.000 TON | 46. 79000 9825. 90 52. 25000 10972. 50 42.97000 9023. 70
I
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 037 -6
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 19081 | ( 6 ) 01018
| W W DYAR & SONS, | NC. | SHOTCRETE OF AMERI CA | APAC- ALABAMA, | NC.

LINE NO/ | TEM CODE / ALT | | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT| UNIT PRI CE ANMOUNT

__________________________________________ T

0140 429B221 141. 000 TON | 45. 33000 6391. 53| 50. 00000 7050. 00| 41. 62000 5868. 42
| nproved Bitum nous Concrete Binder [ | [
Layer, 1" Maxi mnum Aggregate Size M X, [ | |
ESAL Range B [ | [

0150 430B017 25.000 TON | 30. 00000 750. 00| 20. 00000 500. 00| 22. 71000 567. 75
Aggregate Surfacing (ALDOT #410, #467, | | |
O #810) | | |

0160 502A000 39391.000 LB | 0. 50000 19695. 50| 0. 50000 19695. 50| 0. 71000 27967.61
St eel Rei nforcenent [ | |

0170 524A011 200. 000 cCuYD| 290. 00000 58000. 00| 300. 00000 60000. 00| 316. 20000 63240. 00
Cul vert Concrete (Cast In Place) | | |

0180 535A080 72.000 LF | 26. 00000 1872. 00| 38. 00000 2736. 00| 37. 60000 2707. 20
18" Side Drain Pipe (ass 3 RC) [ | |

0190 600A000 LUMP| 17000. 00000 17000. 00| 15000. 00000 15000. 00| 22674. 56000 22674. 56
Mobi | i zati on [ | |

0200 6100001 192. 000 TON | 30. 00000 5760. 00| 20. 00000 3840. 00| 23. 82000 4573. 44
Loose Riprap, Class 2 | | |

0210 610D003 194. 000 SQYD| 3. 00000 582. 00| 3. 00000 582. 00| 1. 77000 343. 38
Filter Bl anket, Geotextile [ | [

0220 619A101 1. 000 EACH| 300. 00000 300. 00| 600. 00000 600. 00| 707. 26000 707. 26
18" Side Drain Pipe End Treatnent, [ | [
Cass 1 [ | |

0230 641A053 150. 000 LF | 45. 00000 6750. 00| 80. 00000 12000. 00| 77.11000 11566. 50
10 Inch P.V.C. Water Main Laid [ | |

0240 649A028 80.000 LF | 30. 00000 2400. 00| 120. 00000 9600. 00| 115. 67000 9253. 60
16 Inch Encasenent Pipe, Type 1 | | |
Installation [ | |

0250 650A000 147.000 CUYD| 12. 00000 1764. 00| 12. 00000 1764. 00| 33. 33000 4899. 51
Topsoi | [ | |

0260 652A053 1. 000 ACRE]| 1100. 00000 1100. 00| 750. 00000 750. 00| 749. 70000 749.70
Seeding (M x 1E) | | |

0270 656A001 1. 000 ACRE]| 1300. 00000 1300. 00| 750. 00000 750. 00| 749. 70000 749.70
Mul ching, dass A Type 2 | | |

0280 665F000 100. 000 EACH| 5. 00000 500. 00| 3. 00000 300. 00| 16. 89000 1689. 00
Hay Bal es [ | [

0290 665J000 500. 000 LF | 4. 00000 2000. 00| 5. 00000 2500. 00| 4.89000 2445. 00

I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 037 -7
TABULATI ON OF BI DS

CALL ORDER . 037 CONTRACT I D : 20021101037 COUNTI ES : COLBERT
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 4 ) 04009 | ( 5 ) 19081 | ( 6 ) 01018
| W W DYAR & SONS, | NC. | SHOTCRETE OF AMERI CA | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0300 680A000 LUMP| 1500. 00000 1500. 00| 6500. 00000 6500. 00| 2886. 86000 2886. 86
Engi neering Controls [ | [
0310 701A004 1.000 M LE| 525. 00000 525. 00| 1000. 00000 1000. 00| 510. 00000 510. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0320 701A012 1.000 M LE| 525. 00000 525. 00| 1000. 00000 1000. 00| 510. 00000 510. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0330 7010001 1.000 M LE| 525. 00000 525. 00| 1000. 00000 1000. 00| 510. 00000 510. 00
Solid Tenporary Traffic Stripe | | |
0340 740B000 237.000 SOQFT| 10. 00000 2370. 00| 12. 00000 2844. 00| 7.77000 1841. 49
Construction Signs | | |
0350 740F002 8.000 EACH 225. 00000 1800. 00| 250. 00000 2000. 00| 209. 10000 1672. 80
Barri cades, Type |II [ | [
0360 7401 005 4.000 EACH 150. 00000 600. 00| 125. 00000 500. 00| 140. 76000 563. 04
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 206, 434. 33| $ 238, 497. 85| $ 249, 349. 66



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 039 -1
VENDOR RANKI NG

CALL ORDER : 039 CONTRACT I D : 20021101039 COUNTI ES : FAYETTE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
CONTRACT TIME : 150 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : ACGBBRZ-2900(201)
for constructing the Bridge Replacenents (2) (Precast) on ACGBBRZ- 2900( 202)

C. R #10 at Sugar Creek and at Coffee Creek west of Wnfield.
Length 0.027 m .

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23071 WARRI OR CONSTRUCTCRS, | NC. $ 289, 494. 46 100. 0000%
2 18036 RI LEY BRI DGE & ENG NEERI NG CO., | NC. $ 329, 826. 00 113.9317%
3 07048 GLASGOW CONSTRUCTI ON CO., | NC. $ 341, 626. 00 118. 0078%
4 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 383, 833. 00 132. 5873%
5 01007 ALABAMA BRI DGE BUI LDERS, | NC. $ 399, 999. 99 138.1719%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 039 -2
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20021101039 COUNTI ES : FAYETTE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 23071 | ( 2 ) 18036 | ( 3 ) 07048
| WARRI OR CONSTRUCTORS, I NC. | RILEY BRI DGE & ENG NEERI NG | GLASGOW CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 15000. 00000 15000. 00 5600. 00000 5600. 00 1000. 00000 1000. 00
Removal OF O d Bridge, Station 6+51.92
0020 206A001 LUMP| 15500. 00000 15500. 00 5600. 00000 5600. 00 1000. 00000 1000. 00
Renmoval OF A d Bridge, Station 4+60.00
0030 210A000 575. 000 CUYD| 8. 00000 4600. 00 6. 00000 3450. 00 12. 00000 6900. 00
Uncl assi fied Excavation |
0040 502A000 153.000 LB | 2. 00000 306. 00 2.00000 306. 00 2. 00000 306. 00
St eel Rei nf orcenment |
0050 505MD02 2320.000 LF | 21. 00000 48720. 00 21. 00000 48720. 00 27. 00000 62640. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0060 507A000 4.000 EACH 1485. 00000 5940. 00 2100. 00000 8400. 00 1500. 00000 6000. 00
Wre Rope Abutnment Anchor Assenbly
0070 510A000 20.000 CuUYD| 350. 00000 7000. 00 300. 00000 6000. 00 400. 00000 8000. 00
Bri dge Substructure Concrete, Class A |
0080 511A000 66. 000 EACH 47.52000 3136. 32 65. 00000 4290. 00 60. 00000 3960. 00
El astoneri c Bearings, Type 1

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long
0100 512B004 2.000 EACH 2173. 81000 4347. 62

3100. 00000 6200. 00 3500. 00000 7000. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|
0110 5120004 12. 000 EACH| 2243. 03000 26916. 36 2950. 00000 35400. 00 3000. 00000 36000. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0120 5120007 4.000 EACH 2439. 22000 9756. 88 3000. 00000 12000. 00 3200. 00000 12800. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|
0130 5120017 12. 000 EACH| 2817. 16000 33805. 92 3425. 00000 41100. 00 4000. 00000 48000. 00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long
0140 5120025 4.000 EACH 3135. 68000 12542.72 3900. 00000 15600. 00 4500. 00000 18000. 00

Precast Concrete Type 2C Span Section |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
0090 512A014 4.000 EACH| 2243. 57000 8974. 28| 2850. 00000 11400. 00| 3000. 00000 12000. 00
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
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TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT 1D : 20021101039 COUNTI ES : FAYETTE
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 05
SET- ASI DE :
(1 ) 23071 [( 2 ) 18036 (3 ) 07048
| WARRI OR CONSTRUCTORS, |INC. | RILEY BRI DGE & ENG NEERI NG | GLASGOW CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o B
0150 512D002 4.000 EACH 2464. 52000 9858. 08| 3100. 00000 12400. 00| 3500. 00000 14000. 00

Precast Concrete Barrier Rail End | | |
Section, 34’-0" Long |
0160 512D030 4.000 EACH| 2873. 47000 11493. 88

I I
| 3500. 00000 14000. 00| 3500. 00000 14000. 00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | |
0170 512E000 32.000 EACH 182. 98000 5855. 36| 345. 00000 11040. 00| 300. 00000 9600. 00
Precast Concrete Abutnent Panels, Type | | |
Al I I
0180 512F000 16. 000 EACH| 298. 37000 4773. 92| 425. 00000 6800. 00| 400. 00000 6400. 00
Precast Concrete Wng Panels, Type W | | |
0190 512@000 8.000 EACH 342. 89000 2743. 12| 445. 00000 3560. 00| 400. 00000 3200. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 10000. 00000 10000. 00| 16500. 00000 16500. 00| 5000. 00000 5000. 00
Mobi | i zati on [ | [
0210 6100001 550. 000 TON | 20. 00000 11000. 00| 19. 00000 10450. 00| 30. 00000 16500. 00
Loose Riprap, Class 2 | | |
0220 610D003 550. 000 SQYD| 2.00000 1100. 00| 5. 00000 2750. 00| 2.00000 1100. 00
Filter Blanket, GCeotextile | | |
0230 630A001 100. 000 LF | 13. 25000 1325. 00| 15. 00000 1500. 00| 35. 00000 3500. 00
Steel Beam Cuardrail, Cass A Type 2 [ | |
0240 6300003 8.000 EACH 950. 00000 7600. 00| 1050. 00000 8400. 00| 1200. 00000 9600. 00
Guardrail End Anchor, Type 13 [ | [
0250 6300070 8.000 EACH 1275. 00000 10200. 00| 1350. 00000 10800. 00| 1400. 00000 11200. 00
Guardrail End Anchor, Type 10 Series [ | [
0260 665F000 96. 000 EACH| 7. 00000 672. 00| 5. 00000 480. 00| 6. 00000 576. 00
Hay Bal es | | |
0270 6653000 1040.000 LF | 5. 00000 5200. 00| 5. 00000 5200. 00| 4.00000 4160. 00
Silt Fence, Type A | | |
0280 680A000 LUMP| 1000. 00000 1000. 00| 5000. 00000 5000. 00| 10000. 00000 10000. 00
Engi neering Controls [ | [
0290 740B000 788.000 SOQFT| 7. 75000 6107. 00| 10. 00000 7880. 00| 8. 00000 6304. 00
Construction Signs | |
0300 740F002 12. 000 EACH| 155. 00000 1860. 00| 500. 00000 6000. 00| 200. 00000 2400. 00
Barri cades, Type |II [ | [
0310 7401 005 6. 000 EACH| 360. 00000 2160. 00| 500. 00000 3000. 00| 80. 00000 480. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 289, 494. 46| $ 329, 826. 00| $ 341, 626. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 039 -4
TABULATI ON OF BI DS

CALL ORDER : 039 CONTRACT I D : 20021101039 COUNTI ES : FAYETTE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 14005 | ( 5 ) 01007 | ( )
| G W NORRELL CONTRACTI NG C | ALABAVA BRI DGE BUI LDERS, I N |
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 25000. 00000 25000. 00 15000. 00000 15000. 00
Removal OF O d Bridge, Station 6+51.92
0020 206A001 LUMP| 25000. 00000 25000. 00 15000. 00000 15000. 00
Renmoval OF A d Bridge, Station 4+60.00
0030 210A000 575. 000 CUYD| 5. 00000 2875. 00 10. 00000 5750. 00
Uncl assi fied Excavation |
0040 502A000 153.000 LB | 1. 00000 153. 00 1. 00000 153. 00
St eel Rei nf orcenment |
0050 505MD02 2320.000 LF | 19. 00000 44080. 00 20. 00000 46400. 00
Steel Piling Furnished And Driven (HP
12 x 53) [
0060 507A000 4.000 EACH 1800. 00000 7200. 00 1500. 00000 6000. 00
Wre Rope Abutnment Anchor Assenbly
0070 510A000 20.000 CuUYD| 350. 00000 7000. 00 300. 00000 6000. 00
Bri dge Substructure Concrete, Class A |
0080 511A000 66. 000 EACH 75. 00000 4950. 00 65. 00000 4290. 00
El astoneri c Bearings, Type 1

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long
0100 512B004 2.000 EACH 3200. 00000 6400. 00

4000. 00000 8000. 00
Precast Concrete Internedi ate Bent Caps |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|
0110 5120004 12. 000 EACH| 3000. 00000 36000. 00 4000. 00000 48000. 00
Precast Concrete Type 1 Span Secti on, |
3'-6" Wde By 1'-9" Deep By 34'-0" Long |
0120 5120007 4.000 EACH 3300. 00000 13200. 00 4100. 00000 16400. 00
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34'-0" Long|
0130 5120017 12. 000 EACH| 3600. 00000 43200. 00 4500. 00000 54000. 00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long
0140 5120025 4.000 EACH 4000. 00000 16000. 00 5000. 00000 20000. 00

Precast Concrete Type 2C Span Section |

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| | |
0090 512A014 4.000 EACH| 3000. 00000 12000. 00| 3750. 00000 15000. 00|
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
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TABULATI ON OF BI DS

CALL ORDER . 039 CONTRACT I D : 20021101039 COUNTI ES : FAYETTE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 14005 | ( 5 ) 01007 | ( )
| G W NORRELL CONTRACTI NG C | ALABAVA BRI DGE BUI LDERS, I N |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0150 512D002 4.000 EACH 3000. 00000 12000. 00| 4010. 00000 16040. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0160 512D030 4.000 EACH 3500. 00000 14000. 00| 4000. 00000 16000. 00|
Precast Concrete Barrier Rail End | | |
Section, 39'-11 3/8" Long | | [
0170 512E000 32.000 EACH 500. 00000 16000. 00| 250. 00000 8000. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I
0180 512F000 16. 000 EACH| 600. 00000 9600. 00| 350. 00000 5600. 00|
Precast Concrete Wng Panels, Type W | | [
0190 512@000 8.000 EACH 600. 00000 4800. 00| 375. 00000 3000. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0200 600A000 LUMP| 20000. 00000 20000. 00| 35096. 99000 35096. 99|
Mobi i zati on | | [
0210 6100001 550. 000 TON | 24. 00000 13200. 00| 25. 00000 13750. 00|
Loose Riprap, Cass 2 | | [
0220 610D003 550. 000 SQYD| 5. 00000 2750. 00| 3. 00000 1650. 00|
Filter Blanket, Geotextile | | [
0230 630A001 100. 000 LF | 13. 25000 1325. 00| 17. 50000 1750. 00|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0240 6300003 8.000 EACH 950. 00000 7600. 00| 1070. 00000 8560. 00|
Guardrail End Anchor, Type 13 [ | [
0250 6300070 8.000 EACH 1275. 00000 10200. 00| 1400. 00000 11200. 00|
Guardrail End Anchor, Type 10 Series [ | [
0260 665F000 96. 000 EACH| 5. 00000 480. 00| 5. 00000 480. 00|
Hay Bal es [ | [
0270 6653000 1040.000 LF | 5. 00000 5200. 00| 5. 00000 5200. 00|
Silt Fence, Type A | | [
0280 680A000 LUMP| 4000. 00000 4000. 00| 1000. 00000 1000. 00|
Engi neering Controls | | [
0290 740B000 788.000 SOQFT| 15. 00000 11820. 00| 10. 00000 7880. 00|
Construction Signs | | [
0300 740F002 12. 000 EACH| 400. 00000 4800. 00| 200. 00000 2400. 00|
Barri cades, Type |II [ | [
0310 7401 005 6. 000 EACH| 500. 00000 3000. 00| 400. 00000 2400. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 383, 833. 00] $ 399, 999. 99| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PACE : 041 -1
VENDOR RANKI NG

CALL ORDER . 041 CONTRACT I D : 20021101041 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : MG 4203(200)

for constructing the Resurfacing and Traffic Stripe on Shaw
Road from Nucl ear Plant Road to near U.S. #72 west of Athens.
Length - 5.340 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 02035 BURGREEN CONTRACTI NG COVPANY, | NC. $ 268, 365. 60 100. 0000%

2 19010 SHELBY CONTRACTI NG CO., | NC. $ 280, 043. 80 104. 3516%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 041 -2
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20021101041 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTING CO., |INC |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 206D001 1225.000 LF | 1. 00000 1225. 00| 1. 12000 1372. 00|
Renmovi ng Guardrai | [ | [
0020 405A000 2100. 000 GAL | 0. 90000 1890. 00| 0. 10000 210. 00|
Tack Coat [ | [
0030 429A221 5942. 000 TON | 32. 00000 190144. 00| 33. 85000 201136. 70|
| mproved Bitumi nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range B [ | [
0040 429A226 600. 000 TON | 19. 00000 11400. 00| 27.51000 16506. 00|
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size Mx, ESAL Range B [ | [
0050 430B029 3000. 000 TON | 10. 25000 30750. 00| 9. 69000 29070. 00|
Aggregate Surfacing (ALDOT #410 O #810 | | [
0060 600A000 LUMP| 3900. 00000 3900. 00| 2884. 00000 2884. 00|
Mobi | i zati on [ | [
0070 630A001 50.000 LF | 14. 00000 700. 00| 13. 05000 652. 50|
Steel Beam Cuardrail, Cass A Type 2 [ | |
0080 6300022 4.000 EACH 1100. 00000 4400. 00| 1485. 00000 5940. 00|
Guardrail End Anchor, Type Speci al [ | |
0090 6300050 4.000 EACH 1600. 00000 6400. 00| 1260. 00000 5040. 00|
Guardrail End Anchor, Type 20 Series [ | [
0100 701A030 11.000 M LE] 600. 00000 6600. 00| 600. 00000 6600. 00|
Solid Wiite, Cass 2T, Type A Traffic | | |
Stri pe | | |
0110 701A034 8.000 M LE] 600. 00000 4800. 00| 600. 00000 4800. 00|
Solid Yellow, Class 2T, Type A Traffic | | [
Stri pe | | |
0120 701A044 4.000 M LE| 290. 00000 1160. 00| 290. 00000 1160. 00|
Broken Yell ow, C ass 2T, Type A [ | [
Traffic Stripe [ | [
0130 7010000 4.000 M LE| 320. 00000 1280. 00| 320. 00000 1280. 00|
Broken Tenporary Traffic Stripe [ | [
0140 7010001 8.000 M LE] 340. 00000 2720. 00| 340. 00000 2720. 00|
I I

Solid Tenporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 041 -3
TABULATI ON OF BI DS

CALL ORDER . 041 CONTRACT I D : 20021101041 COUNTI ES : LI MESTONE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 01
SET- ASI DE
| ( 1 ) 02035 | ( 2 ) 19010 | ( )
| BURGREEN CONTRACTI NG CO., | | SHELBY CONTRACTI NG CO., | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 703A002 354.000 SQFT| 1. 90000 672. 60| 1. 90000 672. 60|
Traffic Control Markings, Cass 2, Type | | [
A I I
0160 740B000 324.000 SQFT| 1. 00000 324. 00| 0. 00000 0. 00|
Construction Signs | | [
0170 740E000 100. 000 EACH| 0. 00000 0. 00| 0. 00000 0. 00|
Cones (36 Inches High) | | [
SECTI ON TOTALS [ $ 268, 365. 60| $ 280, 043. 80| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PACE : 042 -1
VENDOR RANKI NG

CALL ORDER . 042 CONTRACT I D : 20021101042 COUNTI ES : MONRCE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
CONTRACT TI ME : 90 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQJECT(S) : ACGBBRZ-5000(201)

for constructing the Bridge Repl acenent and Approaches on
C. R #18 over Big Escanbia Creek south of Frisco City. Length

- 0.170 m .
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW BI D
1 14005 G W NORRELL CONTRACTI NG COVPANY, | NC. $ 497, 256. 95 100. 0000%
2 13099 MCINNI'S, LLC $ 638, 475. 75 128. 3996%
3 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 798, 246. 40 160. 5300%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 042 -2
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 20021101042 COUNTI ES : MONRCE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 14005 [( 2 ) 13099 | 3 ) 03047
G W NORRELL CONTRACTING C |[MCINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

|
LINE NO/ | TEM CODE / ALT [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

SECTI ON 0001  ROADWAY

I

0010 201A000 LUMP| 500. 00000 500. 00 40000. 00000 40000. 00 5000. 00000 5000. 00
Clearing & Grubbing (Approximately 0.9 |
Acr es) |

0020 206A000 LUMP| 40000. 00000 40000. 00 60000. 00000 60000. 00 18000. 00000 18000. 00
Removal OF O d Bridge, Station 9+01.79 |

0030 210A000 687. 000 CUYD| 4. 00000 2748. 00 10. 00000 6870. 00 4. 00000 2748. 00
Uncl assi fied Excavation |

0040 210D021 1852. 000 CUYD| 8. 00000 14816. 00 12. 00000 22224.00 10. 00000 18520. 00

Borrow Excavation (Loose Truckbed [
Measurenent) (A-4 or Better ) |
0050 301A102 2200. 000 SQYD| 6. 00000 13200. 00

Static Loading Tests (HP 10x42) ( Maxi mum |
Bid Limted To $2000 Per Each Loadi ng [
Test) [

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |
| 9. 30000 20460. 00| 12. 00000 26400. 00

Soi |l Aggregate Base Course, Type A, | | |

Road M xed, 6" Conpacted Thi ckness | | |
0060 401A000 1760. 000 SQYD| 0. 80000 1408. 00| 3. 00000 5280. 00| 0. 70000 1232. 00

Bi t um nous Treatnment A | | |
0070 424A341 133.000 TON | 75. 00000 9975. 00| 87. 25000 11604. 25| 35. 00000 4655. 00

Super pave Bitum nous Concrete Waring [ | |

Surface Layer, 3/4" Maxi mum Aggregate | | [

Size Mx, ESAL Range A/B [ | [
0080 502A000 15540.000 LB | 0. 40000 6216. 00| 0. 40000 6216. 00| 1. 20000 18648. 00

St eel Rei nf orcenent | | |
0090 502B000 LUMP| 25000. 00000 25000. 00| 36000. 00000 36000. 00] 149466. 50000 149466. 50

St eel Rei nforcenment For Bridge | | |

Superstructure, 8+70.00 (APPROX. 55806 | | |

POUNDS) | | |
0100 505A030 1. 000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Steel Test Piles (HP 10x42)(Maxi mum Bid | | |

Limted To $2000 Per Each Test Pile) | | |
0110 505A036 1.000 EACH| 1500. 00000 1500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

Steel Test Piles (HP 14x73)(Maxi mum Bid | | |

Limted To $2000 Per Each Test Pile) | | |
0120 505B100 1.000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

I I

I I

I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 042 -3
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 20021101042 COUNTI ES : MONRCE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 14005 [( 2 ) 13099 | 3 ) 03047
G W NORRELL CONTRACTING C |[MCINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

|
LINE NO/ | TEM CODE / ALT [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0130 505B106 1.000 EACH| 500. 00000 500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Static Loading Tests (HP 14x73) (Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I

0140 505MD00 1412. 000 LF | 18. 00000 25416. 00| 18. 00000 25416. 00| 40. 00000 56480. 00
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |

0150 505MD04 2007.000 LF | 24. 00000 48168. 00| 29. 00000 58203. 00| 58. 00000 116406. 00
Steel Piling Furnished And Driven(HP [ | [
14x73) | |

0160 508A000 7897.000 LB | 2.10000 16583. 70| 3. 00000 23691. 00| 4. 00000 31588. 00
Structural Steel | | [

0170 510A000 104. 000 CUYD| 300. 00000 31200. 00| 400. 00000 41600. 00| 422. 00000 43888. 00
Bri dge Substructure Concrete, Cass A | | [

0180 5100051 LUMP| 97000. 00000 97000. 00| 86000. 00000 86000. 00| 101050. 00000 101050. 00
Bri dge Concrete Superstructure, 8+70.00 | | [
( APPROX. 215 CU. YD.) | | |

0190 510E000 635. 000 SQYD| 3. 50000 2222. 50| 5. 00000 3175. 00| 3. 00000 1905. 00
Groovi ng Concrete Bridge Decks | | [

0200 511A004 48. 000 EACH 125. 00000 6000. 00| 85. 00000 4080. 00| 120. 00000 5760. 00
El astoneri c Bearings, Type 4 | | |

0210 513B003 937.000 LF | 65. 00000 60905. 00| 60. 00000 56220. 00| 90. 00000 84330. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type | (Specialty Item | | [

0220 600A000 LUMP| 15000. 00000 15000. 00| 50000. 00000 50000. 00| 16000. 00000 16000. 00
Mobi i zati on | | [

0230 6100001 1169. 000 TON | 29. 00000 33901. 00| 28. 00000 32732. 00| 38. 00000 44422. 00
Loose Riprap, Class 2 | | [

0240 610D003 1117. 000 SQYD| 5. 00000 5585. 00| 3. 50000 3909. 50| 3. 00000 3351. 00
Filter Blanket, GCeotextile | | [

0250 630A001 75.000 LF | 13. 25000 993. 75| 14. 00000 1050. 00| 13. 30000 997. 50
Steel Beam Cuardrail, Cass A Type 2 [ | |

0260 6300003 4.000 EACH 950. 00000 3800. 00| 1000. 00000 4000. 00| 1090. 00000 4360. 00
Guardrail End Anchor, Type 13 [ | [

0270 6300050 4.000 EACH 1425. 00000 5700. 00| 1000. 00000 4000. 00| 1750. 00000 7000. 00
Guardrail End Anchor, Type 20 Series [ | [

0280 650A000 115. 000 CUYD| 10. 00000 1150. 00| 15. 00000 1725. 00| 7. 00000 805. 00

I I

Topsoi | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 042 -4
TABULATI ON OF BI DS

CALL ORDER : 042 CONTRACT I D : 20021101042 COUNTI ES : MONRCE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE :

(1 ) 14005 [( 2 ) 13099 | 3 ) 03047
G W NORRELL CONTRACTING C |[MCINNI'S, LLC | CARTER S CONTRACTI NG SERVI CES,

=

|
LINE NO/ | TEM CODE / ALT [ |
| UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY

------------------------------------------ T T

0290 652A061 1. 000 ACRE]| 700. 00000 700. 00 775. 00000 775.00 600. 00000 600. 00
Seeding (M x 3E) |

0300 656A000 1. 000 ACRE]| 700. 00000 700. 00 775. 00000 775.00 600. 00000 600. 00
Mul ching, dass A Type 1 |

0310 656A001 1. 000 ACRE]| 700. 00000 700. 00 775. 00000 775.00 800. 00000 800. 00
Mul ching, dass A Type 2 |

0320 665F000 115. 000 EACH| 5. 00000 575. 00 10. 00000 1150. 00 6. 00000 690. 00
Hay Bal es |

0330 6653000 1715.000 LF | 5. 00000 8575. 00 5. 00000 8575. 00 4. 00000 6860. 00
Silt Fence, Type A |

0340 680A000 LUMP| 3000. 00000 3000. 00 5000. 00000 5000. 00 8000. 00000 8000. 00
Engi neering Controls [

0350 701A031 1.000 M LE| 1150. 00000 1150. 00 600. 00000 600. 00 1265. 00000 1265. 00

Stripe (0.06" Thick)

I
I
I
I
I
I
I
I
I
I
I
I
Solid Wiite, Class 2, Type A Traffic | |
I I

0360 701A035 1.000 M LE 1114. 00000 1114. 00|
I

I

I

I

I

I

I

I

I

I

I

600. 00000 600. 00 1225. 40000 1225. 40
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) [
0370 7010001 1.000 M LE| 500. 00000 500. 00 600. 00000 600. 00 550. 00000 550. 00
Solid Tenporary Traffic Stripe [
0380 740B000 237.000 SQFT| 15. 00000 3555. 00 10. 00000 2370. 00 12. 00000 2844. 00
Construction Signs |
0390 740F002 8.000 EACH| 400. 00000 3200. 00 400. 00000 3200. 00 275. 00000 2200. 00
Barri cades, Type |I1I [
0400 7401 005 4.000 EACH 500. 00000 2000. 00 400. 00000 1600. 00 400. 00000 1600. 00
Warni ng Lights, Type B (Detachable Head |
SECTI ON TOTALS [ $ 497, 256. 95 $ 638, 475. 75 $ 798, 246. 40
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PACE : 045 -1
VENDOR RANKI NG

CALL ORDER . 045 CONTRACT I D : 20021101045 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
CONTRACT TIME : 190 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 6500( 204)

for constructing the Bridge Repl acenent and Approaches on
C. R #34 over the Tonbi gbee River Relief east of Leroy.
Length - 0.359 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 13099 MCINNI'S, LLC $ 2,051,516.02 100. 0000%

2 19007 SCOTT BRI DGE COVPANY, | NC. $ 2,374,066. 68 115. 7226%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 045 -2
TABULATI ON OF BI DS

Steel Test Piles (HP 10x42) (Maxi mum Bid |
Limted To $2000 Per Each Test Pile) |

0130 505B049 4.000 EACH 10000. 00000 40000. 00
Static Loading Tests (24 |Inches Square) |

10000. 00000 40000. 00

CALL ORDER . 045 CONTRACT I D : 20021101045 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
| MOONNI'S, LLC | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 55000. 00000 55000. 00|
Renoval OF O d Bridge, Station 10+00.58 | | [
0020 210A000 9297. 000 CUYD| 2. 50000 23242. 50| 2. 15000 19988. 55|
Uncl assi fi ed Excavation | | |
0030 210D012 48323. 000 CUYD| 2. 50000 120807. 50| 3. 25000 157049. 75|
Borrow Excavation (A-2-4(0) O A-4(0) | | [
0035 215B000 LUWMP| 25000. 00000 25000. 00| 150000. 00000 150000. 00|
Cof ferdams Or Sheeting And Shori ng, | | |
Station 11+00. 00 | | |
0040 230A000 11. 000 RBST| 2.10000 23. 10| 210. 00000 2310. 00|
Roadbed Processing | | |
0050 301A102 2494. 000 SQYD| 3. 70000 9227. 80| 3. 70000 9227. 80|
Soi |l Aggregate Base Course, Type A, | | |
Road M xed, 6" Conpacted Thi ckness | | |
0060 401A000 2380. 000 SQYD| 0. 80000 1904. 00| 0. 58000 1380. 40|
Bi t um nous Treatment A | | |
0070 424A341 187.000 TON | 80. 00000 14960. 00| 47. 60000 8901. 20|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0080 450B000 90. 000 SQYD| 100. 00000 9000. 00| 100. 00000 9000. 00|
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | | |
0090 502A000 25078.000 LB | 0. 80000 20062. 40| 0. 51000 12789. 78|
St eel Rei nforcenent | | |
0100 502B000 LUWP| 160000. 00000 160000. 00| 110000. 00000 110000. 00|
St eel Rei nforcenment For Bridge | | |
Superstructure, STA 11+00.00 (APPROX [ | |
203, 226 LBS) | | |
0110 505A019 4.000 EACH 15000. 00000 60000. 00| 10000. 00000 40000. 00|
Concrete Test Piles (24 Inches Square) | | [
0120 505A030 2.000 EACH 2000. 00000 4000. 00| 2000. 00000 4000. 00|
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 045 -3
TABULATI ON OF BI DS

CALL ORDER . 045 CONTRACT I D : 20021101045 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
| MOONNI'S, LLC | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0140 505B100 2.000 EACH 1000. 00000 2000. 00| 4000. 00000 8000. 00
Static Loading Tests (HP 10x42) ( Maxi mum | | |
Bid Linmted To $2000 Per Each Loadi ng | | [
Test) I I I
0150 505MD00 1628.000 LF | 23. 00000 37444. 00| 23. 50000 38258. 00
Steel Piling Furnished And [ | [
Driven(HP10x42) | | |
0160 505N004 2402.000 LF | 36. 25000 87072. 50| 80. 00000 192160. 00
Concrete Piling Furnished(24 |nches [ | [
Squar e) I I I
0170 5050004 2402.000 LF | 41. 36000 99346. 72| 6. 00000 14412. 00
Concrete Piling Driven(24 |Inches Square | | [
0180 508A000 12442.000 LB | 4. 25000 52878. 50| 3. 70000 46035. 40
Structural Steel | | |
0190 510A000 129. 000 CUYD| 425. 00000 54825. 00| 500. 00000 64500. 00
Bri dge Substructure Concrete, Cass A | | [
0200 5100051 LUWP|  445000. 00000 445000. 00| 584000. 00000 584000. 00
Bri dge Concrete Superstructure, STA | | [
11+00. 00 APPROX 849 CU YDS | | [
0210 510E000 2342.000 SQvYD| 3. 00000 7026. 00| 2.90000 6791. 80
Groovi ng Concrete Bridge Decks | | [
0220 511A004 88. 000 EACH| 300. 00000 26400. 00| 415. 00000 36520. 00
El astoneri c Bearings, Type 4 | | [
0230 513B005 3483.000 LF | 93. 00000 323919. 00| 100. 00000 348300. 00
Pr et ensi oned- Prestressed Concrete | | [
Grders, Type IIl (Specialty Item | | [
0240 600A000 LUWP| 204750. 00000 204750. 00| 252500. 00000 252500. 00
Mobi i zati on | | [
0250 6100001 2800. 000 TON | 25. 16000 70448. 00| 26. 00000 72800. 00
Loose Riprap, Class 2 | | [
0260 610D003 2400. 000 SQYD| 2. 50000 6000. 00| 2.90000 6960. 00
Filter Blanket, Ceotextile | | [
0270 6300003 4.000 EACH 975. 00000 3900. 00| 950. 00000 3800. 00
Guardrail End Anchor, Type 13 [ | [
0280 6300050 4.000 EACH 1600. 00000 6400. 00| 1425. 00000 5700. 00
Guardrail End Anchor, Type 20 Series [ | [
0290 650A000 1230. 000 CUYD| 5. 00000 6150. 00| 6. 00000 7380. 00
I I

Topsoi | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 045 -4
TABULATI ON OF BI DS

CALL ORDER : 045 CONTRACT | D : 20021101045 COUNTI ES : WASHI NGTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
| MCINNI'S, LLC | SCOTT BRI DGE COVPANY, INC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T T
0300 652A061 2.000 ACRE| 500. 00000 1000. 00| 700. 00000 1400. 00|
Seeding (M x 3E) | | |
0310 656A001 2.000 ACRE| 1000. 00000 2000. 00| 700. 00000 1400. 00|
Mul ching, dass A Type 2 | | |
0320 665F000 90. 000 EACH 20. 00000 1800. 00| 5. 00000 450. 00|
Hay Bal es | | |
0330 6653000 2630.000 LF | 7.50000 19725. 00| 3. 00000 7890. 00|
Silt Fence, Type A | | |
0340 665L000 700.000 LF | 50. 00000 35000. 00| 15. 00000 10500. 00|
Fl oati ng Basi n Boom [ | [
0350 680A000 LUWP| 33000. 00000 33000. 00| 37000. 00000 37000. 00|
Engi neering Controls [ | [
0360 701A031 1.000 M LE| 1150. 00000 1150. 00| 1150. 00000 1150. 00|
Solid Wiite, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0370 701A035 1.000 M LE| 1450. 00000 1450. 00| 1450. 00000 1450. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0380 740B000 164. 000 SQFT]| 11. 00000 1804. 00| 10. 50000 1722. 00|
Construction Signs | | |
0390 740D000 24.000 EACH 50. 00000 1200. 00| 80. 00000 1920. 00|
Channel i zi ng Druns [ | [
0400 740F002 4.000 EACH 250. 00000 1000. 00| 250. 00000 1000. 00|
Barri cades, Type |I1I [ | [
0410 7401 005 2.000 EACH 300. 00000 600. 00| 210. 00000 420. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 2,051,516.02] $ 2,374, 066. 68| $ 0. 00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02

PACE : 049 -1
VENDOR RANKI NG

CALL ORDER . 049 CONTRACT I D : 20021101049 COUNTI ES : RUSSELL
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPNU-8032( 600)

for constructing the Resurfacing and Traffic Stripe on
C. R #61 (Freeman Road) from U. S #431 to C R #28 sout hwest of
Phenix City. Length 2.299 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 05002 EAST ALABAMA PAVI NG COVPANY, | NC. $ 335, 400. 90 100. 0000%

2 18030 ROBI NSON PAVI NG COVPANY $ 338, 091. 24 100. 8021%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 049 -2
TABULATI ON OF BI DS

CALL ORDER : 049 CONTRACT 1D : 20021101049 COUNTI ES : RUSSELL
LETTI NG DATE : 11/01/02 10:00 AM DISTRICT  : 04
SET- ASI DE :
1 ) 05002 [( 2 ) 18030 ( )

I
| EAST ALABAMA PAVI NG CO., | N | ROBI NSON PAVI NG COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT| UNIT PRI CE AMOUNT]|
SECTI ON 0001  Tot al

|
0010 210D001 5000. 000 CUYD| 0. 00000 0.00

I I

| 6. 87000 34350. 00|

Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0020 401B108 29680. 000 SQYD| 1. 33000 39474. 40| 0. 83000 24634. 40|
Bi t um nous Treatment G (Wth Pol yner | | |
Addi tive) | | |
0030 405A000 100. 000 GAL | 5. 00000 500. 00| 10. 00000 1000. 00|
Tack Coat [ | [
0040 424A340 1668. 000 TON | 41. 00000 68388. 00| 36. 68000 61182. 24|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0050 424A346 100. 000 TON | 45. 00000 4500. 00| 50. 00000 5000. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B636 3265.000 TON | 38. 38000 125310. 70| 36. 12000 117931. 80|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range A/B [ | [
0070 424B640 200. 000 TON | 120. 00000 24000. 00| 65. 00000 13000. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0080 424C351 439.000 TON | 40. 00000 17560. 00| 42.00000 18438. 00|
Super pave Bitumi nous Concrete Base | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range A/B | | |
0090 600A000 LUMP| 25728. 00000 25728. 00| 27800. 00000 27800. 00|
Mobi | i zati on [ | [
0100 651B000 22.000 TON | 35. 00000 770. 00| 35. 00000 770. 00|
Agricul tural Linestone | | |
0110 652A056 11. 000 ACRE| 6. 00000 66. 00| 600. 00000 6600. 00|
Seedi ng (M x 2E) [ | [
0120 656A000 11. 000 ACRE| 6. 00000 66. 00| 600. 00000 6600. 00|
I I

Mil ching, Cass A Type 1 |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 049 -3
TABULATI ON OF BI DS
CALL ORDER . 049 CONTRACT I D : 20021101049 COUNTI ES : RUSSELL
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 04
SET- ASI DE :
1 ) 05002 2 ) 18030 | ( )
| EAST ALABAMA PAVI NG CO., | N | ROBI NSON PAVI NG COVPANY |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0130 665F000 50. 000 EACH| 6. 00000 300. 00| 6. 00000 300. 00|
Hay Bal es [ | [
0140 6653000 1000. 000 LF | 4. 00000 4000. 00| 2. 50000 2500. 00|
Silt Fence, Type A | | [
0150 701A031 5.000 M LE] 960. 00000 4800. 00| 950. 00000 4750. 00|
Solid Wiite, Cass 2, Type A Traffic | | [
Stripe (0.06" Thick) | | [
0160 701A035 3.000 M LE| 1180. 00000 3540. 00| 1100. 00000 3300. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | [
0170 701A045 2.000 M LE| 880. 00000 1760. 00| 700. 00000 1400. 00|
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | [
0180 7010000 6.000 M LE| 290. 00000 1740. 00| 340. 00000 2040. 00|
Broken Temporary Traffic Stripe [ | [
0190 7010001 9.000 M LE] 380. 00000 3420. 00| 380. 00000 3420. 00|
Solid Tenporary Traffic Stripe | | [
0200 703A002 192. 000 SQFT]| 2. 40000 460. 80| 1. 90000 364. 80|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0210 705A032 70.000 EACH 5. 10000 357. 00| 5. 00000 350. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0220 705A037 200. 000 EACH| 5. 30000 1060. 00| 5. 25000 1050. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0230 740B000 260. 000 SQFT| 10. 00000 2600. 00| 5. 00000 1300. 00|
Construction Signs | | [
0240 7400000 1. 000 EACH| 5000. 00000 5000. 00| 10. 00000 10. 00|
Pil ot Car | | [
SECTI ON TOTALS [ $ 335, 400. 90| $ 338, 091. 24| $ 0.00
------------------------------------------ T T
CONTRACT TOTALS [ $ 335, 400. 90| $ 338, 091. 24| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 060 -1
VENDOR RANKI NG

CALL ORDER . 060 CONTRACT I D : 20021101060 COUNTIES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : | A-011-000-004

for constructing the Resurfacing and Traffic Stripe on
C. R #51 from S. R #145 to Ward' s Cabinetry north of C anton.
Length 0.700 mi.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 04013 DUNN CONSTRUCTI ON COMPANY, | NC. $ 66, 557. 75 100. 0000%

2 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 74,728.55 112. 2763%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 060 -2
TABULATI ON OF BI DS

CALL ORDER . 060 CONTRACT I D : 20021101060 COUNTIES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
[( 1 ) 04013 [( 2 ) 23024 | ( )
| DUNN CONSTRUCTI ON CO., I NC. | W REGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210D021 120. 000 CUYD| 18. 30000 2196. 00| 22.00000 2640. 00|
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0020 212A000 74.000 STA | 8. 75000 647. 50| 55. 00000 4070. 00|
Machi ne Gradi ng Shoul ders | | |
0030 405A000 300. 000 GAL | 1. 00000 300. 00| 5. 00000 1500. 00|
Tack Coat [ | [
0040 429A201 725.000 TON | 45. 60000 33060. 00| 41. 41000 30022. 25|
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size M x, ESAL Range A [ | [
0050 429C205 100. 000 TON | 69. 00000 6900. 00| 140. 00000 14000. 00|
| mproved Bitum nous Concrete Base Layer | | |
Pat ching, 1 1/2" Maxi num Aggregate Size | | [
M x, ESAL Range A [ | [
0060 429C206 200. 000 TON | 50. 00000 10000. 00| 48. 00000 9600. 00|
| mproved Bitum nous Concrete Base Layer | | |
Level i ng, 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range A [ | [
0070 600A000 LUMP| 8317. 00000 8317. 00| 6750. 00000 6750. 00|
Mobi | i zati on [ | [
0080 652A054 1. 000 ACRE]| 535. 00000 535. 00| 450. 00000 450. 00|
Seedi ng (M x 2A) | | |
0090 656A000 1. 000 ACRE]| 475. 00000 475. 00| 400. 00000 400. 00|
Mul ching, dass A Type 1 | | |
0100 701A004 2.000 M LE| 345. 00000 690. 00| 500. 00000 1000. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0110 701A012 1.000 M LE| 360. 00000 360. 00| 500. 00000 500. 00|
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0120 7010001 2.000 M LE| 360. 00000 720. 00| 500. 00000 1000. 00|
Solid Tenporary Traffic Stripe | | |
0130 705A037 93. 000 EACH| 5. 25000 488. 25| 5. 25000 488. 25|
I I

Pavermrent Markers, Class A-H Type 2-D |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 060 -3
TABULATI ON OF BI DS

CALL ORDER . 060 CONTRACT I D : 20021101060 COUNTIES : CHI LTON
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
[( 1 ) 04013 [( 2 ) 23024 | ( )
| DUNN CONSTRUCTI ON CO., INC. | WREGRASS CONSTRUCTI ON COWP |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T T
0140 740B000 141. 000 SQFT| 9. 00000 1269. 00| 11. 05000 1558. 05|
Construction Signs | | [
0150 7400000 1. 000 EACH| 600. 00000 600. 00| 750. 00000 750. 00|
Pilot Car | | I
SECTI ON TOTALS | $ 66, 557. 75| $ 74, 728. 55| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 063 -1
VENDOR RANKI NG

CALL ORDER . 063 CONTRACT I D : 20021101063 COUNTI ES : ELMORE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 06
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 99-306-261-143-201

for constructing the Resurfacing and Traffic Stripe on
S.R #143 fromthe Montgonery County line (MP 1.022) to
Cobbs Ford Road (MP 2.630). Length - 1.608 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 01018 APAC- ALABAMA, | NC. $ 214, 089. 24 100. 0000%
2 01023 ASPHALT CONTRACTCRS, | NC. $ 246, 299. 50 115. 0452%
3 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 264, 657. 56 123. 6202%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 063 -2
TABULATI ON OF BI DS

CALL ORDER . 063 CONTRACT I D : 20021101063 COUNTI ES : ELMORE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 01023 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTCORS, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 210D021 300. 000 CUYD| 8. 00000 2400. 00| 8. 00000 2400. 00| 8. 90000 2670. 00
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0020 405A000 2000. 000 GAL | 0. 75000 1500. 00| 0. 70000 1400. 00| 2. 50000 5000. 00
Tack Coat [ | [
0030 424A361 4350. 000 TON | 26. 85000 116797. 50| 28. 75000 125062. 50| 30. 55000 132892. 50
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0040 424B655 150. 000 TON | 20. 27000 3040. 50| 60. 00000 9000. 00| 95. 00000 14250. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0050 424B658 800. 000 TON | 26. 85000 21480. 00| 33. 75000 27000. 00| 32. 25000 25800. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,3/4" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0060 428B000 15400. 000 LF | 0. 07000 1078. 00| 0. 05000 770. 00| 0. 10000 1540. 00
Scoring Bitum nous Pavenent Surface By | | |
Rol |'i ng | | |
0070 600A000 LUMP| 4650. 00000 4650. 00| 11100. 00000 11100. 00| 9500. 00000 9500. 00
Mobi | i zati on [ | [
0080 652A056 2.000 ACRE| 402. 02000 804. 04| 450. 00000 900. 00| 398. 00000 796. 00
Seedi ng (M x 2E) | | |
0090 656A000 2.000 ACRE| 379. 80000 759. 60| 400. 00000 800. 00| 376. 00000 752.00
Mul ching, dass A Type 1 | | |
0100 665F000 100. 000 EACH| 5. 05000 505. 00| 8. 00000 800. 00| 5. 00000 500. 00
Hay Bal es | | |
0110 6653000 1500. 000 LF | 2.93000 4395. 00| 3. 50000 5250. 00| 2.90000 4350. 00
Silt Fence, Type A | | |
0120 7010000 4.000 M LE| 280. 00000 1120. 00| 280. 00000 1120. 00| 280. 00000 1120. 00
Broken Tenporary Traffic Stripe [ | [
0130 7010001 8.000 M LE| 300. 00000 2400. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
Solid Tenporary Traffic Stripe | | |
0140 701F000 275.000 LF | 0. 25000 68. 75| 0. 25000 68. 75| 0. 25000 68. 75
I I

Dotted Tenporary Traffic Stripe |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 063 -3
TABULATI ON OF BI DS

CALL ORDER . 063 CONTRACT I D : 20021101063 COUNTI ES : ELMORE
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 06
SET- ASI DE :
| ( 1 ) 01018 | ( 2 ) 01023 | ( 3 ) 23024
| APAC- ALABAMA, | NC. | ASPHALT CONTRACTCORS, | NC. | W REGRASS CONSTRUCTI ON COVPANY,
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0150 702A040 4.000 M LE| 1950. 00000 7800. 00| 1950. 00000 7800. 00| 1950. 00000 7800. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I
0160 702A041 4.000 M LE| 3985. 00000 15940. 00| 3985. 00000 15940. 00| 3985. 00000 15940. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0170 702A043 4.000 M LE| 3985. 00000 15940. 00| 3985. 00000 15940. 00| 3985. 00000 15940. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0180 702B011 275.000 LF | 1. 55000 426. 25| 1. 55000 426. 25| 1. 55000 426. 25
Dotted Profiled Traffic Stripe (6" Wde | | |
0190 703A002 1300. 000 SQFT| 1. 80000 2340. 00| 1. 80000 2340. 00| 1. 80000 2340. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703B002 50. 000 SQFT| 2.80000 140. 00| 2. 80000 140. 00| 2. 80000 140. 00
Traffic Control Legends, Class 2, Type | | [
0210 703D001 1300. 000 SQFT| 1. 00000 1300. 00| 1. 00000 1300. 00| 1. 00000 1300. 00
Tenporary Traffic Control Markings [ | [
0220 703E001 50. 000 SQFT| 1. 00000 50. 00| 1. 00000 50. 00| 1. 00000 50. 00
Tenporary Traffic Control Legends | | |
0230 705A030 10. 000 EACH| 4.70000 47. 00| 4.70000 47. 00| 4.70000 47.00
Pavenment Markers, Class A-H, Type 2-C | | |
0240 705A031 215.000 EACH| 4.50000 967. 50| 4.50000 967. 50| 4.50000 967. 50
Pavermrent Markers, Class A-H Type 1-A | | |
0250 705A032 380. 000 EACH 4.50000 1710. 00| 4.50000 1710. 00| 4.50000 1710. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0260 705A037 215. 000 EACH| 4.70000 1010. 50| 4.70000 1010. 50| 4.70000 1010. 50
Pavermrent Markers, Class A-H Type 2-D | | |
0270 705A038 190. 000 EACH| 4.70000 893. 00| 4.70000 893. 00| 4.70000 893. 00
Pavermrent Markers, Class A-H Type 2-E | | |
0280 740B000 458. 000 SQFT| 7. 70000 3526. 60| 8. 00000 3664. 00| 9. 07000 4154. 06
Construction Signs | | |
0290 740D000 200. 000 EACH| 0. 00000 0. 00| 25. 00000 5000. 00| 42.50000 8500. 00
Channel i zi ng Druns [ | [
0300 7410010 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 900. 00000 1800. 00
Portabl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 214, 089. 24| $ 246, 299. 50| $ 264, 657. 56



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 065 -1

VENDOR RANKI NG

CALL ORDER . 065 CONTRACT I D : 20021101065 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-801-253-190-201

for constructing the Resurfacing and Traffic Stripe on 99- 801- 253- 190- 202

various roads in and around Desoto State Park.

SET- ASI DE

VENDOR TOTAL % OVER

RANK  NUMBER NAVE BI D LOW BI D

1 10011 JACKSON PAVI NG & CONSTRUCTI ON, | NC. $ 168, 528. 00 100. 0000%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 065 -2
TABULATI ON OF BI DS

CALL ORDER . 065 CONTRACT I D : 20021101065 COUNTI ES : DEKALB
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT : 01
SET- ASI DE :
|( 1 ) 10011 | ( ) | ( )
| JACKSON PAVI NG & CONSTRUCTI | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 405A000 1855. 000 GAL | 1. 00000 1855. 00| |
Tack Coat [ | [
0020 424A341 3062. 000 TON | 38. 50000 117887. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0030 424A344 766.000 TON | 35. 00000 26810. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range A/B | | |
0040 600A000 LUMP| 13260. 00000 13260. 00| |
Mobi | i zati on [ | [
0050 701A036 3.000 M LE| 1100. 00000 3300. 00| |
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.06" Thick) | | |
0060 740B000 652. 000 SQFT| 8. 00000 5216. 00| |
Construction Signs | | |
0070 740E000 100. 000 EACH| 1. 00000 100. 00| [
Cones (36 Inches High) | | |
0080 740MD01 100. 000 EACH| 1. 00000 100. 00| |
Bal | ast For Cone | | |
SECTI ON TOTALS [ $ 168, 528. 00| $ 0. 00| $ 0.00
------------------------------------------ T T



CALL ORDER : 066
LETTI NG DATE : 11/01/02

CONTRACT DESCRI PTI ON :

for constructing the Parking Lot Expansion and Resurfacing
near the boat ranp inside Roland Cooper State Park northeast

10: 00 AM

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :
RURAL

VENDOR RANKI NG

20021101066
08
30 Wor ki ng Days

COUNTI ES : W LCOX

(avai |l abl e days)
PRQIECT( S)

DATE : 11/01/02
PAGE : 066 -1

99- 808-663- 110- 201

of Canden.
SET- ASI DE :
VENDOR
RANK  NUMBER NANVE
1 01073 ASPHALT SUPPLY, L.L.C.
2 10026 JRD CONTRACTI NG, | NC.
3 01023 ASPHALT CONTRACTORS, | NC.
4 23072 WOODLANDS SPECI ALI STS, | NC.
5 20021 C. THORNTON, | NC.
6 01018 APAC- ALABAMA, | NC.
7 04009 W W DYAR & SONS, | NC.

. 0000%
. 2005%
. 4397%
. 9543%
.4115%
. 9217%
. 8982%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 066 -2
TABULATI ON OF BI DS

CALL ORDER . 066 CONTRACT I D : 20021101066 COUNTI ES : WLCOX
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 01073 | ( 2 ) 10026 | ( 3 ) 01023
| ASPHALT SUPPLY, L.L.C. | JRD CONTRACTI NG, | NC. | ASPHALT CONTRACTORS, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000 300. 000 CUYD| 3. 25000 975. 00| 3. 00000 900. 00| 5. 50000 1650. 00
Uncl assi fi ed Excavation | | |
0020 305A000 536. 000 CUYD| 7. 40000 3966. 40| 5. 00000 2680. 00| 7. 75000 4154. 00
Borrow, Section 210, FOR M SCELLANEQUS | | |
USE I I I
0030 401A000 5311. 000 SQYD| 0. 40000 2124. 40| 0. 50000 2655. 50| 0. 50000 2655. 50
Bi tum nous Treatnent A | I |
0040 424B651 664. 000 TON | 46. 20000 30676. 80| 41. 00000 27224. 00| 41. 00000 27224.00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/ D | | |
0050 600A000 LUMP| 3500. 00000 3500. 00| 6000. 00000 6000. 00| 5100. 00000 5100. 00
Mobi | i zati on [ | [
0060 665F000 200. 000 EACH| 5. 25000 1050. 00| 5. 00000 1000. 00| 6. 00000 1200. 00
Hay Bal es | | |
0070 6653000 600. 000 LF | 1. 01000 606. 00| 2. 50000 1500. 00| 3. 50000 2100. 00
Silt Fence, Type A | | |
0080 701A005 1.000 M LE| 1200. 00000 1200. 00| 2668. 51000 2668. 51| 650. 00000 650. 00
Solid Wiite, Cass 1, Type B Traffic | | |
Stri pe | | |
SECTI ON TOTALS [ $ 44, 098. 60| $ 44, 628. 01| $ 44, 733. 50
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 066 -3
TABULATI ON OF BI DS

CALL ORDER . 066 CONTRACT I D : 20021101066 COUNTI ES : WLCOX
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 23072 | ( 5 ) 20021 | ( 6 ) 01018
| WOODLANDS SPECI ALI STS, INC. | C. THORNTON, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000 300. 000 CUYD| 7. 00000 2100. 00| 7.50000 2250. 00| 9. 00000 2700. 00
Uncl assi fi ed Excavation | | |
0020 305A000 536. 000 CUYD| 8. 00000 4288. 00| 11. 50000 6164. 00| 7. 50000 4020. 00
Borrow, Section 210, FOR M SCELLANEQUS | | |
USE I I I
0030 401A000 5311. 000 SQYD| 0. 53000 2814. 83| 0. 63000 3345. 93| 0. 40000 2124. 40
Bi t um nous Treatnment A | | |
0040 424B651 664. 000 TON | 43. 46000 28857. 44| 52. 15000 34627. 60| 49. 00000 32536. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/ D | | |
0050 600A000 LUMP| 5082. 00000 5082. 00| 8000. 00000 8000. 00| 20000. 00000 20000. 00
Mobi | i zati on [ | [
0060 665F000 200. 000 EACH| 5. 00000 1000. 00| 6. 50000 1300. 00| 6. 75000 1350. 00
Hay Bal es | | |
0070 6653000 600. 000 LF | 2.00000 1200. 00| 5. 75000 3450. 00| 3. 10000 1860. 00
Silt Fence, Type A | | |
0080 701A005 1.000 M LE| 4028. 00000 4028. 00| 1900. 00000 1900. 00| 200. 00000 200. 00
Solid Wiite, Cass 1, Type B Traffic | | |
Stri pe | | |
SECTI ON TOTALS | $ 49, 370. 27| $ 61, 037. 53| $ 64, 790. 40
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 066 -4
TABULATI ON OF BI DS

CALL ORDER . 066 CONTRACT I D : 20021101066 COUNTI ES : WLCOX
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 08
SET- ASI DE
|( 7 ) 04009 ¢ ) | ( )
|W W DYAR & SONS, | NC | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  Tot al
I I I
0010 210A000 300. 000 CUYD| 8. 00000 2400. 00| |
Uncl assi fi ed Excavation | | |
0020 305A000 536. 000 CUYD| 12. 00000 6432. 00| |
Borrow, Section 210, FOR M SCELLANEQUS | | |
USE I I I
0030 401A000 5311. 000 SQYD| 0. 55000 2921. 05| |
Bi t um nous Treatnment A | | |
0040 424B651 664. 000 TON | 63. 50000 42164. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0050 600A000 LUMP| 5000. 00000 5000. 00| |
Mobi | i zati on [ | [
0060 665F000 200. 000 EACH| 5. 00000 1000. 00| |
Hay Bal es | | |
0070 6653000 600. 000 LF | 4. 00000 2400. 00| |
Silt Fence, Type A | | |
0080 701A005 1.000 M LE| 2904. 00000 2904. 00| |
Solid Wiite, Cass 1, Type B Traffic | | |
Stri pe | | |
SECTI ON TOTALS [ $ 65, 221. 05| $ 0. 00| $ 0.00
------------------------------------------ T T



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 067 -1
VENDOR RANKI NG

CALL ORDER . 067 CONTRACT I D : 20021101067 COUNTI ES : PI CKENS
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 30 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-054-086-001
for constructing the Planing, Resurfacing and Traffic Stripe
on
S.R #86 from MP 14.167 in Carrollton to MP 20.610. Length -
6.443 m
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAVE BI D LOW BI D
1 02033 S. T. BUNN CONSTRUCTI ON COMPANY, | NC. $ 595, 905. 42 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 627, 349. 55 105. 2767%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 067 -2
TABULATI ON OF BI DS

8-8-8 Commercial Fertilizer

CALL ORDER . 067 CONTRACT I D : 20021101067 COUNTI ES : PI CKENS
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 209A000 2.000 EACH 150. 00000 300. 00| 244. 85000 489. 70|
Mai | box Reset, Single | | |
0020 210D001 909. 000 CuUYD| 10. 00000 9090. 00| 14. 85000 13498. 65|
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0030 305B060 300. 000 TON | 21. 00000 6300. 00| 36. 75000 11025. 00|
Crushed Aggregate, Section 825, 1" Down | | |
0040 306E000 1. 000 EACH| 7500. 00000 7500. 00| 7045. 00000 7045. 00|
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | |
(I'ncludes Disposal of Existing Device) | | [
0050 405A000 4530. 000 GAL | 1. 00000 4530. 00| 1. 15000 5209. 50|
Tack Coat [ | [
0060 408A051 90595. 000 SQYD| 0. 69000 62510. 55| 0. 86000 77911. 70|
Pl ani ng Exi sting Pavenent [ | [
(Approxi mately 0.00" Thru 1.0" Thick) [ | [
0070 424A361 7535.000 TON | 38. 23000 288063. 05| 38. 85000 292734. 75|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0080 424A364 350. 000 TON | 30. 00000 10500. 00| 46. 55000 16292. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Patching ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/'D | | |
0090 424A367 1000. 000 TON | 43. 00000 43000. 00| 44. 26000 44260. 00|
Super pave Bitum nous Concrete Wearing [ | |
Surface Layer, Leveling ,3/4" Maxi mum | | |
Aggregate Size Mx, ESAL Range C/D | | |
0100 424C365 700. 000 TON | 64. 00000 44800. 00| 57. 42000 40194. 00|
Super pave Bitum nous Concrete Base | | |
Layer, Patching, 1 1/2" Maxi num | | |
Aggregate Size Mx, ESAL Range C/D | | |
0110 600A000 LUMP| 25400. 00000 25400. 00| 14460. 00000 14460. 00|
Mobi | i zati on [ | [
0120 6510000 7.000 TON | 300. 00000 2100. 00| 262. 50000 1837. 50|
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PAGE : 067 -3
TABULATI ON OF BI DS

CALL ORDER . 067 CONTRACT I D : 20021101067 COUNTI ES : PI CKENS
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0130 652A054 5.000 ACRE| 550. 00000 2750. 00 840. 00000 4200. 00
Seeding (M x 2A) |
0140 652A056 4.000 ACRE| 550. 00000 2200. 00 1050. 00000 4200. 00
Seeding (M x 2E) |
0150 656A000 9. 000 ACRE| 450. 00000 4050. 00 840. 00000 7560. 00
Mul ching, dass A Type 1 |
0160 665F000 100. 000 EACH| 6. 00000 600. 00 13. 24000 1324. 00
Hay Bal es |
0170 665J000 3600. 000 LF | 4. 00000 14400. 00 4. 42000 15912. 00
Silt Fence, Type A |
0180 701A028 13.000 M LE]| 1365. 00000 17745. 00 1433. 25000 18632. 25

Solid Wiite, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wde) [
0190 701A041 1.000 M LE| 915. 00000 915. 00

960. 75000 960. 75
Broken White, dass 2, Type A Traffic |
Stripe (0.09" Thick) (6" Wde) [
0200 701A046 3.000 M LE] 915. 00000 2745. 00 960. 75000 2882. 25
Broken Yellow, Cass 2, Type A Traffic |
0210 701A048 9.000 M LE] 1550. 00000 13950. 00 1627. 50000 14647. 50
Solid Yellow, Class 2, Type A Traffic [
Stripe (0.09" Thick) (6" Wde) [
0220 701C000 4.000 M LE 340. 00000 1360. 00 357. 00000 1428. 00
Broken Tenporary Traffic Stripe [
0230 701C001 9.000 M LE| 380. 00000 3420. 00 400. 00000 3600. 00
Solid Tenporary Traffic Stripe
0240 701Gl25 1092. 000 LF | 3. 45000 3767. 40 3. 62000 3953. 04
Solid Wiite, Cass 3W Type A Traffic |
Stripe (6" Wde) [
0250 701G133 1092. 000 LF | 3. 56000 3887. 52 3. 73000 4073. 16
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [
0260 701H001 2184.000 LF | 0. 60000 1310. 40 0. 63000 1375. 92
Solid Traffic Stripe Renoved (Plastic) |
0270 703A002 312. 000 SQFT| 2. 00000 624. 00 2.10000 655. 20
I

Traffic Control Markings, dass 2, Type

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
Stripe (0.09" Thick) (6" Wde) [ |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
A I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 11/01/02
PACE : 067 -4
TABULATI ON OF BI DS

CALL ORDER . 067 CONTRACT I D : 20021101067 COUNTI ES : PI CKENS
LETTI NG DATE : 11/01/02 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 02033 | ( 2 ) 01018 | ( )
| S. T. BUNN CONSTRUCTI ON CO. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ T T
0280 703D002 312. 000 SQFT| 2.00000 624. 00| 1. 37000 427. 44|
Tenporary Traffic Control Markings [ | [
(Paint) I I I
0290 705A031 66. 000 EACH| 5. 00000 330. 00] 5. 25000 346. 50|
Pavermrent Markers, Class A-H Type 1-A | | |
0300 705A032 137.000 EACH| 5. 00000 685. 00| 5. 25000 719. 25|
Pavermrent Markers, Class A-H Type 1-B | | |
0310 705A037 490. 000 EACH 5. 25000 2572. 50| 5. 50000 2695. 00|
Pavermrent Markers, Class A-H Type 2-D | | |
0320 740B000 873.000 SQFT| 12. 00000 10476. 00| 8. 63000 7533. 99|
Construction Signs | | |
0330 740E000 100. 000 EACH| 1. 00000 100. 00| 13. 33000 1333. 00|
Cones (36 Inches High) | | |
0340 740MD01 100. 000 EACH| 1. 00000 100. 00| 8. 32000 832. 00|
Bal | ast For Cone | | |
0350 7400000 1. 000 EACH| 3200. 00000 3200. 00| 3100. 00000 3100. 00|
Pil ot Car | | |
SECTI ON TOTALS [ $ 595, 905. 42| $ 627, 349. 55| $ 0.00
------------------------------------------ T T





